DATE 02/ 11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211001

STATE PROJECT(S): 1011-00-81

TYPE OF WORK

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 11/ COLUMBI A
BARABCOO RI VER BRI DGES

COUNTY

PAGE:

ETTI NG DATE: 02/11/03

20611

20811
20901
21001
21101
21301
30404
30426
40204
40301
40501

| TEM DESCRI PTI ON UNI'T
RELATI ONSHI P BAR CHART PROGRES LS
CLEARI NG STA
GRUBBI NG STA.

REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG OLD STRUCTURE, STATIO LS

874" EB"+73

REMOVI NG OLD STRUCTURE, STATIO LS
874" \W\B" +83

REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG | NLETS EACH
REMOVI NG MARKER POSTS EACH
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-11-137

EXCAVATI ON FOR STRUCTURES, BRI LS
B-11-138

SELECTED BORROW EXCAVATI ON CY
GRANULAR BACKFI LL CY.
STRUCTURE BACKFI LL CY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 1000. 000
4.000 300. 000
4.000 300. 000
5. 000 1650. 000
1. 000 60000. 000
1. 000 45000. 000
12031. 000 2.990
15715. 000 2. 400
388. 000 2.420
2480. 000 1. 000
294. 000 1. 000
1. 000 2000. 000
4.000 20. 000
18374. 000 3. 500
1. 000 15000. 000
1. 000 15000. 000
22276. 000 3. 500
200. 000 5. 000
710. 000 20. 000
1. 000 2500. 000
1. 000 2000. 000
27101. 000 7.550
19972. 000 7.550
97. 000 2.620
747.000 2. 000
45. 000 208. 000

I 90, 94
COLUMBI A
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1000. 00 2900. 000 2900. 00
1200. 00 300. 000 1200. 00
1200. 00 300. 000 1200. 00
8250. 00 1650. 000 8250. 00
60000. 00 50900. 000 50900. 00
45000. 00 56300. 000 56300. 00
35972. 69 2.990 35972. 69
37716. 00 2. 400 37716. 00
938. 96 2.420 938. 96
2480. 00 1. 000 2480. 00
294.00 1. 000 294. 00
2000. 00 2000. 000 2000. 00
80. 00 20. 000 80. 00
64309. 00 3. 500 64309. 00
15000. 00 11800. 000 11800. 00
15000. 00 10600. 000 10600. 00
77966. 00 3.500 77966. 00
1000. 00 5. 000 1000. 00
14200. 00 23. 300 16543. 00
2500. 00 2500. 000 2500. 00
2000. 00 2000. 000 2000. 00
204612. 55 7.550 204612. 55
150788. 60 7.550 150788. 60
254. 14 2.620 254. 14
1494. 00 2. 000 1494. 00
9360. 00 208. 000 9360. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1000. 000 1000. 00
300. 000 1200. 00
300. 000 1200. 00
1650. 000 8250. 00
45000. 000 45000. 00
45000. 000 45000. 00
2.990 35972. 69
2. 400 37716. 00
2.420 938. 96
1. 000 2480. 00
1. 000 294.00
2000. 000 2000. 00
20. 000 80. 00
3. 500 64309. 00
9000. 000 9000. 00
9000. 000 9000. 00
3. 500 77966. 00
5. 000 1000. 00
15. 000 10650. 00
2500. 000 2500. 00
2000. 000 2000. 00
8.750  237133.75
8.750 174755. 00
2.620 254. 14
2. 000 1494. 00
208. 000 9360. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211001

| TEM
NUMBER

40721 ASPHALTI C CONCRETE PAVEMENT, T
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y
41512 CONCRETE PAVEMENT, 12-1NCH

41621 CONCRETE PAVEMENT APPROACH SLA

50201 CONCRETE MASONRY, BRI DGES C
50265 PROTECTI VE SURFACE TREATMENT

Y
Y
41652 PAVEMENT TERM NAL UNI TS EACH
Y
Y

S
50504 H GH STRENGTH BAR STEEL REINF. L
50511 COATED H GH STR BAR STL REINF, L
51121 STL PILING DELIV & DRIVEN, HP L
51124 STL PILING DELIV & DRIVEN, HP L
51210 TEMPORARY STEEL SHEET PILING S
51605 RUBBERI ZED MEMBRANE WATERPROOF S
52080 TEMPORARY CULVERT PIPE, 12-1NC L
52082 TEMPORARY CULVERT PIPE, 18-1NC L
52084 TEMPORARY CULVERT PIPE, 24-1NC L
52098 CLEANI NG CULVERT PI PES
52105 CORRUGATED STEEL CULVERT PI PE
52178 STL APRN ENDW. FR CLVT PIPE, S
52205 RCCP, CL IIIl, 24-1NCH
52207 RCCP, CL II1, 30-1NCH
52264 RCCP, APRON ENDWALLS, 24-1NCH
52266 RCCP, APRON ENDWALLS, 30-INCH
52601 TEMPORARY STRUCTURE, STATI ON

gorrormt

'_
(7))

874" \W\B" +83

60305 TEMP PRECAST CONC BARR, CONTR

60308 TEMP PRECAST CONC BARR, CONTR

60602 HEAVY RI PRAP

60604 MEDI UM RANDOM RI PRAP

61129 RECONSTRUCTI NG | NLETS

61201 PI PE UNDERDRAI N, 6-1 NCH

61211 PI PE UNDERDRAI N, UNPERFORATED,

61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS

61413 ANCHORS FOR STL PLATE BEAM GUA
61425 PORTABLE CRASH CUSHI ONS, DELIV
61426 PORTABLE CRASH CUSHI ONS, | NSTA

rr‘r‘r‘g;ﬁrvr'r
QQQm TZ“T”525:K mm

DEE

S8mmgmEmmm<mmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
747.000 25.950
478. 080 1. 000
7162. 000 25. 250
833. 000 22.960
12981. 000 27. 470
264. 000 93. 800
4.000 5000. 000
2256. 000 265. 000
2560. 000 2.500
47660. 000 0. 440
171690. 000 0. 480
2200. 000 15. 000
3300. 000 20. 000
1440. 000 8. 000
66. 000 30. 000
225. 000 22.000
52. 000 42.500
300. 000 25. 000
11. 000 300. 000
75. 000 23. 000
2.000 400. 000
180. 000 60. 000
250. 000 62. 500
4.000 500. 000
2.000 600. 000
1.000 100000. 000
12000. 000 8. 000
23250. 000 3. 000
680. 000 45. 000
288. 000 26. 100
1. 000 800. 000
324. 000 8. 000
80. 000 8. 000
255. 000 28. 840
2936. 000 9. 890
1. 000 400. 000
6. 000 1000. 000
6. 000 3000. 000

DI VI SI ON OF HI GHWAYS

19125.
356588.
24763.
20000.
597840.
6400.
20970.
82411.
33000.
66000.
11520.
1980.
4950.
2210.
7500.
3300.
1725.
800.
10800.
15625.
2000.
1200.
100000.

96000.
69750.
30600.
7516.
800.
2592.
640.
7354.
29037.
400.
6000.
18000.

Bl DDER NO 2

UNIT
BI D PRI CE

8.
2
35.
26
800.
8.
8.
28.
9.
400.
1000.
3000

. 500
500.
600.

213700

000
000
000

500
000
500
100
000
000
500
840
890
000
000
000

19125
356588
24763
20000
631680
6400.
24306.
97863
37400.
80850
12240
2508
4950
2210
7500
3300
1725.
800.
10800
15625
2000
1200.
213700

102000.
46500
24140

7516.
800.
2592.
680.
7354.
29037.
400.
6000
18000

PAGE:

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
25. 950 19384. 65
1. 000 478. 08
24.400 174752.80
32. 000 26656. 00
34.000 441354.00
110. 000 29040. 00
6500. 000 26000. 00
310.000  699360. 00
2.000 5120. 00
0.530 25259. 80
0. 560 96146. 40
15. 000 33000. 00
20. 000 66000. 00
9. 000 12960. 00
33. 000 2178. 00
22.000 4950. 00
42.500 2210. 00
25. 000 7500. 00
2500. 000 27500. 00
23. 000 1725. 00
400. 000 800. 00
60. 000 10800. 00
62. 500 15625. 00
500. 000 2000. 00
600. 000 1200. 00
275000. 000  275000. 00
15.000 180000. 00
4. 000 93000. 00
32. 000 21760. 00
35. 000 10080. 00
1500. 000 1500. 00
5. 000 1620. 00
5. 000 400. 00
29. 000 7395. 00
9. 100 26717.60
500. 000 500. 00
4000. 000 24000. 00
1000. 000 6000. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211001

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

WOVEN W RE FENCE L. F.
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
ASPHALTI C FLUMES S.Y
WATER MGAL
TOPSO L S.Y
SALVAGED TOPSO L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTI ON, TYPE B EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
ERCSI ON CONTROL SCOD S.Y
TEMPORARY DEL| NEATORS EACH

WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD LABORATCRY LS
FI ELD OFFI CE, TYPE C LS

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
8. 000 100. 000
6. 000 1750. 000
244. 000 3.620
1. 000 1000. 000
1. 000 90500. 000
16142. 000 0. 300
26. 000 45. 000
390. 000 12. 000
10426. 000 1. 250
16102. 000 0. 800
27528. 000 0. 110
4525. 000 1. 000
4525. 000 1. 000
9050. 000 0. 500
10. 000 200. 000
15. 000 200. 000
40450. 000 0.790
40450. 000 0. 500
1. 000 300. 000
1. 000 300. 000
225. 000 5. 340
225. 000 5.340
8. 000 100. 000
1686. 000 1. 000
794. 000 3. 000
516. 000 4.500
200. 000 7.000
320. 000 12. 000
23. 000 47.000
28. 000 50. 000
385. 000 15. 860
7.000 60. 650
13. 000 25. 000
9. 000 25. 000
1. 000 1000. 000
1. 000 4000. 000
176. 000 15. 000
554. 000 60. 000
61954. 000 0. 240

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

67
1750.
3.
1000.

142200
0.
45,

12

-

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 860
. 650
. 000
. 000
. 000
. 000
. 000
. 000
. 240

1000.
142200
6456.
1170.
4680
13032.
12881.
3028
4525
4525
4525
2000
3000
31955
20225
300.
300.
1201
1201
800.
1686
2382.
2322.
1400.
3840
1081
1400.
6106.
424,
325.
225.
1500.
1500.
2640
33240
14868

PAGE:

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
97. 000 776.00
1700. 000 10200. 00
6. 000 1464. 00
1000. 000 1000. 00
134239. 000  134239.00
0. 350 5649. 70
40. 000 1040. 00
12. 000 4680. 00
1. 250 13032. 50
0. 800 12881. 60
0. 100 2752. 80
0. 850 3846. 25
0. 850 3846. 25
0. 050 452. 50
100. 000 1000. 00
150. 000 2250. 00
0. 850 34382. 50
0. 500 20225. 00
100. 000 100. 00
50. 000 50. 00
3. 000 675. 00
3. 000 675. 00
75. 000 600. 00
0. 100 168. 60
2.000 1588. 00
5. 000 2580. 00
4.000 800. 00
9. 000 2880. 00
50. 000 1150. 00
52. 000 1456. 00
15. 500 5967. 50
50. 000 350. 00
20. 000 260. 00
20. 000 180. 00
3000. 000 3000. 00
5000. 000 5000. 00
15. 000 2640. 00
60. 000 33240. 00
0. 240 14868. 96



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030211001

| TEM
NUMBER

90005

90005

90005

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-IN
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B-11-137

CONSTRUCTI ON STAKI NG, STRUCT L
B-11-138

CONSTRUCTI ON STAKI NG, CONCRETE
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A DEBRI'S CONTAI NMVENT, STR
B-11-32

M SC

90005A FLEXI BLE DELI NEATCOR PGS
M SC

90005B REMOVI NG RAI SED PAVEMEN
M SC

90005C REMOVI NG DELI NEATCR PGS
M SC

90005D SI GNS, TYPE I, STATE F

CONTRACT AND ESTI MATE ENG NEER

S.Y.

TT"‘QT"‘TT"‘T"‘T"‘QT"‘.‘"‘KK

&-QT;!_!_Q!_!_!_!_!_Q!_!_.U).U)

LS

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTITY BID PRICE

400.
5885.
. 000
80.
20.

23.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

000
000

000

000

000

. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

100

248.
990.

990.

35.

20.

15.

55.

CONPOOOONOORUIINOCOWOOOO

600
000

000

. 480
. 800
1000.

000

820

000

000

000

990.
992.
10593.
1000.
2865.
400.
345.

165.

60

00

00

00

Bl DDER NO 2

UNIT

100

990.

35.

20.

15.

55.

CONPOOOOO0ONNNOOWO OO0

BI D PRI CE

750
390
800
000
180
080
800
120
600
500

. 510
. 510
248.
990.

600
000

000

. 480
. 600
7900.

000

820

000

000

000

990.
992.
9416.
7900.
2865.
400.
345.

165.

60

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

100

990.

38.

20.

10.

50.

CONPOOOONOONWNOOWO OO0

000
400
780
000
180
080
800
120
600
500

. 510
. 510
248.
990.

600
000

000

. 480
. 750
14000.

000

000

000

000

000

LETTI NG DATE: 02/ 11/083

990.
992.
10298.
14000.
3040.
400.
230.

150.

00

00

00

00



Date 02/11/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030211001

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 02/ 11/083

90033

90037

90066

90307

90329
90353
90365
90413
90414
90501
90502
90545
90616
90712
90998
90999
60302
90030

90030

90036

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC DAY 2216. 000 20. 000 44320. 00
90008A PORTABLE CHANGEABLE MES
M SC L. F. 45. 000 8. 500 382.50
90030A PAVEMENT MARKI NG, HI GH
PERFORVANCE CONTRAST MARKING T
M SC S.Y. 12036. 000 4. 360 52476. 96
90033A REMOVI NG CONTI NUOUSLY R
CONCRETE PAVEMENT
M SC STA. 40. 000 9. 000 360. 00
90037A TEST ROLLI NG
M SC DCL 3200. 000 1. 000 3200. 00
90066A MONTHLY MOBI LE TELEPHON
DEBRI S CONTAI NMENT, STRUCTURE LS 1. 000 1000. 000 1000. 00
B-11-31
GRADE, SHAPE & FI Nl SH FOR BEAM EACH 7.000 300. 000 2100. 00
SHAPI NG ROADWAY STA 80. 000 35. 000 2800. 00
QW, BASE COURSES TON 27101. 000 0. 300 8130. 30
QWP, URBAN CONCRETE DAY 8. 000 850. 000 6800. 00
PVMI' STRENGTH | NCENTI VE, CONCR DOL 3094. 340 1. 000 3094. 34
QW READY M XED CONC MASONRY F C.Y. 2250. 000 15. 000 33750. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 22500. 000 1. 000 22500. 00
CONCRETE COLLAR EACH 3. 000 475. 000 1425. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 10. 000 40. 000 400. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 15. 000 30. 000 450. 00
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS. 500. 000 4.000 2000. 00
ON- THE-JOB TRAI NI NG ASP-1 HRS. 2000. 000 2. 000 4000. 00
CONCRETE BARRI ER, SI NGLE- FACED L. F. 240. 000 57.810 13874. 40
M SC L. F. 150. 000 104. 000 15600. 00
90030B CULVERT PI PE LI NERS, 42
M SC L. F. 196. 000 183. 730 36011. 08
90030C CULVERT PI PE LI NERS, 66
M SC LB. 133650. 000 1.150 153697. 50
90036A STAI NLESS CLAD CARBON
REI NFORCEMENT, BRI DGES

PROPOCSAL TOTAL....... 3428184. 69

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
20. 000 44320. 00
12. 000 540. 00
4. 360 52476. 96
9. 000 360. 00
1. 000 3200. 00
9600. 000 9600. 00
1250. 000 8750. 00
35. 000 2800. 00
0. 300 8130. 30
850. 000 6800. 00
1. 000 3094. 34
19. 000 42750. 00
1. 000 22500. 00
475. 000 1425. 00
40. 000 400. 00
30. 000 450. 00
4.000 2000. 00
2. 000 4000. 00
57. 810 13874. 40
104. 000 15600. 00
183. 730 36011. 08
1.520 203148. 00
3719594. 80

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
20. 000 44320. 00
8. 500 382. 50
4. 360 52476. 96
9. 000 360. 00
1. 000 3200. 00
14000. 000 14000. 00
300. 000 2100. 00
35. 000 2800. 00
0. 300 8130. 30
700. 000 5600. 00
1. 000 3094. 34
6. 000 13500. 00
1. 000 22500. 00
475. 000 1425. 00
40. 000 400. 00
30. 000 450. 00
4.000 2000. 00
2. 000 4000. 00
100. 000 24000. 00
136. 000 20400. 00
215. 000 42140. 00
1.150 153697.50
4034165. 46



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211002

STATE PROJECT(S): 5051-00- 71

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 2 CONCRETE STRUCTURES, | NC
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 3. 000
20104 GRUBBI NG STA 3. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000
5+00
20501 COVWON EXCAVATI ON CY. 400. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-56-170
21001 STRUCTURE BACKFI LL CY. 340. 000
21301 FI NI SHI NG ROADWAY LS 1.000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 240. 000
30425 BREAKER RUN STONE CY. 250. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 20. 000
41101 ASPHALTI C SURFACE TON 210. 000
50201 CONCRETE MASONRY, BRI DGES CY. 160. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 140. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 15600. 000
50511 COATED H GH STR BAR STL REINF, LB. 2470. 000
51121 STL PILING DELIV & DRIVEN, HP L.F. 840. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-56-170
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 15. 000
60602 HEAVY RI PRAP CY. 90. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 125. 000
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 4.000
61910 MOBI LI ZATI ON LS 1.000
62505 SALVAGED TOPSO L S.Y. 440. 000
62702 MJILCHI NG S.Y. 950. 000
62815 SILT FENCE, DELI VERED L. F. 320. 000
62816 SILT FENCE, | NSTALLED L. F. 320. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

37.
45
. 000

550
1850.
13450
. 500

PR ON

. 500
1500.
. 500
. 500
. 500
. 000
263
. 500
. 550
. 760

17.
5200

000

000

500
000

000
000

000
000
000

300

. 100
. 100

LOCATI ON 56/ SAUK COUNTY
STH 113 - CTH X RD
CTH W
SAUK
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
300. 00 350. 000 1050. 00
300. 00 350. 000 1050. 00
7900. 00 5500. 000 5500. 00
2400. 00 10. 000 4000. 00
3100. 00 7500. 000 7500. 00
4250. 00 9. 000 3060. 00
1500. 00 1500. 000 1500. 00
3240. 00 14. 000 3360. 00
3375. 00 14. 000 3500. 00
130. 00 6. 500 130. 00
10500. 00 50. 000 10500. 00
42080. 00 325. 000 52000. 00
350. 00 3. 000 420. 00
8580. 00 0.700 10920. 00
1877. 20 0. 850 2099. 50
14700. 00 16. 500 13860. 00
5200. 00 4200. 000 4200. 00
555. 00 32. 000 480. 00
4050. 00 30. 000 2700. 00
3625. 00 29. 000 3625. 00
1100. 00 550. 000 1100. 00
7400. 00 1850. 000 7400. 00
13450. 00 7000. 000 7000. 00
1100. 00 3. 000 1320. 00
285.00 0. 250 237.50
352.00 0. 900 288. 00
352.00 0. 900 288. 00

PAGE:

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3

UNI'T
Bl D PRI CE

PR OoOwWw

. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 500
. 580
. 650
. 000
. 000

. 000
. 000
. 500
. 000
1650.
13800
. 000

000
000

200

. 000
. 000



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211002

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62817 SILT FENCE MAI NTENANCE L. F. 640. 000 0.010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 0.010
62821 MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 1.000 0.010
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 740. 000 1. 000
62833 EROSI ON MAT, |NSTALLED, CLASS S.Y. 740. 000 1. 000
62860 TURBI DI TY BARRI ERS S Y. 80. 000 20. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 75. 000 3. 000
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 75. 000 3. 000
62905 FERTILIZER, TYPE B CWTI. 1.000 30. 000
63003 SEEDI NG, TEMPORARY LB. 30. 000 4. 000
63009 SEEDING M XTURE NO. 20 LB. 30. 000 5. 500
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 50. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1.000 1022. 240
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 270. 000 2. 640
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 1200. 000 0. 500
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F. 300. 000 2.020
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 300. 000 2.020
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 602. 500

B-56-170
66501 SAW NG EXI STI NG PAVEMENT L. F. 48. 000 5. 000

PROPOSAL TOTAL

120.
165.
200.
240.
500.
1022.
712.
600.
606.
606.
602.

240.

151232.

. 600
. 000
. 000
. 000
. 240
. 500
. 500
. 020
. 020
. 500

. 000

192.

158790.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 200 128. 00
250. 000 250. 00
260. 000 260. 00
0. 800 592. 00
0. 800 592. 00
25. 000 2000. 00
4.000 300. 00
4. 000 300. 00
50. 000 50. 00
3. 000 90. 00
6. 000 180. 00
58. 000 232.00
15. 000 180. 00
2000. 000 2000. 00
1022. 240 1022. 24
4. 000 1080. 00
0. 500 600. 00
2.020 606. 00
2.020 606. 00
602. 500 602. 50
4. 000 192. 00
169548. 74



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211003

STATE PROJECT(S):

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

5300-03- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

LETTI NG DATE: 02/ 11/083

20374

20375

20376

20377

20378

20379

20380

20381

20382

20383

20384

1722+38

R NO 1: JAMES CAPE & SONS CO
R NO 2 HOFFMAN CONSTRUCTI ON COVPANY
R NO 3 MASHUDA CONTRACTORS, | NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 119. 000 90. 000
GRUBBI NG STA 119. 000 90. 000
REMOVI NG SMALL PI PE CULVERTS  EACH 84. 000 200. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000
1495+10
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 400. 000
1538+62
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 400. 000
1539+04
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 800. 000
1567+44
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1200. 000
1581+12
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1400. 000
1592+55
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1200. 000
1602+37
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1200. 000
1614+11
REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1000. 000
1612+16
REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1100. 000
1613+66
REMOVI NG OLD STRUCTURE, STATIO LS 1.000 1400. 000
1645+37
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1400. 000
1678+82
REMOVI NG OLD STRUCTURE, STATI O LS 1.000 450. 000
1681+54
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 600. 000

LOCATI ON 13/ DANE COUNTY
SAUK CI TY - M DDLETON RD, STH 60 - USH 14
USH 12
DANE
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE
10710. 00 195. 000 23205. 00 150. 000
10710. 00 195. 000 23205. 00 150. 000
16800. 00 150. 000 12600. 00 150. 000
1500. 00 950. 000 950. 00 3000. 000
400. 00 500. 000 500. 00 500. 000
400. 00 500. 000 500. 00 500. 000
800. 00 500. 000 500. 00 500. 000
1200. 00 800. 000 800. 00 1500. 000
1400. 00 800. 000 800. 00 2000. 000
1200. 00 800. 000 800. 00 1500. 000
1200. 00 500. 000 500. 00 1500. 000
1000. 00 700. 000 700. 00 1000. 000
1100. 00 700. 000 700. 00 1500. 000
1400. 00 800. 000 800. 00 500. 000
1400. 00 700. 000 700. 00 500. 000
450. 00 600. 000 600. 00 750. 000
600. 00 500. 000 500. 00 500. 000

500.

1500.

2000.

1500.

1500.

1000.

1500.

500.

500.

750.

500.

.00

00

00

00

00

00

00

00

00

00

00

00
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REPORT OF THE THREE LOW Bl DS RECEIl VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE:

LETTI NG DATE: 02/ 11/083

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20030211003
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20385 REMOVI NG OLD STRUCTURE, STATIO LS
1737+88
20386 REMOVI NG OLD STRUCTURE, STATIO LS
1750+23
20387 REMOVI NG OLD STRUCTURE, STATIO LS
1757+25
20388 REMOVI NG OLD STRUCTURE, STATIO LS
1786+49
20389 REMOVI NG OLD STRUCTURE, STATIO LS
22+77. 07" AA"
20390 REMOVI NG OLD STRUCTURE, STATIO LS
42+52"C'
20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20408 REMOVI NG MASONRY CY.
20411 REMOVI NG GUARDRAI L L. F.
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20422 REMOVI NG CONCRETE BASES EACH
20501 COWWON EXCAVATI ON CY
20502 ROCK EXCAVATI ON CY
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
B- 13- 537
20621 EXCAVATI ON FOR STRUCTURES, CUL LS
B- 13- 536
21001 STRUCTURE BACKFI LL CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30425 BREAKER RUN STONE CY
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON

40728

DENSI TY | NCENTI VE, ASPHALTIC C DCL

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE AMOUNT

1. 000 2000. 000 2000. 00

1. 000 800. 000 800. 00

1. 000 800. 000 800. 00

1. 000 600. 000 600. 00

1. 000 500. 000 500. 00

1. 000 600. 000 600. 00

84920. 000 1.830  155403.60

3055. 000 2.500 7637.50

26. 000 10. 000 260. 00

5.500 500. 000 2750. 00

2053. 000 1. 000 2053. 00

3. 000 350. 000 1050. 00

8. 000 300. 000 2400. 00

620. 000 8. 000 4960. 00

10. 000 175. 000 1750. 00

943750. 000 1.480 1396750. 00

147616. 000 0. 010 1476. 16

1. 000 16000. 000 16000. 00

1. 000 13000. 000 13000. 00

1585. 000 10. 500 16642. 50

1. 000 10000. 000 10000. 00

253030. 000 5.000 1265150.00

2420. 000 6. 500 15730. 00

250. 000 16. 950 4237.50

223100. 000 4.750 1059725.00

4079. 000 1. 200 4894. 80

27590. 000 0.500 13795. 00

1579. 000 210.000  331590.00

21881. 000 26.450 578752. 45

5709. 000 26.450 151003. 05

17657. 000 1. 000 17657. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
700. 000 700. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
2.100 178332. 00
2. 000 6110. 00
5. 000 130. 00
30. 000 165. 00
1. 000 2053. 00
300. 000 900. 00
200. 000 1600. 00
6. 430 3986. 60
60. 000 600. 00
1.770 1670437. 50
1.770 261280. 32
5000. 000 5000. 00
5000. 000 5000. 00
11. 000 17435. 00
3000. 000 3000. 00
6. 000 1518180. 00
7.250 17545. 00
12. 000 3000. 00
5.700 1271670. 00
1. 200 4894. 80
0. 500 13795. 00
210. 000 331590. 00
26. 450 578752. 45
26. 450 151003. 05
1. 000 17657. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2000. 000 2000. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
2.000 169840. 00
2.000 6110. 00
10. 000 260. 00
100. 000 550. 00
1. 000 2053. 00
300. 000 900. 00
200. 000 1600. 00
8. 000 4960. 00
175. 000 1750. 00
2.100 1981875.00
4.250 627368. 00
5500. 000 5500. 00
4500. 000 4500. 00
6. 000 9510. 00
3980. 000 3980. 00
6.000 1518180.00
8. 750 21175. 00
14.130 3532. 50
5.700 1271670. 00
1. 200 4894. 80
0. 500 13795. 00
210.000  331590.00
26.450 578752. 45
26. 450 151003. 05
1. 000 17657. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211003

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 02/ 11/083

ASPHALTI C SURF, DRI VEWAYS & FI
ASPHALTI C SURFACE, TEMPCORARY
CONCRETE PAVEMENT, 9-1 NCH
CONCRETE PAVEMENT, 10-1 NCH
CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REIl NF.
TEMPORARY STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE, CLASS 18-IN
CULVERT PI PE, CLASS 21-IN
CULVERT PI PE, CLASS 24-1N

I,

I,

I,
CULVERT PIPE, CLASS 111, 30-IN

I,

I,

I,

CULVERT PI PE, CLASS 36-IN
CULVERT PI PE, CLASS 42-1N
CULVERT PI PE, CLASS 48-1N

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 18-1NC
TEMPORARY CULVERT PI PE, 24-1NC
TEMPORARY CULVERT PI PE, 30-1NC
TEMPORARY CULVERT PI PE, 36-1NC
CORRUGATED STEEL PI PE ARCH, 21
CORRUGATED STEEL PI PE ARCH, 28
STL APRON ENDW. FCR PI PE ARCH

STL APRON ENDW. FCR PI PE ARCH

STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. FR CLVT PI PE, S
STL APRN ENDW. FR CLVT PIPE, S

RCCP, CL Ill, 12-1NCH
RCCP, CL I, 18-1NCH
RCCP, CL Ill, 24-1NCH
RCCP, CL I, 27-1NCH
RCCP, CL Ill, 30-1NCH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
300. 000 60. 000 18000. 00
6830. 000 39.000 266370.00
202250. 000 15.600 3155100.00
10860. 000 16. 610 180384. 60
51. 000 30. 000 1530. 00
985. 000 293.000  288605. 00
162. 800 400. 000 65120. 00
133230. 000 0. 450 59953. 50
400. 000 12. 300 4920. 00
97. 000 25. 000 2425. 00
3143. 000 21. 000 66003. 00
107. 000 25. 000 2675. 00
446. 000 26. 000 11596. 00
234.000 31. 000 7254.00
172. 000 34. 000 5848. 00
42.000 125. 000 5250. 00
234. 000 49. 000 11466. 00
55. 000 62. 000 3410. 00
4.000 130. 000 520. 00
17. 000 170. 000 2890. 00
9. 000 250. 000 2250. 00
3. 000 393. 000 1179. 00
2.000 690. 000 1380. 00
793. 000 20. 000 15860. 00
134. 000 25. 000 3350. 00
260. 000 31. 000 8060. 00
76. 000 36. 000 2736. 00
138. 000 22.000 3036. 00
62. 000 26. 000 1612. 00
4.000 70. 000 280. 00
2. 000 110. 000 220.00
55. 000 415. 000 22825.00
1. 000 500. 000 500. 00
4.000 550. 000 2200. 00
70. 000 23. 000 1610. 00
172. 000 26. 000 4472. 00
1685. 000 32. 000 53920. 00
44.000 38. 000 1672. 00
1035. 000 39. 000 40365. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
60. 000 18000. 00
39. 000 266370. 00
16.980  3434205. 00
18.670 202756. 20
24. 230 1235.73
293. 000 288605. 00
400. 000 65120. 00
0. 450 59953. 50
12. 000 4800. 00
25. 000 2425. 00
17. 500 55002. 50
20. 000 2140. 00
21. 000 9366. 00
28. 000 6552. 00
31. 000 5332. 00
41. 000 1722.00
44. 000 10296. 00
75. 000 4125. 00
99. 000 396. 00
125. 000 2125. 00
200. 000 1800. 00
300. 000 900. 00
500. 000 1000. 00
16. 000 12688. 00
19. 000 2546. 00
27.000 7020. 00
30. 000 2280. 00
21. 000 2898. 00
25. 000 1550. 00
96. 000 384. 00
140. 000 280. 00
265. 000 14575. 00
420. 000 420. 00
430. 000 1720. 00
21. 000 1470. 00
24. 000 4128. 00
30. 000 50550. 00
40. 000 1760. 00
38. 000 39330. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
60. 000 18000. 00
39. 000 266370. 00
16. 000 3236000. 00
19. 600 212856. 00
43.720 2229.72
293. 000 288605. 00
400. 000 65120. 00
0. 450 59953. 50
12. 000 4800. 00
25. 000 2425. 00
20. 500 64431. 50
21.970 2350. 79
23. 400 10436. 40
29. 210 6835. 14
32.530 5595. 16
42. 530 1786. 26
46. 700 10927. 80
91. 930 5056. 15
104. 450 417. 80
120. 120 2042. 04
200. 540 1804. 86
267.700 803. 10
445. 950 891. 90
20. 500 16256. 50
23. 400 3135. 60
29. 210 7594. 60
32.530 2472. 28
21.620 2983. 56
24.750 1534. 50
108. 600 434. 40
133. 160 266. 32
326. 190 17940. 45
444, 850 444,85
441. 390 1765. 56
19. 060 1334. 20
22.810 3923. 32
27. 860 46944. 10
33. 640 1480. 16
35. 550 36794. 25
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Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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LETTI NG DATE: 02/ 11/083

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
52209 RCCP, CL IIl, 36-1NCH L. F.
52210 RCCP, CL IIl, 42-1NCH L. F.
52211 RCCP, CL IIIl, 48-1NCH L. F.
52213 RCCP, CL IIl, 60-1NCH L. F.
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH

52264 RCCP: APRON ENDWALLS, 24-1NCH EACH

52265 RCCP, APRON ENDWALLS, 27-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH
52275 REI NFORCED CONCRETE PI PE CATTL L. F.
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60160 CONCRETE CURB AND GUTTER, 36-1 L.F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60205 CONCRETE S| DEWALK, 5-1NCH S. F.
60215 CONCRETE STEPS S. F.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F
60601 RI PRAP CY
60602 HEAVY RI PRAP CY
60825 REINF CONC PIPE, CLASS IIl, SS L.F.
60826 REINF CONC PIPE, CLASS IIll, SS L.F.
60827 REINF CONC PIPE, CLASS IIl, SS L.F.
60829 REINF CONC PIPE, CLASS IIlIl, SS L.F.
60833 REINF CONC PIPE, CLASS IIlIl, SS L.F.
61110 MANHCLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61124 | NLETS, TYPE 9 EACH
61151 MANHCLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H- S EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.

61211 PlI PE UNDERDRAI N, UNPERFCRATED, L.F.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1746. 000 52. 000
1480. 000 61. 000
1634. 000 75. 000
592. 000 111. 000
2.000 261. 000
4.000 315. 000
22.000 415. 000
2. 000 520. 000

6. 000 530. 000

5. 000 940. 000
2.000 1100. 000

2. 000 1200. 000
449. 000 235. 000
286. 000 103. 000
80. 000 18. 000
2360. 000 9. 500
2422. 000 11. 250
613. 000 11. 250
26. 000 4.000
595. 000 8. 000
3100. 000 7.000
4340. 000 3. 000
1843. 000 15. 000
490. 000 15. 000
48. 000 26. 000
32. 000 28. 000
88. 000 31. 000
528. 000 36. 000
233. 000 58. 000
3. 000 900. 000

8. 000 1150. 000
4.000 600. 000
24. 000 1000. 000
10. 000 225. 000
3. 000 300. 000

4. 000 300. 000
48. 000 225. 000
5090. 000 1. 000
430. 000 8. 000

8. 640

. 360

820

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
44.950 78482. 70
53. 880 79742. 40
64. 380 105196. 92
96. 910 57370.72
230. 000 460. 00
280. 000 1120. 00
360. 000 7920. 00
385. 000 770.00
405. 000 2430. 00
635. 000 3175. 00
760. 000 1520. 00
875. 000 1750. 00
237.050 106435. 45
94. 240 26952. 64
20. 000 1600. 00
15. 050 35518. 00
18. 000 43596. 00
18. 000 11034. 00
4.000 104. 00
8. 000 4760. 00
8. 000 24800. 00
3. 000 13020. 00
20. 000 36860. 00
20. 000 9800. 00
17. 250 828. 00
19. 720 631. 04
22.070 1942. 16
27.010 14261. 28
44. 740 10424. 42
900. 000 2700. 00
1150. 000 9200. 00
600. 000 2400. 00
1000. 000 24000. 00
305. 000 3050. 00
385. 000 1155. 00
385. 000 1540. 00
225. 000 10800. 00
1. 000 5090. 00
8. 000 3440. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211003

| TEM
NUMBER

| TEM DESCRI PTI ON

MARKER PCSTS FOR RI GHT- OF- WAY
WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUVMENTS
ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
SO L STABI LI ZER, TYPE B

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C

I NLET PROTECTION, TYPE D
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 30
WATERI NG SODDED AREAS

ERCSI ON CONTRCOL SCD

TEMPORARY DEL| NEATORS

WOOD POSTS, 4X4-1NCH X 16-FT.
WOOD PGSTS, 4X6-1 NCH X 16- FT.
HI G4 STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SIGN
SI GNS, TYPE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH
L. F.
LS
LS
EACH
L. F.
S.Y

3

nmEEGg<<<<BEmnn<s

gﬁﬂfﬂ

EACH
LB.
CY.
LB.
S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
23. 000 90. 000
329. 000 39. 000
18495. 000 2. 250
1. 000 100. 000
1.000  315280.000
8. 000 75. 000
92206. 000 0. 150
453. 000 35. 000
2362. 000 17.000
693200. 000 0. 350
776170. 000 0. 080
19250. 000 0.700
19250. 000 0. 700
38500. 000 0.010
6. 000 100. 000
6. 000 100. 000
22565. 000 0. 500
22565. 000 0. 500
11560. 000 0. 850
11560. 000 0. 420
158. 000 300. 000
29. 000 70. 000
7.000 35. 000
22. 000 80. 000
10985. 000 2. 300
10985. 000 2. 300
574. 000 23. 000
20321. 000 1. 000
19388. 000 3. 250
130. 000 4.500
20. 400 30. 000
1423. 000 2.000
762. 000 9. 000
29. 000 48. 000
305. 000 50. 000
1784. 600 1.950
3. 600 600. 000
204. 000 2.100
238. 000 19. 100

DI VI SI ON OF HI GHWAYS

100.
315280.
600.
13830.
15855.
40154.
242620.
62093.
13475.
13475.
385.
600.
600.
11282.
11282.
9826.
4855.
47400.
2030.
245.
1760.
25265.
25265.
13202.
20321.
63011.
585.
612.
2846.
6858.
1392.
15250.
3479.
2160.
428.
4545.

Bl DDER NO 2

UNIT
BI D PRI CE

REI NF CONC ENDWALLS FOR UNDERD EACH

100.
104900.
75.
0.
35.

12

. 000
. 000
. 300
. 300
. 000
. 000
. 250
. 500
. 000
. 000
. 000
. 000
. 000
. 950
600.
. 100
19.

000

100

100.
104900.
600.
7376.
15855
28344,
305008
62093
13475
13475
385.
600.
600.
11282.
11282.
9826.
4855
47400
2030
245,
1760.
25265
25265
13202.
20321.
63011.
585.
612.
2846.
6858
1392
15250
3479
2160
428.
4545

PAGE:

12

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
90. 000 2070. 00
39. 000 12831. 00
2. 250 41613. 75
1. 000 1.00
387055. 000 387055.00
75. 000 600. 00
0. 080 7376. 48
35. 000 15855. 00
14.500 34249. 00
0.400 277280. 00
0. 080 62093. 60
0.700 13475. 00
0. 700 13475. 00
0.010 385. 00
100. 000 600. 00
100. 000 600. 00
0. 500 11282. 50
0.500 11282. 50
0. 850 9826. 00
0. 420 4855. 20
300. 000 47400. 00
70. 000 2030. 00
35. 000 245.00
80. 000 1760. 00
2. 300 25265. 50
2. 300 25265. 50
23. 000 13202. 00
1. 000 20321. 00
3. 250 63011. 00
4.500 585. 00
30. 000 612. 00
2.000 2846. 00
9. 000 6858. 00
48. 000 1392. 00
50. 000 15250. 00
1.950 3479. 97
600. 000 2160. 00
2.100 428. 40
19. 100 4545. 80



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211003

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
63702 SIGNS, TYPE I, REFLECTIVE S. F.
63822 MOWING SIGNS, TYPE I EACH
63827 REMOI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64210 FI ELD LABORATORY LS
64220 FIELD OFFICE, TYPE C LS

64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS

64503 GEOTEXTI LE FABRIC, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R
64506 GEOTEXTI LE FABRIC, TYPE HR
64507 GEOTEXTILE FABRIC, TYPE C
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN
64620 PVMI MRKNG, CHAN., 8-1NCH, POL
64635 PAVEMENT MARKI NG, RAI SED MARKE
64642 REMOVI NG PAVEMENT MARKI NGS
64714 PVMI MRKNG, STOP LI NE, 24-1NCH
64730 PAVEMENT MARKI NG, ARROWS, TYPE
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64738 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1NCH
64786 PAVEMENT MARKI NG, PARKI NG STAL
64902 TEMP PVMI MRKG, 4-1NCH, REFLEC
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA
64921 TEMP PVMI MRKNG, RAI SED MARKER
65045 CONSTRUCTI ON STAKI NG SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG CURB, GU
65070 CONSTRUCTI ON STAKI NG CONCRETE
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65250 LOOP DETECTOR CONDUI T

o
Z
o

rrrronoeoon
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2557. 580 13. 000
228. 000 30. 000
210. 000 15. 000
156. 000 15. 000
1. 000 1000. 000
1. 000 12000. 000
398. 000 60. 000
189076. 000 0. 200
187111. 000 0. 200
227048. 000 0. 100
49036. 000 0. 150
206143. 000 0. 200
4525. 000 1. 500
6155. 000 1. 600
2940. 000 1.950
750. 000 2.520
34380. 000 0. 150
135243. 000 0. 240
9584. 000 0. 360
1620. 000 1.100
101. 000 32. 000
151684. 000 0. 200
350. 000 3. 000
1. 000 90. 000
9. 000 90. 000
2. 000 120. 000
7.000 90. 000
1050. 000 1.700
1500. 000 1.700
160185. 000 0. 100
15655. 000 0. 900
238. 000 2.500
83025. 000 0. 450
22935. 000 0. 700
2185. 000 1. 400
63290. 000 0. 320
4851. 000 4. 000
3057. 000 4.100
4159. 000 3. 500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 100

150
200
500
700
000
000
150
240
360
100
000

. 200
. 000
. 000
. 000
. 000
. 000
. 700

1.700

WhAROPOONOO

100
900
500
450
700
400
320
000
100

. 500

PAGE

13

Bl DDER NO 3
UNI'T
Bl D PRI CE

190
150
240
360
100
000

. 200
. 000
. 000
. 000
. 000
. 000
. 700

1.700

WhAhROPOONOO

100
900
500
450
700
400
320
000
100

. 500

LETTI NG DATE: 02/ 11/083



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211003

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE BASES
CONCRETE BASES
CONCRETE BASES
CONCRETE BASES
CONC CNTRL CABI NET BASES, TYPE

PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRNSFRVR BASE BRKAWAY, 15-17
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES,
POLES,
POLES,
POLES,

TYPE 2
TYPE 3
TYPE 5
TYPE 7

TRAFFI C SI GNAL STDS, ALUM 3.5
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT
PEDESTRI AN PUSH BUTTONS

LUM NAI RES, UTILITY, 150 WATTS
LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 4 1/2-IN
LUWMNR ARMS TRUSS TYP 4 1/2-1IN
SAW NG EXI STI NG PAVEMENT

M SC

90004A REMOVI NG TRAFFI C SI GNAL
CTH K | NTERSECTI ON

M SC

90004B TEMP TRAFFI C SI GNALS, U
CTH K | NTERSECTI ON

M SC

90004C REMOVI NG OLD STRUCTURE,

42+57" C'

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH
EACH

EACH
EACH
L. F.
LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
68. 000 425. 000
9. 000 350. 000
10. 000 610. 000
7.000 575. 000
7.000 625. 000
4.000 650. 000
8. 000 102. 000
12. 000 210. 000
7.000 320. 000
379. 000 0. 750
1360. 000 1. 000
7149. 000 0. 650
1531. 000 0. 550
3750. 000 0. 500
5785. 000 0. 900
12584. 000 0. 550
2.000 860. 000
4.000 1165. 000
11. 000 614. 000
7.000 962. 000
2.000 76. 000
6. 000 182. 000
2.000 700. 000
2. 000 144. 000
22.000 227.000
7.000 235. 000
4.000 119. 000
11. 000 130. 000
6. 000 226. 000
8. 000 250. 000
2174. 000 1. 000
1. 000 1500. 000
1. 000 10500. 000
1. 000 700. 000

DI VI SI ON OF HI GHWAYS

.00

Bl DDER NO 2

UNIT
BI D PRI CE

PULL BOXES, STEEL, 24X36-1NCH EACH

1. 000

10500

500.

coooo

650
550
500
900

. 550
850
1165.
614.
962.
. 000
182.
700.
144.
2217.
235
1109.
130.
226.
250.
. 500
1500.

000
000
000
000

000
000
000
000
000
000
000
000
000

000

000

000

. 00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

1. 000

10500

1000.

coooo

650
550
500
900

. 550
860
1165.
614.
962.
. 000
182.
700.
144.
227.
235
1109.
130.
226.
250.
. 000
1500.

000
000
000
000

000
000
000
000
000
000
000
000
000

000

000

000

LETTI NG DATE: 02/ 11/083

.00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211003

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

15

LETTI NG DATE: 02/ 11/083

90004

90004

90004

90005

90005

90005

90005

90008

90030

90031

90033

90034

90034

90035

90036

90066

M SC LS
90004D REMEDI ATI ON SYSTEM ABAN
SITE 1

M SC LS
90004E REMOVI NG OLD STRUCTURE
1527+20

M SC LS

90004F REMOVI NG OLD STRUCTURE
1704+65

M SC EACH
90005A FOLDI NG STCP SIGNS, 36

TYPE || REFLECTI VE

M SC EACH
90005B REMOVI NG PULL BOXES

M SC EACH
90005C MANHCOLES, TYPE SPECI AL

M SC EACH
90005F LOOP DETECTOR SPLI CE

M SC DAY
90008A PORTABLE CHANGEABLE MES

M SC L. F.
90030A SPLIT RAIL FENCE

M SC S. F
90031A MODULAR BLOCK GRAVITY W

M SC S.Y.
90033A SALAVAGED TOPSO L, SPEC

M SC CY.
90034A CONCRETE MASONRY, DETEN
QUTLET STRUCTURE

M SC CY.
90034B MGV OF PETROLEUM- CONTA
MATERI AL & SCLVENT CONTAM NATE

M SC TON

90035A CRUSHED AGCREGATE BASE
CRUSHED STONE

M SC LB
90036A PRAI RI E SEEDI NG M XTURE
M SC

90066A MONTHLY MOBI LE TELEPHON

DOL

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE AMOUNT

1. 000 4650. 000 4650. 00

1. 000 6500. 000 6500. 00

1. 000 7500. 000 7500. 00

2. 000 70. 000 140. 00

13. 000 75. 000 975. 00

2.000 6750. 000 13500. 00

32. 000 65. 000 2080. 00

800. 000 50. 000 40000. 00

1560. 000 7.000 10920. 00

315. 000 21. 500 6772.50

20600. 000 0. 900 18540. 00

5. 400 700. 000 3780. 00

1365. 000 10. 900 14878. 50

65075. 000 5.250 341643.75

970. 000 65. 000 63050. 00

18000. 000 1. 000 18000. 00

2500

500.

750

70

75

6750

65

50

21.

700.

65

000

000

000

000

000

000

000

000

. 000

500

. 750

000

. 820

. 250

000

. 000

2500

500.

750

140

975

13500

2080

40000

10920

6772.

15450

3780

7944.

406718

63050

18000

00

00

00

00

00

00

00

00

00

50

00

00

30

75

00

00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
2500. 000 2500. 00
750. 000 750. 00
3000. 000 3000. 00
70. 000 140. 00
75. 000 975. 00
5870. 000 11740. 00
65. 000 2080. 00
50. 000 40000. 00
7.000 10920. 00
21. 500 6772.50
0. 700 14420. 00
700. 000 3780. 00
7.500 10237. 50
6.350 413226. 25
65. 000 63050. 00
1. 000 18000. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211003

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

16

LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
90365 QWP, BASE COURSES TON  541205. 000 0. 200 108241. 00
90402 QW, RURAL CONCRETE PAVEMENT DAY 33. 000 1135. 000 37455. 00
90403 QWP, PROFILE I NDEX | NCENTI VE, DOL 113427. 000 1. 000 113427. 00
90404 QwP, PVMI STRENGTH | NCENTI VE, DOL 52400. 000 1. 000 52400. 00
90545 CONCRETE COLLAR EACH 3. 000 200. 000 600. 00
90590 Pl PE GRATES EACH 4.000 1750. 000 7000. 00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 113. 000 38. 000 4294. 00
90641 TEMPORARY FENCI NG L. F. 170. 000 3. 000 510. 00
90778 PAVEMENT MARKI NG OUTFALL MARK EACH 23. 000 4. 000 92. 00
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH 1. 000 6500. 000 6500. 00
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH 2. 000 500. 000 1000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 253. 000 15. 000 3795. 00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 62. 000 20. 000 1240. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 62. 000 3. 000 186. 00
90005 M SC EACH 16. 000 135. 000 2160. 00

90005D STATE FURNI SHED TRAFFI C

FACES, W TH LED MODULES
90005 M SC EACH 2. 000 75. 000 150. 00

90005E PEDESTRI AN SI GNAL FACES

LED MODULES

PROPOSAL TOTAL....... 12777422. 98

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0.010 5412. 05
948. 000 31284. 00
1. 000 113427.00
1. 000 52400. 00
400. 000 1200. 00
800. 000 3200. 00
30. 000 3390. 00
3. 000 510. 00
4.000 92.00
5000. 000 5000. 00
400. 000 800. 00
15. 000 3795. 00
20. 000 1240. 00
3. 000 186. 00
135. 000 2160. 00
75. 000 150. 00
13762569. 63

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0.010 5412. 05
1100. 000 36300. 00
1.000 113427.00
1. 000 52400. 00
200. 000 600. 00
350. 000 1400. 00
38. 000 4294. 00
3. 000 510. 00
4.000 92. 00
5000. 000 5000. 00
400. 000 800. 00
15. 000 3795. 00
20. 000 1240. 00
3. 000 186. 00
135. 000 2160. 00
75. 000 150. 00
14563312. 30



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211004

20372

20411
20412
20501
20610

20801
21001
21302

21401
30404
30424
30426
40204
40301
40501
40721
40728
41010
41620
41621
50201
50265

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5650-01- 74
5650- 01- 75

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

RNO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 FRANK BROTHERS, | NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG 40M 24. 000 250. 000
GRUBBI NG 40M 24. 000 250. 000
REMOVI NG SMALL PI PE CULVERTS  EACH 2. 000 50. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 35000. 000
100+628
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1600. 000
100+860
REMOVI NG GUARDRAI L M 181. 000 3. 280
REMOVI NG FENCE M 475. 000 3. 280
COMMON EXCAVATI ON VB 21320. 000 2. 340
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 12000. 000
B- 53- 195
BORROW EXCAVATI ON VB 4475. 000 2. 340
STRUCTURE BACKFI LL VB 500. 000 19. 000
FI NI SHI NG ROADVWAY, PROQJECT LS 1.000 500. 000
5650-01-75
OBLI TERATI NG OLD ROAD M 333. 000 9. 000
CRUSHED AGGREGATE BASE COURSE MG 5960. 000 8. 250
SALVAGED ASPHALTI C PAVEMENT, B MG 3120. 000 4. 000
BREAKER RUN STONE MG 2450. 000 8. 250
ASPHALTI C MATERI AL FOR TACK CO L 1400. 000 0. 260
QWP, ASPHALTI C M XTURE MG 3000. 000 0. 500
ASPHALTI C MATERI AL FOR PLANT M MG 180. 000 100. 000
ASPHALTI C CONCRETE PAVEMENT, T MG 3000. 000 23.930
DENSI TY | NCENTI VE, ASPHALTIC C DCL 1920. 000 1. 000
SALVAGED ASPHALTI C PAVEMENT MG 3120. 000 4. 000
CONCRETE SURFACE DRAI NS VB 22. 000 450. 000
CONCRETE PAVEMENT APPROACH SLA M2 135. 000 135. 000
CONCRETE MASONRY, BRI DGES VB 203. 000 465. 000
PROTECTI VE SURFACE TREATMENT M2 388. 000 3. 000

PAGE:
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LETTI NG DATE: 02/ 11/083

CTH H RD, BADFI SH CREEK BRI DGE

LOCATI ON 53/ ROCK COUNTY
COOKSVI LLE -
STH 59
ROCK
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
6000. 00 247.000 5928. 00
6000. 00 247.000 5928. 00
100. 00 250. 000 500. 00
35000. 00 8000. 000 8000. 00
1600. 00 2500. 000 2500. 00
593. 68 3. 280 593. 68
1558. 00 1.850 878. 75
49888. 80 3.700 78884. 00
12000. 00 5500. 000 5500. 00
10471. 50 3.700 16557. 50
9500. 00 16. 000 8000. 00
500. 00 5000. 000 5000. 00
2997. 00 5. 000 1665. 00
49170. 00 8. 250 49170. 00
12480. 00 6. 750 21060. 00
20212. 50 8. 250 20212. 50
364. 00 0. 260 364. 00
1500. 00 0. 500 1500. 00
18000. 00 100. 000 18000. 00
71790. 00 23.930 71790. 00
1920. 00 1. 000 1920. 00
12480. 00 6. 500 20280. 00
9900. 00 450. 000 9900. 00
18225. 00 135. 000 18225. 00
94395. 00 475. 000 96425. 00
1164. 00 3. 000 1164. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000

. 350
. 670
. 760
. 000

. 600
. 380
. 000

. 730

950
490
440
320
000

. 500
. 110
. 000
. 290
. 000
. 700
. 300
. 060

1500.

606.
1743.
58843.
12240.

20585.
9690.
1530.

3906.
47382.
20248.
18228.

448.

3000.
36630.
57330.

1920.
13384.
10098.
18589.
96282.

1187.



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211004

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

PRESTRESSED G RDER, | TYPE, 13
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-53- 195

CI P CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 450 M
CULVERT PIPE, CLASS 111, 600 M
CULVERT PIPE, CLASS 111, 1800
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
Rl PRAP

HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
ANCHOR ASSEMB FCOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NT AND REPAI R OF HAUL ROADS
5650-01-75

MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS II1,
EROSI ON MAT, INSTLD, CLASS I11

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
M 117. 200 360. 000
KG 3021. 000 0. 950
KG 12682. 000 1.100
EACH 8. 000 35. 000
EACH 6. 000 500. 000
M 440. 000 49. 000
M 20. 000 28. 000
M 11. 000 59. 400
M 46. 000 74. 250
M 30. 000 290. 400
EACH 2. 000 80. 000
EACH 6. 000 120. 000
EACH 2. 000 1500. 000
VB 65. 000 35. 000
VB 220. 000 36. 000
VB 242. 000 35. 000
M 40. 000 95. 120
M 137. 000 29.520
EACH 40. 000 45. 000
EACH 4.000 150. 000
EACH 6. 000 1650. 000
LS 1. 000 1. 000
LS 1. 000 21650. 000
KL 295. 000 4.500
M 23630. 000 0.710
M 23630. 000 0. 130
M 445, 000 3. 000
M 445. 000 3. 000
M 445, 000 0. 100
EACH 2.000 150. 000
EACH 2. 000 200. 000
M 3230. 000 0. 600
M 3230. 000 0.700
M 95. 000 1. 000
M 95. 000 1. 000
M 336. 000 4.000
M 336. 000 4. 000

DI VI SI ON OF HI GHWAYS

21650.
1327.
16777.
3071.
1335.
1335.
44.
300.
400.
1938.
2261.
95.
95.
1344.
1344.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
378. 000 44301. 60
1.230 3715. 83
1. 260 15979. 32
34. 000 272.00
427.000 2562. 00
46. 000 20240. 00
36. 000 720. 00
66. 000 726.00
76. 000 3496. 00
260. 000 7800. 00
100. 000 200. 00
125. 000 750. 00
1000. 000 2000. 00
35. 000 2275. 00
37.000 8140. 00
35. 000 8470. 00
95. 120 3804. 80
29.520 4044. 24
45. 000 1800. 00
87.000 348. 00
1650. 000 9900. 00
1. 000 1.00
37188. 000 37188. 00
4. 500 1327.50
0. 550 12996. 50
0. 130 3071. 90
3. 000 1335. 00
3. 000 1335. 00
0. 100 44.50
150. 000 300. 00
200. 000 400. 00
0. 600 1938. 00
0.700 2261. 00
1. 000 95. 00
1. 000 95. 00
4.000 1344. 00
4. 000 1344. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
000
1000

. 000
. 860

720
130
060
060

. 100
. 000
. 000

610
710

. 020
. 020

080

. 080

LETTI NG DATE: 02/ 11/083



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211004

| TEM
NUMBER

90012

90501
90502
90616

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE A
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20
EROSI ON CONTRCOL SCOD

FI ELD OFFI CE, TYPE B, PRQJECT
5650-01-75

TRAFFI C CONTROL, PRQIECT
5650-01-75

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR, PRQJE
5650-01- 75

TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE R
GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
LOCATI NG NO- PASSI NG ZONES
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B-53- 195

M SC

90001A, CONCRETE CURB & GUTTER
TYPE D, 100MM MOUNTABLE

M SC

90005A, MARKER PCSTS, FLEXI BLE
GUARD RAI L TERM NAL

M SC

90012A, TEST ROLLI NG

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU

LS
LS
DAYS
DAYS
DAYS
LS

DAYS

U P 1

<

40M

VB
DCL
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
150. 000 26. 000
0.034 10000. 000
110. 000 8. 200
110. 000 200
840. 000 0. 550
96. 000 4. 500
240. 000 8. 500
62. 000 3. 000
1. 000 2000. 000
1. 000 1000. 000
2600. 000 0. 600
4160. 000 0. 100
4160. 000 0. 400
1. 000 1500. 000
15000. 000 0. 150
273. 000 1. 600
1029. 000 3. 000
4788. 000 0.620
1.202 190. 000
1200. 000 1. 000
1200. 000 1. 000
70. 000 2.000
4.000 85. 000
1. 000 1150. 000
70. 000 52. 000
6. 000 39. 000
30. 000 15. 000
203. 000 20. 000
2030. 000 1. 000
8. 000 39. 000

DI VI SI ON OF HI GHWAYS

1000.

1560.

416.
1664.
1500.

2250.
436.
3087.
2968.
228.
1200.
1200.
140.
340.
1150.

3640.

234.

450.

4060.
2030.
312.

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

26
10000
8.

400

1000.

150

52

39.

0
4.
8.
3
0

NPPOONEO

000

000

0. 600
0.
0
0

100

. 400
. 000

150
600
250
620
000
000

. 000
. 000

85.
1150.

000
000

000

000

. 000

. 000
. 000
. 000

1000.

1560.
416
1664.
1500.

2250
436
2315
2968
228.
1200.
1200.
140.
340.
1150.

3640

234,

90.

1624.
2030
176.

00

00

00

00

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

26
10200

@

20.
. 000
39.

. 000
. 000
. 360

. 150
. 360

000

260
630
080
630
800
940

. 940
. 040
. 800
. 000

. 040

. 780

. 160

400

780

LETTI NG DATE: 02/ 11/083

936.

1497:
1020.

3900.
444,
4198.
3016.
232.
2328.
2328.
142.
367.
816.

3712.
238.

274.

4141.
2030.
318.

68

80

20
00



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 20
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 37.000 25. 000 925. 00 25. 000 925. 00 15. 300 566. 10

PROPCSAL TOTAL. . ..... 682971. 51 716818. 61 722983. 15



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211005

20632

20633

21001
21301
30404
30426
40204
40301
40501
40724

STATE PRQJECT(S): 5990- 03- 59

TYPE OF WORK

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: ZENITH TECH., INC
R NO 3 EDWARD KRAEMER & SONS, | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG I.D.
GRUBBI NG STA.
GRUBBI NG I.D.
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG FENCE L. F.
REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 53- 227
EXCAVATI ON FOR STRUCT., RETAIN LS
R-53-18
EXCAVATI ON FOR STRUCT., RETAIN LS
R-53-19

EXCAVATI ON FOR STRUCT., RETAIN LS
R-53- 20
EXCAVATI ON FOR STRUCT., RETAIN LS
R-53-21

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY LS

CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

226317.
1,

1.
1.
1.
1.

10432.
. 000
1522.
1700.

20.

93.
. 000
93.

000
000
000
000
000
000
000
000
000
000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

300.
4700.
16500.
4900.
4900.

4000

000

000

000

000

000

. 500
2200
. 300
. 300
10
. 000
225
42.

000

000

000
000

LOCATI ON 53/ ROCK

U P RR BRI DGE OVER JACKSON ST

COUNTY

LOCAL ST
ROCK
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
562. 50 247.000 617.50
1215. 00 9. 950 805. 95
562. 50 247.000 617.50
1215. 00 9. 950 805. 95
1640. 00 4.470 916. 35
12840. 00 3.530 15108. 40
6192. 00 1.990 3080. 52
1904. 00 0. 800 1904. 00
2500. 00 400. 000 4000. 00
2800. 00 350. 000 4900. 00
600. 00 250. 000 500. 00
719688. 06 3. 680 832846. 56
4700. 00 4300. 000 4300. 00
16500. 00 24100. 000 24100. 00
4900. 00 3850. 000 3850. 00
4900. 00 3850. 000 3850. 00
4000. 00 5500. 000 5500. 00
46944. 00 2. 950 30774. 40
2200. 00 1500. 000 1500. 00
12632. 60 7.770 11825. 94
14110. 00 8. 240 14008. 00
200. 00 10. 000 200. 00
372.00 4.000 372.00
1575. 00 225. 000 1575. 00
3906. 00 42.000 3906. 00

PAGE:

21

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
225. 000 562. 50
15. 000 1215. 00
225. 000 562. 50
15. 000 1215. 00
8. 000 1640. 00
3. 000 12840. 00
4.000 6192. 00
1. 000 2380. 00
250. 000 2500. 00
200. 000 2800. 00
135. 000 270.00
3.180 719688. 06
4700. 000 4700. 00
16500. 000 16500. 00
4900. 000 4900. 00
4900. 000 4900. 00
4000. 000 4000. 00
4.500 46944. 00
2200. 000 2200. 00
8. 000 12176. 00
5.690 9673. 00
10. 000 200. 00
4.000 372.00
225. 000 1575. 00
42.000 3906. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211005

| TEM
NUMBER

50660

51031
51601
51605
51706

52266
52268
60150
60204
60305
60308
60601
60827
60831
60833
60834
60835
60851
60870
61112
61113
61121
61122
61151
61163
61167

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, RETAI NI NG WA
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL

HI GH STRENGTH STRUCTURAL STEEL
VELDED STUD SHEAR CONNECTORS
FI XED BEARI NG ASSEMBLI ES, STRU
B- 53- 227

EXPANSI ON BEARI NG ASSEMBLI ES
B- 53- 227

CIP CONC PILING DELIV & DRI VE
DAMPPROCFI NG

RUBBERI ZED MEMBRANE WATERPROOF
PAI NTI NG, EPOXY SYSTEM STRUCT
B- 53- 227

RCCP, APRON ENDWALLS, 30-1 NCH
RCCP, APRON ENDWALLS, 42-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEVALK, 4-1 NCH

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
Rl PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS 1V, SS

REI NF CONC PI PE, CLASS V, SS

MANHCLES, TYPE 3
MANHCLES, TYPE 5

I NLETS, TYPE 1

I NLETS, TYPE 3
MANHCLE COVERS, TYPE J
I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

EACH

ronr
<<m

2 »

rrerrrrorrmonr
Qm mmmmmm < mmnmnao

QF
2

EACH
EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
35. 000 36. 000
764. 000 275. 000
1907. 000 245. 000
55820. 000 0. 550
84390. 000 0. 650
116990. 000 0. 650
39400. 000 0. 740
360900. 000 0.740
5408. 000 2. 250
13. 000 1800. 000
13. 000 2100. 000
8952. 000 19. 000
288. 000 10. 000
648. 000 10. 000
1. 000 15000. 000
2.000 600. 000
1. 000 1000. 000
280. 000 18. 000
215. 000 3. 750
585. 000 7.500
585. 000 3. 500
10. 000 30. 000
41. 000 38. 000
114. 000 50. 000
1792. 000 60. 000
602. 000 65. 000
443. 000 75. 000
196. 000 28. 000
669. 000 26. 000
14. 000 1600. 000
1. 000 3000. 000
3. 000 600. 000
30. 000 600. 000
10. 000 300. 000
5. 000 300. 000
6. 000 300. 000

DI VI SI ON OF HI GHWAYS

27300.

170088.
2880.
6480.

15000.

1200.
1000.
5040.
806.
4387.
2047.
300.
1558.
5700.
107520.
39130.
33225.
5488.
17394.
22400.
3000.
1800.
18000.
3000.
1500.
1800.

Bl DDER NO 2

UNIT

BI D PRI CE

. 000

. 000

. 000
. 300
. 000
. 000

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

26000

179040.
2966.
9720
9000

1220.
1060.
7000
1182
3510
1755.
1000.
1107
4332.
86016
33110
30124.
5684.
18063
29400.
5500
1770.
15000
2750
1375.
2100

PAGE:

22

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
36. 000 1260. 00
252.640 193016. 96
274.650  523757.55
0.630 35166. 60
0. 700 59073. 00
0.700 81893. 00
0.970 38218. 00
0.980  353682.00
3. 370 18224. 96
2000. 000 26000. 00
2400. 000 31200. 00
23.990  214758. 48
10. 300 2966. 40
24. 450 15843. 60
9878. 000 9878. 00
600. 000 1200. 00
1000. 000 1000. 00
18. 000 5040. 00
3. 750 806. 25
7.960 4656. 60
2. 280 1333. 80
30. 000 300. 00
38. 000 1558. 00
50. 000 5700. 00
60. 000 107520. 00
65. 000 39130. 00
75. 000 33225. 00
28. 000 5488. 00
26. 000 17394. 00
1600. 000 22400. 00
3000. 000 3000. 00
600. 000 1800. 00
600. 000 18000. 00
300. 000 3000. 00
300. 000 1500. 00
300. 000 1800. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211005

| TEM
NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG | NLET COVERS
SALVAGED | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30
WATERI NG SODDED AREAS

LAVWN SOD

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 6-1 NCH, PAIN

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3. 000 200. 000
4.000 100. 000
1005. 000 6. 000
172. 000 6. 000
1.000 247250.000
360. 000 22.000
52849. 000 1.150
27682. 000 0.090
115. 000 5. 000
115. 000 5. 000
3555. 000 0. 450
3555. 000 0.890
1085. 000 0.180
4.000 152.590
14. 000 152. 600
36098. 000 0. 440
36098. 000 0. 420
10. 000 79. 900
21. 000 28.530
100. 000 4. 200
100. 000 4.200
2. 000 111. 000
40. 900 23. 560
150. 000 2.030
363. 000 3. 550
32. 000 45. 000
1765. 000 3. 200
1. 000 2500. 000
550. 000 60. 000
9548. 000 0. 300
6415. 000 0. 400
6514. 000 0. 100
7304. 000 0. 150
6697. 000 0. 450
840. 000 8. 250
714. 000 2. 300
30. 000 2. 300
2161. 000 0. 500
2944. 000 0. 750

DI VI SI ON OF HI GHWAYS

1032.
247250.
7920.
60776.
2491.
575.
575.
1599.
3163.
195.
610.
2136.
15883.
15161.
799.
599.
420.
420.
222.
963.
304.
1288.
1440.
5648.
2500.
33000.
2864.
2566.
651.
1095.
3013.
6930.
1642.
69.
1080.
2208.

Bl DDER NO 2

UNIT
BI D PRI CE

405000.
15.
0.

152.
152.

79.
28.

111.
23.
. 030
. 550
45.
. 200
2000
. 000
. 300
. 400

ecococuwmo

o
cCovU®ooo00s

560

000

000

100
150
450
250
000
000
500

. 750

1032
405000
5400.
50206
2491.
575.
575.
1599.
3163
195.
610.
2136.
15883
15161.
799.
599.
420.
420.
222.
963.
304.
1288.
1440
5648
2000
33000
2864.
2566.
651.
1095.
3013
6930
3570
150.
1080.
2208

PAGE

23

Bl DDER NO 3
UNI'T
Bl D PRI CE

o
corN®OOOOOO

. 450
. 550
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 000
. 650
7555

. 000
. 300
. 400

960

100
150
450
250
000
850
500

. 750

LETTI NG DATE: 02/ 11/083

1022.
300.
1524.
736.
4677.
7555.
33000.
2864.
2566.
651.
1095.
3013.
6930.
1428.
55.
1080.
2208.



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211005

| TEM
NUMBER

65068

65069

65099
65219
65221
65237
65250
65255
65301
65306
65401
65402
65425
65430
65526
65530
65531
65532
65536
65546
65557
65580

REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, PAI NT
PAVEMENT MARKI NG CURB RAWP, P
REMOVI NG PAVEMENT MARKI NGS, AR
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
B- 53- 227

CONSTRUCTI ON STAKI NG, STRUCT L
R-53-18

CONSTRUCTI ON STAKI NG, STRUCT L
R-53-19

CONSTRUCTI ON STAKI NG, STRUCT L
R-53- 20

CONSTRUCTI ON STAKI NG, STRUCT L
R-53-21

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMVETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TRAFF SI GNAL CABLE, 21 CONDUCT
TYPE UF CABLE, 2 CONDUCTOR, NO
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE

CONTRACT AND ESTI MATE ENG NEER

z

rrrrrerrr

mmnmnmmnmng

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1480. 000 0. 500
134. 000 2.000
651. 000 1. 000
21. 000 35. 000
21. 000 35. 000
45. 000 1. 000
2.000 65. 000
60. 000 75. 000
4527. 000 0. 800
1. 000 1500. 000
1. 000 800. 000
1. 000 500. 000
1. 000 500. 000
1. 000 500. 000
4527. 000 0. 550
233. 000 3.630
65. 000 6. 250
145. 000 12. 400
270. 000 3. 640
199. 000 10. 340
1. 000 286. 700
6. 000 365. 200
5. 000 424. 250
1. 000 487. 750
1. 000 88. 100
1. 000 201. 350
178. 000 0. 700
1700. 000 0. 860
696. 000 1.340
286. 000 0.980
178. 000 1.390
278. 000 0.610
3675. 000 0. 460
2317. 000 0.990

DI VI SI ON OF HI GHWAYS

500.

500.

2489.
845.
406.

1798.
982.

2057.
286.

2191.

2121.
487.

88.
201.
124.

1462.
932.
280.
247.
169.

1690.

2293.

Bl DDER NO 2

UNIT

260.

260.

360.

950.

WNOWOo

o

BI D PRI CE

000

000

000

000

000

. 900
. 630
. 250
. 400
. 640
. 340
286.
365.
424.
487
88.
201.
. 700

700
200
250
750
100
350

0. 860

cocoror

340
980
390
610
460

. 990

360.

950.

4074.
845.
406

1798.
982.

2057.
286.

2191.

2121.
487

88.
201.
124.

1462.
932.
280.
247.
169.

1690.

2293

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

260.

260.

360.

950.

WNOoOWOo

o

000

000

000

000

. 900
. 630
. 250
. 400
. 640
. 340
286.
365.
424.
487
88.
201.
. 700

700
200
250
750
100
350

0. 860

cocoror

340
980
390
610
460

. 990

LETTI NG DATE: 02/ 11/083

360.

950.

4074.
845.
406.

1798.
982.

2057.
286.

2191.

2121.
487.

88.
201.
124.

1462.
932.
280.
247.
169.

1690.

2293.



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211005

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI'T

LOOP DETECTOR W RE

POLES, TYPE 4

TRAFF SI GNAL STANDARDS, ALUM N
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL MOUNTI NG HARDWA
DELAVAN DR & JACKSON ST
TRAFFI C SI GNAL MOUNTI NG HARDWA
DELAVAN DR & BELO T AVE

LUM NAI RES, UTILITY, 150 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TEMP EARTH RETENTI ON SY
STRUCTURE B-53-227

M SC

90004B TEMP EARTH RETEN SYSTEM
RETAI Nl NG WALL R-53-18

M SC

90004C TEMP EARTH RETEN SYSTEM
RETAI Nl NG WALL R-53-19

M SC

90004D TEMP EARTH RETEN SYSTEM
RETAI Nl NG WALL R-53-20

M SC

90004E TEMP EARTH RETEN SYSTEM
RETAI Nl NG WALL R-53-21

M SC

90004F TEMPORARY STRUCTURE, SP
M SC

90004G TUBULAR STEEL RAI LI NG
M SC

90004H QUTLET STRUCTURE A

M SC

90004K SALVAGE AND REI NSTALL T
SI GNALS, DELAVAN DR & JACKSON
M SC

90004L SALVAGE AND REI NSTALL T
S| GNALS, DELAVAN DR & BELOT A

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
L. F. 851. 000 0. 420
EACH 1. 000 717.000
EACH 1. 000 165. 500
EACH 6. 000 679. 000
LS 1. 000 433. 750
LS 1. 000 505. 000
EACH 1. 000 226. 500
EACH 1. 000 119. 250
L. F. 928. 000 0. 700
L. F. 260. 000 1.500
LS 1. 000 25000. 000
LS 1. 000 95000. 000
LS 1. 000 1. 000
LS 1. 000 1. 000
LS 1. 000 1. 000
LS 1.000 298000. 000
LS 1. 000 21000. 000
LS 1. 000 9000. 000
LS 1. 000 784. 000
LS 1. 000 1211. 500

DI VI SI ON OF HI GHWAYS

226.
1109.
649.
390.
25000.

95000.

298000.

21000.

9000.

784.

1211.

50
60

00
00

00

.00

.00

.00

00

00

00

00

50

Bl DDER NO 2

UNIT
BI D PRI CE

433,
505.
226.
119.

3

5.
200000

200000
25000
40000
60000

100.
15000
18500

784.

1211

000
500
250
000

000
000

000

000

000

000

000

000

000

000

500

226.
1109.
2784.
1300.
200000

200000

25000

40000

60000

100.

15000

18500

784.

1211

00

00

00

00

00

00

00

50

PAGE:

25

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 420 357. 42
717.000 717.00
165. 500 165. 50
679. 000 4074. 00
433. 750 433. 75
505. 000 505. 00
226. 500 226.50
119. 250 119. 25
0. 700 649. 60
1.500 390. 00
176000. 000 176000. 00
329340. 000  329340. 00
53000. 000 53000. 00
42700. 000 42700. 00
122600. 000 122600. 00
400000. 000  400000. 00
19665. 000 19665. 00
9000. 000 9000. 00
784. 000 784.00
1211. 500 1211.50



Date 02/11/03

CERTI FI ED BY-
TI TLE-

PROPOSAL: 20030211005

| TEM
NUMBER

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90033

90033

90033

90034

M SC
90005A
M SC
90005B
M SC
90005C
M SC

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

BAR COUPLERS, 1/2-1NCH
BAR COUPLERS, 1-1NCH

BAR COUPLERS, 1 1/4-I1NC

90005D TRAFFI C CONTROL, BARRI C
I11, LEFT I N PLACE

M SC

90005E TRAFFI C CONTROL, SIGNS
LEFT I N PLACE

M SC
90005F
M SC
90030A
6- FOOT
M SC
90030B
M SC
90030C
M SC
90030D
M SC
90030E
M SC
90030F
M SC
90030G
M SC
90030H
M SC
90033A
M SC
90033B
M SC
90033C
M SC
90034A

MANHOLE, 84-1NCH DI AMET

CHAI' N LI NK FENCE, VI NYL

DECK DRAI NS

RAI LROAD TRACK CONSTRUC
REMOVI NG STORM SEVEER, 3
REMOVI NG STORM SEVEER, 3
REMOVI NG STORM SEVEER, 4
REMOVI NG SANI TARY SEVER
REMOVI NG WATERMAI N, 8-
DECK WATERPROCFI NG
PROTECTI VE ASPHALTI C PA
GEOTEXTI LE FABRI C, TYPE

CLAY EMBANKMENT FI LL

EACH

EACH

EACH

O v n v

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

84. 000 5. 000
122. 000 5. 000
124. 000 5. 000
8. 000 225. 000
21. 000 183. 650
7.000 3000. 000
890. 000 11. 210
334. 000 80. 000
326. 000 29. 900
545. 000 10. 000
735. 000 12. 000
515. 000 14. 000
1270. 000 10. 000
120. 000 20. 000
555. 000 14. 000
513. 000 30. 000
54. 000 4.000
2770. 000 5. 750

DI VI SI ON OF HI GHWAYS

620.

1800.

3856.

21000.

9976.

26720.

9747.

5450.

8820.

7210.

12700.

2400.

7770.

15390.

216.

15927.

00

65

00

90

00

40

00

00

00

00

00

00

00

00

50

Bl DDER NO 2

UNIT
BI D PRI CE

30.

225.

183.

3650

11

80.

30.

10.

10.

10.

15.

10.

24,

33.

000

650

000

210

000

000

000

000

000

000

000

450

100

. 000

. 440

3856.

25550

9976.

26720

9780

5450

7350

5150

19050

1200.

13569

16980

270.

6758

. 00

65

00

90

00

00

00

00

00

00

00

75

30

00

80

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

26

225.

183.

3000

11

70.

29.

10.

12

14.

10.

20.

24,

33.

000

650

000

210

950

900

000

000

000

000

000

230

100

. 000

. 750

LETTI NG DATE: 02/ 11/083

1076.

2437.

3243.

1800.

3856.

21000.

9976.

23697.

9747.

5450.

8820.

7210.

12700.

2400.

13447.

16980.

108.

15927.

88

56

84

00

65

00

90

30

40

00

00

00

00

00

65

30

00

50



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211005

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

27

LETTI NG DATE: 02/ 11/083

90036

90039

90039

90545
90590
90591
90637
90998
90999
20494
20335
41101
52260
90004

90030

90030

90030

90036

90501
90502

| TEM DESCRI PTI ON UNI'T
M SC CY.
90034B CLAY LI NER
M SC CY.

90034C EXCAVATI ON AND HAULI NG
PETROLEUM CONTAM NATED SO L

M SC LB
90036A SEED M X, SPECI AL

M SC ACRE
90039A SEEDBED PREPARATI ON

M SC ACRE
90039B SEEDI NG, SPECI AL

CONCRETE CCOLLAR EACH
Pl PE CGRATES EACH
TEMPORARY COVER PLATES EACH
SAFETY FENCE L. F.
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG ASP-1 HRS
ABANDONI NG CULVERT PI PES EACH
REMOVI NG SMALL PI PE CULVERTS  EACH
ASPHALTI C SURFACE TON
RCCP, APRON ENDWALLS, 12-1NCH EACH
M SC LS
90004M WATERMAI N | NSULATI ON

M SC L. F.
90030J REMOVI NG STORM SEVER, 1

M SC L. F.
90030K CHAI'N LI NK FENCE, 6 FT.
TEMPORARY

M SC L. F.
90030L CHAIN LI NK FENCE, 6 FT.

M SC LB

90036B SEED M X, POND B
QW READY M XED CONC MASONRY F C. Y
QWP, BRDG STRGTH | NCENTI VE CON DCL

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
6760. 000 5. 750 38870. 00
2715. 000 33. 000 89595. 00
126. 200 17. 960 2266. 55
3. 070 473. 550 1453. 80
3. 070 236. 580 726. 30
8. 000 500. 000 4000. 00
2.000 1500. 000 3000. 00
37.000 50. 000 1850. 00
1014. 000 2.160 2190. 24
450. 000 4. 000 1800. 00
1600. 000 2.000 3200. 00
1. 000 600. 000 600. 00
3. 000 300. 000 900. 00
20. 000 65. 000 1300. 00
1. 000 400. 000 400. 00
1. 000 3000. 000 3000. 00
105. 000 10. 000 1050. 00
2060. 000 7.590 15635. 40
1860. 000 7.380 13726. 80
33. 000 16. 680 550. 44
824. 000 11. 500 9476. 00
8240. 000 1. 000 8240. 00
....... 3823275. 96

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
2. 440 16494. 40
7.340 19928. 10
17. 960 2266. 55
473. 550 1453. 80
236. 580 726. 30
125. 000 1000. 00
1650. 000 3300. 00
150. 000 5550. 00
2.160 2190. 24
4. 000 1800. 00
2.000 3200. 00
100. 000 100. 00
150. 000 450. 00
65. 000 1300. 00
450. 000 450. 00
2000. 000 2000. 00
10. 000 1050. 00
7.590 15635. 40
7.380 13726. 80
16. 680 550. 44
10. 000 8240. 00
1. 000 8240. 00
4081429. 32

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5. 750 38870. 00
33. 000 89595. 00
27.500 3470. 50
75. 000 230. 25
260. 000 798. 20
500. 000 4000. 00
1500. 000 3000. 00
50. 000 1850. 00
2. 350 2382. 90
4. 000 1800. 00
2.000 3200. 00
600. 000 600. 00
300. 000 900. 00
35. 000 700. 00
400. 000 400. 00
3000. 000 3000. 00
10. 000 1050. 00
7.590 15635. 40
7.380 13726. 80
12. 000 396. 00
5. 000 4120. 00
1. 000 8240. 00
4593468. 85



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211006

STATE PROJECT(S): 5992-01-17
5992- 07- 61
5992- 07- 63

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND RAI LRCAD

HAMVERSLEY STONE COVPANY

R NO 1:
RNO 2: R G HUSTON CO, INC
R NO 3

I NC.

PARI SI CONSTRUCTI ON CO., I NC

PAGE: 28

LETTI NG DATE: 02/ 11/083

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG I.D.
GRUBBI NG STA
GRUBBI NG I.D.
REMOVI NG OLD STRUCTURE, STATIO LS

120+00 (P-13-0731)

REMOVI NG PAVEMENT S.Y

REMOVI NG CONCRETE S| DEWALK S.Y

REMOVI NG RAI LROAD TRACK L.F

REMOVI NG GUARDRAI L L. F.

REMOVI NG FENCE L. F.

REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
ABANDONI NG MANHOLES EACH
COMMON EXCAVATI ON CY.

FI NI SHI NG ROADWAY, PRQJECT LS

5992-01-17
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURFACE T
CONCRETE DRI VEWAY, 7-1NCH S
RCCP, CL I, 24-1NCH L.

L

L

2

RCCP, CL V, 18-1NCH
RCCP, CL V, 30-1NCH
RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 18-1NCH

mmm<

QF
22

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
30. 000 240. 000
105. 000 10. 000
30. 000 110. 000
105. 000 10. 000
1. 000 50000. 000
6700. 000 1.760
1200. 000 3. 000
4450. 000 3. 660
120. 000 1.100
150. 000 1. 000
7. 000 300. 000
13. 000 200. 000
1. 000 300. 000
32500. 000 5. 100
1. 000 1500. 000
4930. 000 8. 650
100. 000 1. 300
1300. 000 0. 500
80. 000 207. 000
1300. 000 23. 200
840. 000 1. 000
200. 000 37.000
60. 000 33. 000
40. 000 50. 000
17. 000 60. 000
14. 000 86. 000
2. 000 366. 000
2.000 416. 000

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
200. 000 6000. 00
9. 000 945. 00
200. 000 6000. 00
9. 000 945. 00

241000.000  241000. 00

3. 000 20100. 00
5. 000 6000. 00
3.700 16465. 00
1.100 132. 00
1. 000 150. 00
435. 000 3045. 00
250. 000 3250. 00
450. 000 450. 00
3.500 113750.00
1500. 000 1500. 00
8. 900 43877. 00
1. 300 130. 00
0. 500 650. 00

207. 000 16560. 00
23. 200 30160. 00

LOCATI ON 13/ DANE COUNTY
OLI N AVE BRI DGE & APPS, CI TY MADI SON
LOCAL ST
DANE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
7200. 00 210. 000 6300. 00
1050. 00 10. 000 1050. 00
3300. 00 210. 000 6300. 00
1050. 00 10. 000 1050. 00
50000. 00 50686. 000 50686. 00
11792. 00 2. 260 15142. 00
3600. 00 4. 000 4800. 00
16287. 00 3. 660 16287. 00
132. 00 1.100 132.00
150. 00 1. 000 150. 00
2100. 00 364. 000 2548. 00
2600. 00 264. 000 3432. 00
300. 00 359. 000 359. 00
165750. 00 4.700 152750. 00
1500. 00 3216. 000 3216. 00
42644. 50 8. 150 40179. 50
130. 00 1. 300 130. 00
650. 00 0. 500 650. 00
16560. 00 207. 000 16560. 00
30160. 00 23. 200 30160. 00
840. 00 1. 000 840. 00
7400. 00 37.000 7400. 00
1980. 00 33.700 2022. 00
2000. 00 40. 000 1600. 00
1020. 00 36. 000 612. 00
1204. 00 55. 000 770.00
732.00 338. 000 676. 00
832.00 360. 000 720. 00

1. 000 840. 00
37.000 7400. 00
40. 000 2400. 00
41. 000 1640. 00
42. 000 714.00
62. 000 868. 00

625. 000 1250. 00
635. 000 1270. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

RCCP, APRON ENDWALLS, 24-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1NCH
CONCRETE STEPS

MEDI UM RANDOM RI PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS V, SS

MANHCLES, TYPE 1

I NLETS, TYPE 3

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE H

Pl PE UNDERDRAI N, 4-1 NCH
MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C

I NLET PROTECTION, TYPE D
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

SEEDI NG, M XTURE NO. 40

TREES,

SERVI CEBERRY, AUTUMWN BRI LLI ANC
1.5-1NCH CAL, Bé&B

EACH
L

rCrrrooon

em mmm<mmm

z

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
6. 000 472.000
2300. 000 7.200
11850. 000 2. 600
110. 000 35. 000
14. 000 40. 000
651. 000 38. 500
35. 000 43. 000
134. 000 51. 000
35. 000 55. 000
4.000 1800. 000
15. 000 700. 000
7.000 314. 000
8. 000 400. 000
7.000 400. 000
450. 000 3. 000
1. 000 65400. 000
130. 000 20. 000
24700. 000 1. 250
5550. 000 0. 600
5550. 000 0.520
11150. 000 0. 010
3. 000 50. 000
3. 000 50. 000
18700. 000 0. 420
18700. 000 0. 520
10000. 000 0.590
10000. 000 0. 490
4.000 70. 000
12. 000 85. 000
50. 000 2.500
50. 000 3. 100
2.000 45. 000
15. 000 24.000
135. 000 2. 250
45. 000 4. 000
40. 000 4.800
12. 000 285. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
397. 000 2382.00
7.020 16146. 00
2. 800 33180. 00
15. 000 1650. 00
54. 000 756. 00
36. 000 23436. 00
40. 000 1400. 00
46. 000 6164. 00
47.000 1645. 00
948. 000 3792. 00
773.000 11595. 00
303. 000 2121.00
394. 000 3152. 00
394. 000 2758. 00
2.900 1305. 00
48940. 000 48940. 00
30. 000 3900. 00
0.630 15561. 00
0. 600 3330. 00
0.520 2886. 00
0. 010 111.50
50. 000 150. 00
50. 000 150. 00
0. 420 7854. 00
0. 520 9724. 00
0.590 5900. 00
0. 490 4900. 00
70. 000 280. 00
65. 000 780. 00
2.500 125.00
3. 100 155. 00
45. 000 90. 00
24.000 360. 00
2. 250 303.75
4. 000 180. 00
4.800 192. 00
285. 000 3420. 00

PAGE: 29

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
650. 000 3900. 00

60. 000 6600. 00
34. 000 476. 00
27.000 17577.00
42.000 1470. 00
41. 000 5494. 00
41. 000 1435. 00
825. 000 3300. 00
700. 000 10500. 00
300. 000 2100. 00
400. 000 3200. 00
400. 000 2800. 00
2.900 1305. 00
42040. 000 42040. 00
20. 000 2600. 00
1. 000 24700. 00
0. 600 3330. 00
0. 600 3330. 00
0. 010 111.50
50. 000 150. 00
50. 000 150. 00
0. 450 8415. 00
0. 550 10285. 00
0. 600 6000. 00
0. 500 5000. 00
70. 000 280. 00
65. 000 780. 00
2.500 125.00
3. 100 155. 00
45. 000 90. 00
24.000 360. 00
2. 250 303.75
4. 000 180. 00
5. 000 200. 00
300. 000 3600. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

30

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 02/ 11/083

63204

63205

63206

63207

63208

63209

63702
64220
64302

64316
64318
64321
64326
64327
64335

64343
64505
64602
64702
64714
64718
64722
64782
64790
65040

| TEM DESCRI PTI ON UNI'T
TREES, EACH
FLOWNERI NG CRAB, GOLDEN RAI NDRO
1.5-1NCH CAL, Bé&B
TREES, EACH
FLONERI NG CRAB, SPRI NG SNOW 1
CAL, B&B
TREES, EACH
FLONERI NG CRAB, ZUM, 1.5-1NCH
TREES, EACH
COFFEETREE, KENTUCKY, 3-INCH C
TREES, EACH
ELM NEW HORI ZON, 3-1NCH CAL
TREES, EACH
ASH, SUW T, 3-1NCH CAL, B&B
TREES, EACH
MAPLE, SI ENNA FREEMAN, 3-1 NCH
TREES, EACH
HONEYLOCUST, SKYLINE, 3-1NCH C
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, PRQIECT LS
5992-01-17
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
TRAFFI C CONTROL, DETOUR, PRQJE LS
5992-01-17
TRAFFI C CONTROL, DETOUR, SIGNS DAYS
GECTEXTI LE FABRI C, TYPE R S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
PVMI' MRKNG, STOP LI NE, 24-1NCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F.
PVMI' MRKNG, CROSSWALK, 12-1NCH L. F.
PAVEMENT MARKI NG CURB RAMP, E L.F.
PAVEMENT MARKI NG, | SLAND NOSE, EACH
CONSTRUCTI ON STAKI NG, STORM SE EACH

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
7. 000 212.000
17. 000 208. 000
5. 000 214.000
2.000 489. 000
8. 000 398. 000
6. 000 306. 000
9. 000 421. 000
2.000 329. 000
154. 360 18. 000
1. 000 4600. 000
1. 000 500. 000
4165. 000 0. 150
7350. 000 0. 250
14700. 000 0. 050
12985. 000 0. 200
54. 000 8. 250
1. 000 500. 000
7595. 000 0. 250
30. 000 3. 000
195. 000 2.000
2. 000 300. 000
25. 000 3. 200
630. 000 2. 400
60. 000 3. 000
270. 000 2. 000
6. 000 30. 000
23. 000 65. 000

978.
3184.
1836.
3789.

658.

2778.
4600.
500.

624.
1837.
735.
2597.
445.
500.

1898.
90.
390.
600.

1512.
180.
540.
180.

1495.

.00

00

00

00

00

00

212.

208.

214,
489
398
306.
421.
329
18.

5810
550

[
o

w
o
NONWNWONNO

~N W

ooooo

000

000

000

000

000

000

000

000

400
000
000

150
250
050
200
250
000

250
500
000
000
200
400
000
000
000

. 000

1484.

3536.

1070.

978

3184.

1836

3789

658

2840
5810
550

624.
1837
735
2597.
445
505.

1898.
75
390
600.
80
1512
180
540.
180.
1656

00

00

00

00

00

00

00

00

215.

210.

215.
500.
400.
310.
425
330
20.

7000
500.

[
o

w
o
TSN WNWONNO

[e2 70

Cxoooo

000

000

000

000

000

000

000

000

000
000
000

150
250
050
200
250
000

250
500
000
000
200
400
000
000
000

. 000

1505.

3570.

1075.

1000.

3200.

1860.

3825.

660.

3087.
7000.
500.

624.
1837.
735.
2597.
445.
500.

1898.
75.
390.
600.
80.
1512.
180.
540.
180.
1495.

00

00

00

00

00

00

00

00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211006

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

31

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 02/ 11/083

65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F

65050 CONSTRUCTI ON STAKI NG CABC L. F.

65055 CONSTRUCTI ON STAKING CURB, GU L.F.

65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH

65065 CONSTRUCTI ON STAKI NG STRUCT L LS
STA. 118+66 - STA. 119+20

65066 CONSTRUCTI ON STAKI NG STRUCT L LS
STA. 118+54 - STA. 119+60

65067 CONSTRUCTI ON STAKI NG STRUCT L LS
STA. 300+49 - STA. 301+00

65068 CONSTRUCTI ON STAKI NG STRUCT L LS
STA. 300+85 - STA. 301+30

66501 SAW NG EXI STI NG PAVEMENT

66502 SAW NG CONCRETE PAVEMENT, FULL

90004 M SC
90004A CRACK AND DAMAGE SURVEY

90004 M SC LS
90004B REMOVI NG EXI STI NG RETAI
SPECI AL

90004 M SC LS
90004C REMOVI NG CONCRETE PARAP

90004 M SC LS
90004D TEMPORARY ACCESS

90005 M SC EACH
90005A LANDSCAPE PLANTI NG SURV
AND CARE

90005 M SC EACH
90005B PERENNI ALS

90005 M SC EACH
90005C TEMPCORARY ACCESS GATE

90005 M SC EACH
90005D 4- FOOT DI AMETER SANI TAR

90005 M SC EACH
90005E ABANDON SANI TARY MANHOL

90005 M SC EACH
90005F REMOVE SANI TARY MANHOLE

90005 M SC EACH
90005G NUMBER 10 TURNQOUT, | NSU

90005 M SC EACH
90005H RECONDI TI ONED NUMBER 10

Crr
nm

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
4920. 000 0. 650
1245. 000 0. 650
3760. 000 0. 750
10. 000 75. 000
1. 000 400. 000
1. 000 400. 000
1. 000 400. 000
1. 000 400. 000
31. 000 3. 000
1105. 000 2. 000
1. 000 3500. 000
1. 000 47320. 000
1. 000 6400. 000
1. 000 2000. 000
26. 000 318. 000
216. 000 11. 250
1. 000 1000. 000
8. 000 1410. 000
2. 000 300. 000
8. 000 450. 000
1. 000 53547. 000
2. 000 34455. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE
3198. 00 0.700
809. 25 0. 700
2820. 00 0. 800
750. 00 83. 000
400. 00 445. 000
400. 00 445. 000
400. 00 445. 000
400. 00 445. 000
93. 00 6. 000
2210. 00 2. 000
3500. 00 2222.000
47320. 00 22132. 000
6400. 00 4790. 000
2000. 00 4173. 000
8268. 00 318. 000
2430. 00 11. 250
1000. 00 693. 000
11280. 00 2358. 000
600. 00 403. 000
3600. 00 406. 000
53547. 00 53547. 000
68910. 00 68910. 000

445,

445,

186.
2210
2222.

22132.

4790

4173

8268

2430

693.

18864.

806.

3248

53547.

137820.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

400. 000
400. 000
400. 000
0. 700
1.500
4000. 000

17000. 000

8000. 000

5300. 000

320. 000

11. 250

1500. 000

1425. 000

500. 000

225. 000

54000. 000

35000. 000

400.
21.
1657.
4000.

17000.

8000.

5300.

8320.

2430.

1500.

11400.

1000.

1800.

54000.

70000.

00

70

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211006

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

NONI NSULATED

M SC

90005J UTILITY LI NE OPENI NG

M SC

90005K | NSTALL HYDRANT

M SC

90005L CUT OFF EXI STI NG MAI N
M SC

90005M ABANDON WATER VALVE ACC
STRUCTURE

M SC

90005N CUT- I N CONNECTI ON

M SC

90005P WATER UTI LI TY OPENI NG
M SC

90005Q ABANDON VALVE BOX

M SC

90005R PRECAST CONCRETE SIGN B
M SC

90005S LOCATE AND REFERENCE PR
CORNERS

M SC

90005T RESET PROPERTY CORNER
M SC

90005U SLI DI NG DERAI L

M SC

90005V PLUG PI PE

M SC

90030A REMOVI NG STORM SEVER, 1
M SC

90030B CONSTRUCT RAI LROAD TRAC
115# WELDED RAI L

M SC

90030C CONCRETE CURB AND GUTTE
M SC

90030D SANI TARY SEWER PI PE, 8-
M SC

90030E SELECT FILL FOR SAN TAR
Pl PE

M SC

90030G SANI TARY SEWER LATERAL
M SC

90030H POLYSTYRENE | NSULATI ON

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

25.

17.

17.

655.

117.

1470.

900.

900.

305.

53.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

. 000

. 000

000

000

000

000

000

000

000

DI VI SI ON OF HI GHWAYS

500.

600.

1100.

500.

600.

400.

150.

63.

30.

30.

7300.

200.

12.

96.

84.

48.

000

000

000

000

000

000

000

000

000

000

000

000

000

800

. 950

800

. 500

500

. 000

1500.

600.

3300.

2000.

600.

2400.

150.

1575.

510.

510.

7300.

1000.

7860.

11325.

10216.

76320.

2250.

14792.

318.

00

00

00

00

00

00

00

00

00

00

00

00

00

60

50

00

00

50

00

550.

653.

604.

507.

1065.

412.

75.

100.

34.

34.

7300.

92.

96.

78.

54.

11.

000

000

000

000

000

000

000

000

000

000

000

000

. 500

800

. 020

000

. 650

000

000

1650.

653.

1812.

2028.

1065.

2472.

75.

2500.

578.

578.

7300.

460.

6222.

11325.

10319.

70200.

8685.

16470.

583.

00

00

00

00

00

00

00

00

00

00

00

00

50

60

40

00

00

00

00

PAGE:
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LETTI NG DATE: 02/ 11/083

435.

900.

875.

225.

900.

1100.

225.

100.

30.

30.

7300.

350.

97.

39.

38.

10.

000

000

000

000

000

000

000

000

000

000

000

000

. 000

000

. 750

000

. 000

000

000

1305.

900.

2625.

900.

900.

6600.

225.

2500.

510.

510.

7300.

1750.

3930.

11349.

12862.

35100.

900.

11590.

530.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00

00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211006

| TEM
NUMBER

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90031

| TEM DESCRI PTI ON UNI'T
M SC L.F
90030 REMOVI NG PI PE FOR SANI T
M SC L.F
90030K SANI TARY SEWER RI SER
M SC L.F

90030L ROAD CROSSI NG PRECAST C
PANELS

M SC L. F.

90030M RAI SI NG RAI LROAD TRACK

M SC L. F.

90030N | NSTALL 6-1 NCH PI PE AND

M SC L. F.

90030P | NSTALL 10-1NCH PI PE AN

M SC L. F.

90030Q FURNI SH AND | NSTALL 20-
CASI NG

M SC L. F.

90030R SELECT FILL - SAND

M SC L. F.

90030S EXCAVATI ON

M SC L. F.

90030T SI GN POST

M SC L. F.

90030U REFLECTI VE SI GN POST

M SC L. F.

90030V REMOVE 30-1 NCH CAST | RO
MAI N

M SC L. F.

90030W 30- I NCH DUCTI LE | RON FO

M SC L. F.

90030X CONSTRUCT RAI LROAD TRAC
115# RAIL

M SC L. F.

90030Y CONSTRUCT RAI LROAD TRAC
RAI L

M SC S. F

90031A STAMPED CONCRETE, 5-1NC
STONE | NTERLOCKI NG PATTERN

M SC S. F

90031B MECHANI CALLY STABI LI ZED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

325. 000 6.100
38. 000 100. 000

75. 000 256. 230
515. 000 34. 250
90. 000 34. 000
820. 000 35. 800
65. 000 70. 000
910. 000 1. 000
40. 000 160. 000
74.000 8. 000
180. 000 12. 000
85. 000 38. 000
85. 000 184. 000
39. 000 99. 000
3270. 000 54. 550
4500. 000 7.700
880. 000 21. 300

DI VI SI ON OF HI GHWAYS

17638.

3060.

29356.

4550.

910.

6400.

592.

2160.

3230.

15640.

3861.

178378.

34650.

18744.

75

00

00

00

00

00

00

00

00

00

00

50

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

55.

256.

34.

30.

44.

53.

33.

29.

36

40.

204.

99.

54.

21

250

000

000

000

. 400

000

800

200

000

000

000

550

. 080

300

17638

2700

36080

3445

3094.

1320.

2205

6516.

3400.

17340

3861.

178378.

36360

18744.

75

00

00

00

00

00

20

00

00

00

00

50

00

00

PAGE:

33

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
11. 000 3575. 00
100. 000 3800. 00
260. 000 19500. 00
35. 000 18025. 00
25. 000 2250. 00
26. 000 21320. 00
48. 000 3120. 00
5. 000 4550. 00
100. 000 4000. 00
30. 000 2220. 00
37.000 6660. 00
15. 000 1275. 00
110. 000 9350. 00
100. 000 3900. 00
55. 000 179850. 00
7.950 35775.00
21. 300 18744. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211006

90031

90033

90033
90035
90307
90480

90590
61112

MODULAR BLOCK WALL

M SC S. F.
90031C TEMPCORARY SHORI NG
M SC S.Y.

90033A "NO- MOW OR LOW MAI NTEN
M X WTH ANNUAL RYE

M SC S.Y.
90033B PREPARATI ON FOR LAWN TY
M SC TON

90035A SUBBALLAST
DEBRI S CONTAI NMENT, STRUCTURE LS

P-13-731

Pl PE RAI LI NG L. F.
Pl PE GRATES EACH
MANHCLES, TYPE 3 EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

800.

26900

2000

2250

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

. 000

. 000
. 000
. 000
. 000

. 000
. 000

20.

10.
3960.
100.

1709.
2500.

000

. 110

. 210

450
000
000

000
000

16000.

2959.

420.
23512.
3960.
2300.
3418.
7500.

1437378.

00

00

00
50
00
00
00
00

58

14.

11032.

40.
1524.
2000.

000

. 110

. 210

. 500

000

000
000
000

11200.

2959.

420.
19125.
11032.

920.

3048.
6000.

1452555.

00

00

00

00

00

00

00

17

PAGE: 34

LETTI NG DATE: 02/ 11/083

7.000 5600.
0.110 2959.

0. 250 500.
10. 500 23625.
3000. 000 3000.
100. 000 2300.
1800. 000 3600.
1350. 000 4050.
1469121.

00

00

00

00

00

00

00

90



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211008

STATE PROJECT(S): 1000- 05- 79

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 67/ WAUKESHA

TRAFFI C SI GNALS,

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAGE: 35

LETTI NG DATE: 02/ 11/083

COUNTY
I NTER STH 16 @ CTH JJ

STH 16
VAUKESHA

BIDDER NO 1: WM BEAUDO N & SONS, | NC

BI DDER NO 2 D. C. BURBACH, INC

BIDDER NO 3: J & A POHL, INC

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MVATED UNI'T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S.Y. 640. 000 4.250 2720. 00 5. 800 3712. 00 5. 250 3360. 00
20405 REMOVI NG CURB AND GUTTER L. F. 360. 000 3. 450 1242.00 4.700 1692. 00 5. 000 1800. 00
20412 REMOVI NG FENCE L. F. 160. 000 1. 200 192. 00 1. 200 192. 00 1. 200 192. 00
20501 COWON EXCAVATI ON CY. 880. 000 11. 800 10384. 00 11. 250 9900. 00 15. 220 13393. 60
21301 FI NI SHI NG ROADWAY LS 1. 000 750. 000 750. 00 2000. 000 2000. 00 2000. 000 2000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 570. 000 9. 400 5358. 00 7.750 4417. 50 14. 250 8122. 50
30426 BREAKER RUN STONE TON 790. 000 11.800 9322. 00 8. 650 6833. 50 11.910 9408. 90
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 5. 000 10. 000 50. 00 15. 000 75. 00 3. 000 15.00
41101 ASPHALTI C SURFACE TON 125. 000 58. 600 7325.00 55. 000 6875. 00 54. 800 6850. 00
41518 H. E. S. CONCRETE PAVEMENT, 8-IN S.Y. 1160. 000 24. 650 28594. 00 28. 000 32480. 00 29. 280 33964. 80
41653 PAVEMENT TI ES EACH 250. 000 4.800 1200. 00 4.900 1225. 00 3. 500 875.00
41655 SPECI AL H GH EARLY STRENGTH CO C. Y. 144. 000 146. 000 21024. 00 185. 500 26712. 00 138. 810 19988. 64
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 340. 000 16. 900 5746. 00 13. 950 4743. 00 14. 210 4831. 40
60160 CONCRETE CURB AND GUTTER, 36-1 L.F. 120. 000 27. 650 3318. 00 21. 200 2544.00 18. 960 2275. 20
60204 CONCRETE SI DEVWALK, 4-1 NCH S. F. 155. 000 4.300 666. 50 5. 000 775.00 2.700 418. 50
61612 CHAIN LINK FENCE, 6 FT. L. F. 150. 000 9. 870 1480. 50 10. 000 1500. 00 9. 870 1480. 50
61910 MOBI LI ZATI ON LS 1. 000 1800. 000 1800. 00 1500. 000 1500. 00 2700. 000 2700. 00
62003 CONCRETE MEDI AN SLOPED NCSE S. F. 100. 000 6. 300 630. 00 6. 000 600. 00 5. 000 500. 00
62203 ASPHALTI C FLUMES S.Y. 7.000 75. 000 525. 00 36. 000 252.00 36. 000 252.00
62501 TOPSO L S.Y. 875. 000 2.220 1942. 50 2.220 1942. 50 2.220 1942. 50
62702 MJILCHI NG S.Y. 875. 000 0. 150 131. 25 0. 150 131. 25 0. 150 131. 25
62815 SILT FENCE, DELI VERED L. F. 125. 000 1. 000 125.00 1. 000 125.00 1. 000 125.00
62816 SILT FENCE, |NSTALLED L. F. 125. 000 1. 000 125. 00 1. 000 125. 00 1. 000 125. 00
62817 SILT FENCE MAI NTENANCE L. F. 125. 000 0.090 11. 25 0.090 11.25 0.090 11. 25
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 100. 000 300. 00 100. 000 300. 00 100. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 150. 000 150. 00 150. 000 150. 00 150. 000 150. 00
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 30. 000 5. 000 150. 00 5. 000 150. 00 5. 000 150. 00
62876 TEMPORARY DI TCH CHECKS, |NSTAL L.F. 30. 000 5. 000 150. 00 5. 000 150. 00 5. 000 150. 00
62902 FERTILIZER, TYPE A CWI. 1. 250 50. 000 62. 50 50. 000 62.50 50. 000 62. 50
63010 SEEDING M XTURE NO. 30 LB. 20. 000 4.400 88. 00 4.400 88. 00 4.400 88. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211008

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
DELI NEATORS EACH
DELI NEATOR BRACKETS EACH
WOOD POSTS, 4X6-1NCH X 12-FT. EACH

WOOD PGOSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
TRAFFI C CONTROL LS

TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG 8-I1N L. F.
REMOVI NG PAVEMENT MARKI NGS L.F
PVMI' MRKNG, STOP LI NE, 18-1NCH L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PAVEMENT MARKI NG, CURB, EPOXY L.F
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F.
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
1000- 05-79

NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS .
PULL BOXES, STEEL, 24X36-1NCH EACH

CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONCRETE BASES, TYPE 7 EACH

CONCRETE CONTROL CABI NET BASES EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

11. 000 20. 000
11. 000 25. 000
1. 000 45. 000
23. 000 49. 000
1. 000 85. 000
300. 770 12. 500
23. 000 7.000
21. 000 11. 000
1. 000 750. 000
2500. 000 0. 250
220. 000 0. 500
410. 000 0. 300
760. 000 0. 300
685. 000 0. 350
2572. 000 0. 260
57. 000 0. 800
2000. 000 0. 300
111. 000 3. 200
6. 000 120. 000
4.000 120. 000
250. 000 2.000
1. 000 40. 000
2360. 000 0. 900
265. 000 2.500
340. 000 2.500
675. 000 2.500
1. 000 1000. 000
1565. 000 3.570
881. 000 3. 440
60. 000 9. 150
344. 000 10. 800
445, 000 2.770
110. 000 11. 400
18. 000 360. 000
7.000 390. 000

2. 000 482. 000

5. 000 544. 000

1. 000 1008. 000

DI VI SI ON OF HI GHWAYS

600.
355.
720.
480.
500.

2124.
662.
850.

1687.

1000.

5587.
3030.

549.
3715.
1232.
1254.
6480.
2730.

964.
2720.
1008.

Bl DDER NO 2

UNIT
BI D PRI CE

000

1. 000

Woooroo

450
600
000
260
800
300

. 200
120.
120.
. 000
. 000
. 920
. 500
. 500
. 500
. 000

000
000

. 570
. 440
. 150
. 800
. 770
. 400
. 000
390.
482
544,
1008.

000
000
000
000

600.
355.
720.
480.
500.
40.
2171.
662.
850.
1687
1000.

5587.
3030
549.
3715
1232
1254,
6480
2730
964.
2720
1008.

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

woooooo0O

300

. 200
120.
120.
. 000
. 000
. 900
. 500
. 500
. 500
. 000

000
000

. 570
. 440
. 150
. 800
. 770
. 400
. 000
390.
482
544,
1008.

000
000
000
000

LETTI NG DATE: 02/ 11/083

600.
355.
720.
480.
500.

2124.
662.
850.

1687.

1000.

5587.
3030.

549.
3715.
1232.
1254.
6480.
2730.

964.
2720.
1008.



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211008

| TEM
NUMBER

90005

90008

| TEM DESCRI PTI ON

CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE BRKAWAY, 15-17

TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COVMUNI CATI ON CABLE

ELECTRI CAL W RE,
ELECTRI CAL W RE
ELECTRI CAL W RE,
ELECTRI CAL W RE
ELECTRI CAL W RE,
ELECTRI CAL W RE
ELECTRI CAL W RE,

LOOP DETECTOR LEAD I N CABLE

LI GHTI NG
LI GHTI NG
LI GHTI NG
LI GHTI NG
LI GHTI NG
LI GHTI NG

LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 16 EB OFF- RAMP & CTH JJ
ELEC SERV MAIN LUGS ONLY METER

HL-67 CE
POLES, TYPE 7

LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARM5S TRUSS TYP 6-1N CLMP

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A TRAFFI C SI GNALS, STH 16

OFF- RAMP & CTH JJ
M SC

90005A LUM NAI RES, H GHVAY LI G

WATT HPS
M SC

90005B LUM NAI RES, H GHWAY LI G

WATT HPS
M SC

90005C | NSTALLI NG STATE- FURNI S

I NSTALED
TRAFFI C SI GNA

H GHWAY LI GHTI NG DI STRI BUTI ON

M SC

90008A PORTABLE CHANGABLE MESS

6665655

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.

EACH

EACH

EACH

DAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1. 000 1008. 000

5. 000 285. 000
1190. 000 0.590
110. 000 1. 000
680. 000 1.820
1670. 000 0. 440
1110. 000 0. 280
1160. 000 0. 490
580. 000 0. 600
940. 000 0.670
312. 000 0. 830
18. 000 2.100
1630. 000 0. 820
1280. 000 0. 500
1. 000 628. 000

1. 000 608. 000

5. 000 1021. 000

5. 000 132. 000
2.000 317. 000
520. 000 0. 750
205. 000 1. 600
1. 000 3430. 000

3. 000 213. 000
4.000 216. 000

1. 000 1536. 000
51. 000 110. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

608.

5105.
660.
634.
390.
328.

3430.

639.

864.

1536.

5610.

182325.

00

00

00

80

Bl DDER NO 2

UNIT

(o]
N

1021
132.
317.

. 750

. 600

3430

213.

216.

1536

65.

POONOOOOOO R

BI D PRI CE

830
100
820
500

. 000

. 000

000
000
000

000

000

000

000

000

608.

5105
660.
634.
390.
328.

3430

639.

864.

1536

3315

188998.

00
00
00

00

00

00

00

00

00

75

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1008. 000 1008. 00
285. 000 1425. 00
0.590 702. 10
1. 000 110. 00
1.820 1237. 60
0. 440 734. 80
0. 280 310. 80
0. 490 568. 40
0. 600 348. 00
0.670 629. 80
0. 830 258. 96
2.100 37.80
0. 820 1336. 60
0. 500 640. 00
628. 000 628. 00
608. 000 608. 00
1021. 000 5105. 00
132. 000 660. 00
317. 000 634. 00
0. 750 390. 00
1. 600 328.00
3430. 000 3430. 00
213. 000 639. 00
216. 000 864. 00
1536. 000 1536. 00
110. 000 5610. 00
192426. 84



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211009

STATE PROJECT(S): 1000- 05- 81

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 40/ M LWAUKEE

RECABLI NG | NTERSECTI ONS

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

OUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.

Pl EPER ELECTRI C, | NC.

R NO 1:
R NO 2: HABERMEHL ELECTRIC, |INC
R NO 3

| TEM DESCRI PTI ON UNI'T

REMOVI NG CONCRETE BASES
MOBI LI ZATI ON

I NLET PROTECTION, TYPE C
TRAFFI C CONTROL

NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 18X36-1 NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7

CONC CNTRL CABI NET BASES, TYPE
CABLE I N DUCT, 2 CONDUCTOR, NO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 31 & 16TH STREET

ELEC SERVI CE, METER BREAKER PE
STH 38 & RAWSON AVENUE

ELEC SERVI CE, METER BREAKER PE
STH 100 & LAYTON AVENUE

LS

LS

mmmmmmm T

COUNTY

VAR STH
M LWAUKEE
Bl DDER NO 1 Bl DDER NO 2

ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
54. 000 108. 000 5832. 00 100. 000 5400. 00
1. 000 9155. 800 9155. 80 2000. 000 2000. 00
16. 000 20. 000 320. 00 50. 000 800. 00
1. 000 4000. 000 4000. 00 30357. 000 30357. 00
4015. 000 3.570 14333. 55 3. 500 14052. 50
805. 000 4.010 3228. 05 3. 800 3059. 00
439. 000 9. 220 4047. 58 15. 000 6585. 00
4002. 000 9. 820 39299. 64 17. 000 68034. 00
3812. 000 2.770 10559. 24 3. 200 12198. 40
3372. 000 9. 500 32034. 00 12. 000 40464. 00
3. 000 312. 000 936. 00 360. 000 1080. 00
75. 000 332. 000 24900. 00 400. 000 30000. 00
33. 000 353. 000 11649. 00 300. 000 9900. 00
19. 000 445. 000 8455. 00 400. 000 7600. 00
5. 000 416. 000 2080. 00 450. 000 2250. 00
3. 000 483. 000 1449. 00 500. 000 1500. 00
4.000 1064. 000 4256. 00 800. 000 3200. 00
1497. 000 4.320 6467. 04 3. 300 4940. 10
231. 000 0.590 136. 29 0. 600 138. 60
1410. 000 0. 640 902. 40 0. 800 1128. 00
8493. 000 0. 840 7134.12 2. 000 16986. 00
11853. 000 0.390 4622. 67 0. 500 5926. 50
419. 000 0. 360 150. 84 0. 400 167. 60
18234. 000 0. 880 16045. 92 0. 700 12763. 80
18573. 000 0. 420 7800. 66 0.500 9286. 50
1. 000 511. 000 511.00 750. 000 750. 00
1. 000 511. 000 511.00 750. 000 750. 00
1. 000 511. 000 511.00 750. 000 750. 00

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

74.
10000
195
24825
4.

5

16.
17.

3

9
401.
418.
509.
671.
614.
837.
822.

. 140

N

820
640
940
100
130

0. 650

740
910
540
360
630
540

. 080

. 080

. 080



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211009

12600.

2170.

00

00

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T

Bl D PRI CE

6922.

15486.

2429.

220

830

. 83

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
65618 ELEC SERVI CE, METER BREAKER PE LS 1. 000 511. 000 511. 00 750. 000
STH 100 & EDGERTON AVENUE

90004 M SC LS 1. 000 6130. 000 6130. 00 10705. 000
90004A TRAFFI C SI GNALS, STH 31
STREET

90004 M SC LS 1. 000 12712. 000 12712. 00 12600. 000
90004B TEMPORARY SI GNALS, STH
STREET

90004 M SC LS 1.000 1960. 000 1960. 00 2170. 000
90004C SALVAGE TRAFFI C SI GNALS
16TH STREET

90004 M SC LS 1. 000 5570. 000 5570. 00 8605. 000

90004D TRAFFI C SI GNALS, STH 10
EDGERTON AVENUE

90004 M SC LS 1.000 1764. 000 1764. 00 2170. 000
90004E SALVAGE TRAFFI C SI GNALS
& EDGERTON AVENUE

90004 M SC LS 1. 000 15687. 000 15687. 00 16600. 000
90004F TEMPORARY SI GNALS, STH
EDGERTON AVENUE

90004 M SC LS 1. 000 7160. 000 7160. 00 9980. 000
90004G TRAFFI C SI GNALS, STH 10
AVENUE

90004 M SC LS 1. 000 13552. 000 13552. 00 14200. 000

90004H TEMPORARY SI GNALS, STH
LAYTON AVENUE
90004 M SC LS 1.000 1960. 000 1960. 00 2170. 000
90004J SALVAGE TRAFFI C SI GNALS
& LAYTON AVENUE

90004 M SC LS 1. 000 9690. 000 9690. 00 12120. 000
90004K TRAFFI C SI GNALS, STH 38
AVENUE

90004 M SC LS 1. 000 21413. 000 21413. 00 17600. 000

90004L TEMPORARY SI GNALS, STH
RAVSON AVENUE

90004 M SC LS 1. 000 2156. 000 2156. 00 2170. 000
90004M SALVAGE TRAFFI C SGNALS,
RAWSON AVENUE

90005 M SC EACH 15. 000 54. 000 810. 00 80. 000
90005A REMOVI NG PULL BOXES, ST

8605.

2170.

16600.

9980.

14200.

2170.

12120.

17600.

2170.

1200.

00

00

00

00

00

00

00

00

00

00

7365.

1962.

18024.

7715.

17107.

2614.

8370.

18755.

3655.

109.

060

390

970

490

430

490

630

110

900

110

7365.

1962.

18024.

7715.

17107.

2614.

8370.

18755.

3655.

1636.

06

39

97

49

43

49

63

11

90

65



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 40
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211009
16TH STREET
90005 M SC EACH 21. 000 54. 000 1134. 00 80. 000 1680. 00 109. 110 2291. 31

90005B REMOVI NG PULL BOXES, ST
EDGERTON AVENUE

90005 M SC EACH 22. 000 54. 000 1188. 00 80. 000 1760. 00 109. 110 2400. 42
90005C REMOVI NG PULL BOXES, ST
LAYTON AVENUE

90005 M SC EACH 26. 000 54. 000 1404. 00 80. 000 2080. 00 109. 110 2836. 86
90005D REMOVI NG PULL BOXES, ST
RAVSON AVENUE

PROPOSAL TOTAL....... 326128. 80 410627. 00 433835. 34



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211010

STATE PROJECT(S):

1000- 65- 86

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON DI STRI CT/ STATEW COUNTY
EPOXY PAVEMENT MARKI NG 2003 (1)

PAGE:

41

LETTI NG DATE: 02/ 11/083

VAR HWY
D2 W DE
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON
BIDDER NO 1 CENTURY FENCE CO
Bl DDER NO 2 QU DE LI NES PAVEMENT MARKI NG LLC
BI DDER NO 3 BRI CKLI NE, | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI' T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 1000. 000 1000. 00 2150. 000
64301 TRAFFI C CONTRCL LS 1. 000 850. 000 850. 00 3290. 000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 1663502. 000 0. 109 181321.72 0. 135
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 9200. 000 0. 420 3864. 00 0.320
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 4670. 000 1. 600 7472.00 2. 400
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 1200. 000 3. 000 3600. 00 3. 000
PROPOSAL TOTAL....... 198107. 72

247764.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6000. 000 6000. 00
6000. 000 6000. 00
0.200  332700. 40
0. 300 2760. 00
3. 000 14010. 00
3. 300 3960. 00
365430. 40



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211011

STATE PROJECT(S): 1000- 65- 87

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

| NCI DENTAL CONSTRUCTI ON

LOCATI ON 40/ M LWAUKEE

COUNTY
PAVEMENT MARKI NG

PAGE:

42

LETTI NG DATE: 02/ 11/083

BIDDER NO 1 GUI DE LI NES PAVEMENT MARKI NG LLC

Bl DDER NO 2 CENTURY FENCE CO

BI DDER NO 3 BRI CKLI NE, | NC

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 4320. 000
64301 TRAFFI C CONTRCL LS 1. 000 3700. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 69773. 000 0.520
64618 PVMI MRKNG, CHANNELI ZING 8-IN L.F. 167827.000 0.870
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 5000. 000 0. 600
64702 PVMI MRKNG RAI LROAD CROSSI NGS EACH 41. 000 490. 000
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F. 19021. 000 3. 400
64730 PAVEMENT MARKI NG, ARROWS, TYPE EACH 29. 000 85. 000
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 642. 000 90. 000
64738 PAVEMENT MARKI NG, ARROWS, TYPE EACH 47.000 130. 000
64742 PAVEMENT MARKI NG, ARROWS, TYPE EACH 214. 000 150. 000
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 9. 000 110. 000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 517. 000 105. 000
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 29452. 000 1.750
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 205. 000 3. 000
90031 M SC S. F. 38650. 000 1.500

90031A PAVEMENT MARKI NG, PAI NT
EPOXY
PROPOCSAL TOTAL. . .....

VAR HWY
M LWAUKEE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
4320. 00 12000. 000
3700. 00 10000. 000
36281. 96 0. 600
146009. 49 0.740
3000. 00 1. 500
20090. 00 625. 000
64671. 40 2. 500
2465. 00 90. 000
57780. 00 90. 000
6110. 00 150. 000
32100. 00 110. 000
990. 00 100. 000
54285. 00 110. 000
51541. 00 2. 000
615. 00 4.000
57975. 00 2.500
541933. 85

573832.

28

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
13500. 000 13500. 00
11000. 000 11000. 00
0. 660 46050. 18
0. 820 137618. 14
2.000 10000. 00
600. 000 24600. 00
4.400 83692. 40
110. 000 3190. 00
110. 000 70620. 00
125. 000 5875. 00
140. 000 29960. 00
90. 000 810. 00
110. 000 56870. 00
2. 200 64794. 40
4.000 820. 00
3. 000 115950. 00
675350. 12



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211013

STATE PRQJECT(S): 1060- 05- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1: ZENTH TECH., INC

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
21301 FI NI SHI NG ROADWAY LS
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40725 ASPHALTI C CONCRETE PAVEMENT, T TON
41102 ASPHALTI C SURFACE, PATCHI NG TON
50903 PREPARATI ON, DECKS, TYPE 1 S.Y
50904 PREPARATI ON, DECKS, TYPE 2 S.Y
50905 CLEANI NG DECKS S.Y
50920 FULL DEPTH DECK REPAI R S.Y
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y
51409 ADJUSTI NG FLOOR DRAI NS EACH
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
63415 WOOD POSTS, 4X6-1NCH X 22-FT. EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64327 TRAFFIC CONTROL, SIGNS, FIXED S. F.
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH

TRAFFI C CONTROL, DETOUR LS

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
150. 000 10. 000
1. 000 500. 000
180. 000 2. 000
47.000 250. 000
780. 000 45. 000
20. 000 50. 000
3686. 000 120. 000
447.000 130. 000
16787. 000 10. 000
22.000 800. 000
932. 000 716. 000
14. 000 1000. 000
3800. 000 8. 000
8300. 000 3. 200
3. 000 2500. 000
7.000 1000. 000
1. 000 500. 000
1.000  240000. 000
16. 000 64. 000
1. 000 3000. 000
1. 000 33750. 000
175. 000 50. 000
11794. 000 0. 250
1029. 000 0. 500
2058. 000 0. 500
5476. 000 0. 250
2910. 000 0. 500
1166. 000 10. 000
9. 000 30. 000
9. 000 10. 000
1. 000 6000. 000

LOCATI ON 40/ M LWAUKEE
MARQUETTE | NTERCHANGE, DECK OVERLAYS

COUNTY

I 43, 94, 794
M LWAUKEE
Bl DDER NO 2
UNIT
AMOUNT  BID PRICE AMOUNT
1500. 00 2.580 387. 00
500. 00 2500. 000 2500. 00
360. 00 2.000 360. 00
11750. 00 250. 000 11750. 00
35100. 00 45. 000 35100. 00
1000. 00 50. 000 1000. 00
442320. 00 75. 000 276450. 00
58110. 00 75. 000 33525. 00
167870. 00 12. 000 201444. 00
17600. 00 750. 000 16500. 00
667312. 00 350. 000 326200. 00
14000. 00 300. 000 4200. 00
30400. 00 8. 000 30400. 00
26560. 00 4.000 33200. 00
7500. 00 2500. 000 7500. 00
7000. 00 1000. 000 7000. 00
500. 00 500. 000 500. 00
240000. 00 2793000. 000 2793000. 00
1024. 00 50. 000 800. 00
3000. 00 5000. 000 5000. 00
33750. 00 33750. 000 33750. 00
8750. 00 50. 000 8750. 00
2948. 50 0. 250 2948. 50
514. 50 0.500 514. 50
1029. 00 0. 500 1029. 00
1369. 00 0. 250 1369. 00
1455. 00 0. 500 1455. 00
11660. 00 10. 000 11660. 00
270.00 30. 000 270.00
90. 00 10. 000 90. 00
6000. 00 6000. 000 6000. 00

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

COOOO000O0O0OOOOOOO0O00O0O0O0O0O00O0000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

COOOOOOOOOOOOO0O0O0O00O0O0O0O0O0000000C0



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211013

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 02/ 11/083

90008

90030

90030

90033

90034

90307

90420
90712

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

TRAFFI C CONTROL, DETOUR, SIGNS DAYS 1833. 000 0.500 916. 50
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 12375. 000 1. 250 15468. 75
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 3140. 000 2.500 7850. 00
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F. 2815. 000 2. 250 6333. 75
REMOVI NG PAVEMENT MARKI NGS L. F. 2440. 000 0. 500 1220. 00
PVMI' MRKNG, DI AGONAL, 12-1NCH, L.F. 160. 000 5. 000 800. 00
PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F. 430. 000 10. 000 4300. 00
SAW NG EXI STI NG PAVEMENT L. F. 1050. 000 1. 050 1102. 50
M SC EACH 5. 000 500. 000 2500. 00
90005A MOBI LI ZATI ONS, EMERGENC
CONTROL
M SC DAY 210. 000 50. 000 10500. 00
90008A PORTABLE CHANGEABLE MES
M SC DAY 10827. 000 0. 250 2706. 75
90008B TRAFFI C CONTROL, CLOSIN
STALLS
M SC DAY 6. 000 50000. 000 300000. 00
90008C | NCENTI VE/ DI SI NCENTI VE,
COWPLETI ON STAGES 1, 2A AND 2B
M SC DAY 6. 000 5000. 000 30000. 00
90008D | NCENTI VE/ DI SI NCENTI VE,
COWPLETI ON STAGES 2D & 3B
M SC L. F. 950. 000 4. 000 3800. 00
90030A PAVEMENT MARKI NG, SAME
CHANNELI ZI NG, 8-1 NCH, EPOXY
M SC L. F. 491. 000 16. 000 7856. 00
90030B JO NT FILLER
M SC S.Y. 16113. 000 4. 200 67674. 60
90033A REMOVI NG ASPHALTI C CONC
OVERLAY
M SC CY. 4.100 8000. 000 32800. 00
90034A POLYMER CONCRETE
DEBRI S CONTAI NMENT, STRUCTURE LS 1. 000 1000. 000 1000. 00
B-40-285 UNITS
RUPTURED VO D REPAI R S.Y. 8. 000 400. 000 3200. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 2. 000 200. 000 400. 00

PROPCSAL TOTAL....... 2301670. 85

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0. 500 916. 50
1. 250 15468. 75
2. 500 7850. 00
2. 250 6333. 75
0. 500 1220. 00
5. 000 800. 00
10. 000 4300. 00
3. 000 3150. 00
500. 000 2500. 00
50. 000 10500. 00
0. 250 2706. 75
50000. 000 300000. 00
5000. 000 30000. 00
4.000 3800. 00
16. 000 7856. 00
10. 000 161130. 00
5600. 000 22960. 00
5000. 000 5000. 00
200. 000 1600. 00
200. 000 400. 00
4443143. 75

cocoocooo000
o
o
o

. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000
0. 000

COooo0000o

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
.00

.00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211015

STATE PROJECT(S): 1700- 08- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 64/ WALWORTH
WALWORTH AVE, TURTLE CREEK DR - CUMM NGS ST

TYPE OF WORK: GENERAL CONSTRUCTI ON

I NC.

COUNTY

PAGE: 45

LETTI NG DATE: 02/ 11/083

R NO 1: MANN BRCS., INC
R NO 2: PARISI CONSTRUCTI ON CO.,
R NO 3 B. R AMON & SONS, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG MASONRY CY
REMOVI NG CATCH BASI NS EACH
REMOVI NG ASPHALTI C SURFACE, M S.Y
SEALI NG PI PES EACH
COMMON EXCAVATI ON CY
BORROW EXCAVATI ON CY.
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL

ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPCRARY  TON
CONCRETE DRI VEWAY, 6-1 NCH S.Y
RCCP HORZ ELLI P, ENDWALLS, 19X EA

CONCRETE CURB AND GUTTER, 30-1 L.F
CONCRETE SI DEVALK, 4-1NCH S.F
REI NF CONC PIPE, CLASS Il, SS, L.F.
REI NF CONC PIPE, CLASS 1V, SS, L.F.
REINF CONC PIPE, CLASS V, SS, L.F
REINF CONC HE, CL HE-Ill, SS, L.F

STH 11
WALWORTH
Bl DDER NO 1 Bl DDER NO 2
ESTI MVATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
8. 000 128. 000 1024. 00 130. 000 1040. 00

8. 000 128. 000 1024. 00 130. 000 1040. 00
4.000 200. 000 800. 00 500. 000 2000. 00
4750. 000 1. 250 5937. 50 2. 250 10687. 50
2100. 000 2.000 4200. 00 1. 000 2100. 00
75. 000 5. 000 375. 00 10. 000 750. 00
7.000 42.690 298. 83 80. 000 560. 00

1. 000 400. 000 400. 00 500. 000 500. 00
440. 000 4.620 2032. 80 4.750 2090. 00
2. 000 100. 000 200. 00 500. 000 1000. 00
6510. 000 4.020 26170. 20 3. 750 24412.50
600. 000 4.020 2412.00 7. 250 4350. 00
1. 000 1000. 000 1000. 00 500. 000 500. 00
8850. 000 6. 960 61596. 00 6. 600 58410. 00
615. 000 8. 500 5227. 50 8. 400 5166. 00
1370. 000 1. 200 1644. 00 1. 200 1644. 00
4160. 000 0. 650 2704. 00 0. 650 2704. 00
250. 000 195. 000 48750. 00 195. 000 48750. 00
4160. 000 22.000 91520. 00 22.000 91520. 00
2670. 000 1. 000 2670. 00 1. 000 2670. 00
23. 000 58. 000 1334.00 58. 000 1334. 00
76. 000 62. 000 4712. 00 62. 000 4712.00
68. 000 30. 000 2040. 00 33. 200 2257. 60
1. 000 635. 000 635. 00 1000. 000 1000. 00
3870. 000 7.050 27283. 50 7. 600 29412. 00
7540. 000 2. 250 16965. 00 2. 800 21112.00
1164. 000 39. 000 45396. 00 38. 000 44232. 00
76. 000 33. 000 2508. 00 34. 000 2584. 00
348. 000 30. 000 10440. 00 30. 000 10440. 00
106. 000 61. 000 6466. 00 53. 000 5618. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
128. 000 1024. 00
128. 000 1024. 00
1017. 000 4068. 00
2.100 9975. 00
6. 500 13650. 00
6.100 457. 50
62. 500 437.50
220. 000 220. 00
5. 100 2244.00
220. 000 440. 00
3. 500 22785. 00
6.100 3660. 00
6000. 000 6000. 00
6. 550 57967. 50
8. 350 5135. 25
1. 200 1644. 00
0. 650 2704. 00
195. 000 48750. 00
22.000 91520. 00
1. 000 2670. 00
58. 000 1334.00
62. 000 4712. 00
22.500 1530. 00
572. 000 572.00
7.800 30186. 00
2.000 15080. 00
37.200 43300. 80
35. 800 2720. 80
29. 800 10370. 40
50. 000 5300. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211015

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

61101 CATCH BASINS, TYPE 1 EACH 1. 000 770. 000
61110 MANHCLES, TYPE 1 EACH 6. 000 760. 000
61112 MANHCLES, TYPE 3 EACH 2. 000 1700. 000
61128 RECONSTRUCTI NG MANHCLES EACH 2. 000 785. 000
61151 MANHCLE COVERS, TYPE J EACH 8. 000 275. 000
61156 | NLET COVERS, TYPE H- S EACH 14. 000 370. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 2. 000 350. 000
61910 MOBI LI ZATI ON LS 1. 000 1000. 000
62101 LANDMVARK REFERENCE MONUMENTS  EACH 5. 000 100. 000
62401 WATER MGAL 85. 000 25. 000
62501 TOPSA L S.Y. 10600. 000 1. 250
62815 SILT FENCE, DELI VERED L. F. 3850. 000 0. 900
62816 SILT FENCE, | NSTALLED L. F. 3850. 000 0. 900
62817 SILT FENCE MAI NTENANCE L. F. 7700. 000 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 3. 000 200. 000
62871 | NLET PROTECTION, TYPE B EACH 1.000 40. 000
62872 | NLET PROTECTION, TYPE C EACH 16. 000 35. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 150. 000 3. 850
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 150. 000 3. 850
62905 FERTILIZER, TYPE B CWTr. 7.000 24.500
63103 WATERI NG SODDED AREAS MGAL 120. 000 17. 250
63110 LAWN SOD S.Y. 10600. 000 2. 250
63111 EROSI ON CONTROL SOD S.Y. 60. 000 3. 850
63823 MOWING SIGNS, TYPE II1 EACH 2. 000 125. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 2500. 000
64301 TRAFFI C CONTRCL LS 1.000 1000. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 7760. 000 0. 250
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1890. 000 0. 350
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3780. 000 0. 150
64326 TRAFFI C CONTROL, S| GNS DAYS 1720. 000 0. 350
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 8322. 000 0. 240
64642 REMOVI NG PAVEMENT MARKI NGS L. 250. 000 0. 750
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F 160. 000 4. 000
64766 PVMI MRKNG, DI AGONAL, 8-1NCH, L.F 772.000 2. 000
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 8. 000 5. 000
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L. F. 8520. 000 0. 900
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 23. 000 75. 000
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F. 4590. 000 0. 650

DI VI SI ON OF HI GHWAYS

7668.
1725,
2083,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

o

BI D PRI CE

. 000
. 550
. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 250
. 850

125.
6000.

310.
. 250

000
000
000

0. 850

[0}
COOUNMNROOOO

100
900
250
500
000
000
000
850
000

. 750

7242.
1840.
3442.
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Bl DDER NO 3
UNI'T
Bl D PRI CE

o

. 500
. 900
. 900
. 100
. 000
. 000
. 000
. 000
. 850
. 850
. 500
. 250
. 250
. 850

125.
6000.
1000.
. 250

000
000
000

0. 350

\‘
CUOTNMNRAOOOO

150
350
240
750
000
000
000
900
000

. 650

LETTI NG DATE: 02/ 11/083

7668.
1725,
2083.



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211015

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

47

LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 335. 000 1. 000
65055 CONSTRUCTI ON STAKING CURB, GU L.F. 3870. 000 0. 750
66501 SAW NG EXI STI NG PAVEMENT L. F. 365. 000 0.700
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 105. 000 2. 000
90005 M SC EACH 13. 000 770. 000
90005A I NLETS, TYPE 3 SPECI AL
90005 M SC EACH 6. 000 800. 000
90005B TREE VELLS
90030 M SC L. F. 130. 000 4.510
90030A DI TCHI NG AND SHAPI NG
90034 M SC CY. 350. 000 10. 630
90034A EXCAVATI ON BELOW SUBGRA
90591 TEMPORARY COVER PLATES EACH 12. 000 150. 000

PROPOSAL TOTAL

586.

3720.

1800.

498773.

30

50

00

41

225.

. 000

. 000

000

1820.

2800.

2700.

524821.

00

00

00

10

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 335.00
0. 750 2902. 50
0. 800 292.00
2.100 220. 50
750. 000 9750. 00
1200. 000 7200. 00
2.000 260. 00
20. 000 7000. 00
165. 000 1980. 00
529052. 03



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211016

STATE PROJECT(S): 2025-07- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: CAPITOL PAVERS, |NC
R NO 3

THE ZI GNEGO COVPANI ES

PAGE:

48

LETTI NG DATE: 02/ 11/083

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG ASPHALTI C SURFACE, M S. .
ABANDONI NG | NLETS EACH
COMMON EXCAVATI ON CY
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN CGRADED, NUMBER 2 TON
CONCRETE BASE COURSE, 6-INCH S.Y
CONCRETE BASE COURSE, 8-INCH S.Y
BASE PATCHI NG ASPHALTI C TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT, 9-1NCH
CONCRETE DRI VEWAY, 7-1NCH
CONCRETE ALLEY

H E. S. CONCRETE DRI VEWAY 7-1NC
PAVEMENT TI ES

CONCRETE PAVEMENT GAPS
CONCRETE CURB AND GUTTER, 22-1
CONCRETE CURB AND GUTTER, 31-1
CONCRETE SI DEVWALK, 5-1NCH
CONCRETE LQOADI NG ZONE

NONREI NF CONC PI PE, CLS 3, SS
REI NF CONC PIPE, CLASS 111, SS
MANHCLES, TYPE 12
RECONSTRUCTI NG MANHCLES

wnnn

QATMMIMTIIMTIOO <<

o r'r'U>V)r'r'g u

LOCATI ON 40/ M LWAUKEE COUNTY
W CAPI TOL DR
STH 57, 190
M LWAUKEE
Bl DDER NO 1 Bl DDER NO 2
ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
99700. 000 1. 000 99700. 00 1. 650 164505. 00
910. 000 3. 800 3458. 00 3. 000 2730. 00
11200. 000 3. 420 38304. 00 1.450 16240. 00
3770. 000 5.100 19227. 00 4.250 16022. 50
28. 000 200. 000 5600. 00 280. 000 7840. 00
59000. 000 8.400  495600. 00 5.870 346330. 00
1. 000 3000. 000 3000. 00 2000. 000 2000. 00
32300. 000 6.830 220609. 00 7.350 237405. 00
22100. 000 10.110  223431.00 10. 360 228956. 00
725. 000 19. 100 13847.50 19. 330 14014. 25
1640. 000 21. 500 35260. 00 20. 050 32882. 00
50. 000 46. 000 2300. 00 46. 000 2300. 00
250. 000 1.850 462. 50 1. 850 462. 50
900. 000 2. 350 2115. 00 2. 350 2115. 00
56. 000 238. 000 13328. 00 238. 000 13328. 00
900. 000 34.500 31050. 00 34.500 31050. 00
89150. 000 20.320 1811528.00 19.780  1763387.00
2892. 000 29. 250 84591. 00 28. 310 81872. 52
35. 000 35. 000 1225. 00 79.500 2782. 50
248. 000 30. 250 7502. 00 38. 100 9448. 80
685. 000 4.100 2808. 50 9. 300 6370. 50
19. 000 1000. 000 19000. 00 1250. 000 23750. 00
1010. 000 11. 950 12069. 50 8. 870 8958. 70
17600. 000 8.570  150832. 00 9. 220 162272. 00
87000. 000 2.250 195750. 00 2. 330 202710. 00
760. 000 7.600 5776. 00 5. 400 4104. 00
140. 000 72.500 10150. 00 60. 000 8400. 00
316. 000 72.500 22910. 00 75. 000 23700. 00
6. 000 1100. 000 6600. 00 2300. 000 13800. 00
13. 000 900. 000 11700. 00 800. 000 10400. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2.650 264205.00
3. 000 2730. 00
2.500 28000. 00
5.100 19227. 00
180. 000 5040. 00
6. 750 398250. 00
5000. 000 5000. 00
6. 000 193800. 00
10.250  226525. 00
22.000 15950. 00
25. 000 41000. 00
46. 000 2300. 00
1.850 462. 50
2. 350 2115. 00
238. 000 13328. 00
34.500 31050. 00
20. 000 1783000.00
30. 000 86760. 00
100. 000 3500. 00
40. 000 9920. 00
8. 000 5480. 00
1000. 000 19000. 00
10. 000 10100. 00
8.710  153296. 00
2.650  230550. 00
10. 000 7600. 00
72.500 10150. 00
72.500 22910. 00
1100. 000 6600. 00
900. 000 11700. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211016

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDVARK REFERENCE MONUVMENTS
DUST CONTROL SURFACE TREATMENT
WATER

TOPSA L

FERTI LI ZER, TYPE A

LAVWN SOD

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GECTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A 2-LI NE ALUM NUM TRAFFI C
M SC

90005A | NLET COVERS, TYPE 57

LS

DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH
S.Y.
L. F.
L. F.
L. F.
EACH
EACH
L. F.
EACH
EACH
EACH

rrrrrrr
mmmmmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
67. 000 290. 000
42.000 275. 000
14000. 000 1. 500
1. 000 42555. 000
4.000 200. 000
88300. 000 0. 050
685. 000 20. 000
18800. 000 2.080
12. 000 26. 000
18800. 000 2.030
1. 000 6200. 000
1. 000 35000. 000
76135. 000 0. 200
50400. 000 0. 400
101640. 000 0. 100
71715. 000 0. 100
86415. 000 0. 350
16. 000 25. 000
16. 000 2.000
7750. 000 1.580
6669. 000 1. 650
383. 000 7.500
7174.000 4.550
4.000 120. 000
4.000 120. 000
75449. 000 0. 900
13. 000 150. 000
9. 000 200. 000
112. 000 65. 000
24200. 000 0. 550
1440. 000 0. 950
24200. 000 1. 450
19100. 000 0.950
3870. 000 0. 650
345. 000 1. 250
1. 000 79000. 000
66. 000 305. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

5000.
35000.
200

o

000
000

0. 400

N
PNPPRNMOOOO

. 100

100
350
000
000
810
650
500

. 550
. 000
. 000
. 900
. 000
. 000
. 000
. 550
. 950

450

. 950
. 000
. 200
. 000

. 000

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

12000.
35000.
200

o

000
000

0. 400

N
PNPPRNMOOOO

305.

. 100

100
350
000
000
370
650
500

. 550
. 000
. 000
. 900
. 000
. 000
. 000
. 700
. 800

700

. 000
. 650
. 250
. 000

000

LETTI NG DATE: 02/ 11/083



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211016

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

50

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T

Bl D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005AA | NLET COVER, TYPE 55
M SC EACH
90005B MANHOLE COVERS, TYPE 58
M SC EACH
90005C | NLET, TYPE 34A
M SC EACH
90005D | NLET, TYPE 45
M SC EACH
90005E | NLET, TYPE 35A
M SC EACH
90005F | NLET, TYPE Dl
M SC EACH
90005G | NLET SCREEN, TYPE P
M SC EACH
90005H I NLET SCREEN, TYPE R
M SC EACH
90005J | NTERNAL SANI TARY MANHO
M SC EACH
90005K ADJUSTI NG TES MANHCOLE C
M SC EACH
90005L ADJUSTI NG WATER GATE VA
M SC EACH
90005M ADJUSTI NG WATER SERVI CE
M SC EACH
90005N WATER MAI N PROTECTI ON
M SC EACH
90005P ADJUSTI NG WATER MANHOLE
M SC DAY
90008A CONTRACTOR FURNI SHED PE
COVPUTER AND PRI NTER
M SC L. F.
90030A CONSTRUCTI ON STAKI NG, A
M LLI NG
M SC L. F.
90030C CONSTRUCTI ON STAKING, C
S| DEWALK
M SC L. F.

90030D VERTI CAL FACE CONCRETE

7-1 NCH

Bl DDER NO 1 Bl DDER NO 2
ESTI VATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRICE
4.000 250. 000 1000. 00 460. 000
231. 000 360. 000 83160. 00 430. 000
1. 000 1000. 000 1000. 00 1100. 000
13. 000 955. 000 12415. 00 1100. 000
10. 000 700. 000 7000. 00 700. 000
2.000 1350. 000 2700. 00 1300. 000
30. 000 11. 000 330. 00 35. 000
140. 000 11. 000 1540. 00 50. 000
108. 000 250. 000 27000. 00 330. 000
40. 000 500. 000 20000. 00 400. 000
229. 000 66. 000 15114.00 50. 000
139. 000 65. 000 9035. 00 50. 000
5. 000 1500. 000 7500. 00 550. 000
34. 000 290. 000 9860. 00 450. 000
105. 000 3. 000 315. 00 19. 478
840. 000 0. 750 630. 00 0. 750
4560. 000 0. 650 2964. 00 0. 650
6150. 000 5.570 34255. 50 11.410

14300

7000

2600

1050.

7000

35640

16000

11450

6950

2750

15300

2045

630.

2964.

70171.

00

00

00

00

00

00

00

00

00

00

00

19

00

00

50

360.

1000.

955.

700.

1350.

35.

50.

250.

500.

75.

75.

1500.

290.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 800

. 500

. 850

1000.

83160.

1000.

12415.

7000.

2700.

1050.

7000.

27000.

20000.

17175.

10425.

7500.

9860.

525.

672.

2280.

42127.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211016

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 02/ 11/083

90034

90365
90413
90414
90545
90997
90998
90999
90030

| TEM DESCRI PTI ON UNI'T
M SC L. F.
90030E CONCRETE CURB AND GUTTE
M SC L. F.

90030F CONSTRUCTI ON STAKI NG, A
SURFACE COURSE

M SC CY.
90034A BASE COURSE VARI ABLE TH

QWP, BASE COURSES TON

QWP, URBAN CONCRETE DAY

PVMI' STRENGTH | NCENTI VE, CONCR DCL

CONCRETE CCOLLAR EACH

ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG ASP-1 HRS.
M SC L. F.
90030G VERTI CAL FACE CONCRETE

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
10100. 000 7.500 75750. 00
840. 000 0. 750 630. 00
53. 000 175. 000 9275. 00
54400. 000 0. 140 7616. 00
18. 000 550. 000 9900. 00
19802. 000 1. 000 19802. 00
1. 000 500. 000 500. 00
450. 000 2. 000 900. 00
450. 000 4.000 1800. 00
1800. 000 2. 000 3600. 00
3360. 000 5.570 18715. 20
....... 4558317. 35

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
9.700 97970. 00
0. 750 630. 00
22.400 1187. 20
0. 140 7616. 00
550. 000 9900. 00
1. 000 19802. 00
600. 000 600. 00
2. 000 900. 00
4.000 1800. 00
2. 000 3600. 00
11.120 37363. 20
4581640. 76

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
8. 000 80800. 00
0. 800 672.00
150. 000 7950. 00
0. 140 7616. 00
550. 000 9900. 00
1. 000 19802. 00
500. 000 500. 00
2. 000 900. 00
4.000 1800. 00
2. 000 3600. 00
7.500 25200. 00
4653804. 15



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211017

STATE PROJECT(S): 2350-11- 70
2989- 01- 73

TYPE OF WORK

BIDDER NO 1: LALONDE CONTRACTORS, | NC

BI DDER NO 2: JAMES CAPE & SONS CO

BIDDER NO 3: THE ZI GNEGO COVPANI ES

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG . D
20105 GRUBBI NG I.D.
20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20408 REMOVI NG MASONRY CY.
20416 REMOVI NG | NLETS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20422 REMOVI NG CONCRETE BASES EACH
20501 COWON EXCAVATI ON CYy
21302 FI NI SHI NG ROADVWAY, PROQJECT LS

2350-11-70
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
41101 ASPHALTI C SURFACE TON
41509 CONCRETE PAVEMENT, 9-1NCH S.Y
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60850 REINF CONC PIPE, CLASS 1V, SS, L.F.
60851 REINF CONC PIPE, CLASS 1V, SS, L.F

61110 MANHCLES, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHCLE COVERS, TYPE J EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.
61910 MOBI LI ZATI ON LS

62871 | NLET PROTECTION, TYPE B EACH
62873 | NLET PROTECTION, TYPE D EACH
63201 TREES, EACH

ARMSTRONG RED MAPLE, 2.5 | NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

6700.
15.
67.
11230.
4000.

558.

35.
. 000
21.
. 000
21.
16.
. 000
2420.
. 000
20.
28.
. 000

000
000
000
000
000
800
700

000

000
000

000

000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

000

. 920
. 000
. 000
. 860
. 830
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 330
. 000
. 000
. 000
. 000

LOCATI ON 51/ RACI NE

RACI NE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
1368. 50 5. 950
1368. 50 5. 950
20090. 00 4.000
3740. 00 0.010
10000. 00 4.540
775.00 40. 000
6000. 00 150. 000
2596. 95 5.970
13200. 00 190. 000
28974. 40 12. 000
2400. 00 2000. 000
46364. 00 10. 000
75. 00 5. 000
5494. 00 82. 000
267947. 80 26. 700
43320. 00 7.900
38557. 20 85. 000
2570. 40 100. 000
2850. 00 2000. 000
13650. 00 1200. 000
810. 00 261. 000
7350. 00 350. 000
4000. 00 375. 000
350. 00 400. 000
5638. 60 11. 000
68690. 00 48000. 000
800. 00 40. 000
2240. 00 80. 000
3840. 00 480. 000

COUNTY
MAIN ST, CITY RACI NE, STREETSCAPI NG
STH 32, NON HWY

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
7.500 1725. 00
7.500 1725. 00
3. 450 24150. 00
3. 000 5100. 00
2.750 11000. 00
100. 000 2500. 00
500. 000 6000. 00
5.970 2596. 95
100. 000 8800. 00
10. 650 42387. 00
5000. 000 5000. 00
8. 500 56950. 00
5. 000 75. 00
82. 000 5494. 00
27.650  310509. 50
12. 150 48600. 00
69. 000 38557. 20
72.000 2570. 40
950. 000 2850. 00
650. 000 13650. 00
270. 000 810. 00
350. 000 7350. 00
250. 000 4000. 00
350. 000 350. 00
6. 000 14520. 00
25000. 000 25000. 00
20. 000 400. 00
175. 000 4900. 00
425. 000 3400. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211017

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T

Bl D PRI CE

63702
63822
63827
63837
64201
64301
64313
64318
64321
64326
64334
64343
64602
64618
64710
64734
64738
64782
64786
64901
65040
65070
65216
65219
65222
65235
65250
65255
65301
65304
65306
65401
65402
65416

| TEM DESCRI PTI ON UNI'T
TREES, EACH
Cl MVARON GREEN ASH, 2.5 INCH C
TREES, EACH

PRI NCETON SENTRY G NKO, 2.5 IN
B&B

SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE I EACH
REMOVI NG SI GNS, TYPE 11 EACH
ERECTI NG STATE-OANED SIGNS, TY EACH
FI ELD OFFI CE, TYPE A LS

TRAFFI C CONTROL LS

TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, DETOUR LS

TRAFFI C CONTROL, DETOUR, SIGNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F.
PVMI' MRKNG, STOP LI NE, 18-1INCH L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, CURB RAMP, E L. F

PAVEMENT MARKI NG, PARKI NG STAL
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, CONCRETE L
NONMETALLI C CONDUI T, SCHEDULE L
NONMETALLI C CONDUI T, SCHEDULE L
NONMVETALLI C CONDUI T, SCHEDULE L
CONDUI T, SPECI AL, 2-1NCH L
LOOP DETECTOR CONDUI T L
LOOP DETECTOR SLOTS L.
PULL BOXES, STEEL, 12X24-1NCH EA
PULL BOXES, STEEL, 18X36-1NCH EACH
PULL BOXES, STEEL, 24X36-1NCH EACH
CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONCRETE CONTROL CABI NET BASES EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
4.000 480. 000 1920. 00 480. 000
38. 000 550. 000 20900. 00 550. 000
201. 930 14. 000 2827.02 14. 000
1. 000 50. 000 50. 00 50. 000
92. 000 20. 000 1840. 00 20. 000
1. 000 100. 000 100. 00 100. 000
1. 000 5805. 000 5805. 00 5500. 000
1. 000 750. 000 750. 00 750. 000
18900. 000 0. 250 4725. 00 0. 250
9830. 000 0. 350 3440. 50 0. 350
19660. 000 0. 150 2949. 00 0. 150
15450. 000 0. 350 5407. 50 0. 350
1. 000 750. 000 750. 00 750. 000
17720. 000 0. 250 4430. 00 0. 250
5880. 000 1.720 10113. 60 0. 750
180. 000 7.500 1350. 00 1.750
350. 000 6. 000 2100. 00 4.150
5. 000 125. 000 625. 00 150. 000
1. 000 135. 000 135. 00 200. 000
490. 000 4.700 2303. 00 4.100
725. 000 3. 200 2320. 00 4.950
4450. 000 0. 900 4005. 00 0. 900
30. 000 90. 000 2700. 00 80. 000
3800. 000 1. 250 4750. 00 1. 000
4580. 000 2.700 12366. 00 2.700
24465. 000 2. 940 71927. 10 2. 940
4798. 000 3. 850 18472. 30 3. 850
225. 000 12. 200 2745. 00 12. 200
410. 000 3. 050 1250. 50 3. 050
148. 000 9. 750 1443. 00 9. 750
4.000 268. 000 1072. 00 268. 000
8. 000 307. 000 2456. 00 307. 000
106. 000 360. 000 38160. 00 360. 000
13. 000 372. 000 4836. 00 372. 000
1. 000 511. 000 511.00 511. 000
4.000 564. 000 2256. 00 564. 000

2827.
50.
1840.
100.
5500
750.
4725
3440
2949
5407.
750.
4430
4410.
315.
1452.
750.
200.
2009
3588
4005
2400.
3800
12366.
71927.
18472.
2745
1250.
1443
1072
2456.
38160
4836.
511.
2256.

[y
CUNWNNREOO MM

. 000

. 000

. 440
. 000
. 000
. 000
. 000
. 000
. 200
. 500
. 100
. 250
. 000
. 200
. 750
. 750
. 150
. 000
. 000
. 100
. 950

900
000
000
700
940
850
200
050

. 750
268.
307.
360.
372.
511.
584.

000
000
000
000
000
000

1700.

27550.

3117.
150.
460.
100.

7500.

10000.

3780.

4915.

1966.

3862.

3000.

3544.

4410.
315.

1452.
750.
200.

2009.

3588.

4005.

2400.

3800.

12366.
71927.
18472.

2745.

1250.

1443.

1072.

2456.

38160.

4836.
511.

2336.

00

00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211017

| TEM
NUMBER

65618
65702
65732
65803
65850
65851
65852
65853
65854
66501
66502
90004

90004

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
PEDESTAL BASES EACH 14. 000 83. 000
TRNSFRVR BASE STD, 11 1/2-1N B EACH 1.000 185. 400
TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 1130. 000 0. 470
TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 305. 000 0. 650
TRAFF SI GNAL CABLE, 9 CONDUCTO L. F. 2090. 000 0.790
TRAFF SI GNAL CABLE, 12 CONDUCT L. F. 1650. 000 0. 880
TRAFF SI GNAL CABLE, 15 CONDUCT L. F. 125. 000 1.080
ELECTRI CAL WRE, TRAFFIC SIGNA L. F. 6160. 000 0.390
ELECTRI CAL WRE, LICGHTING NO L.F. 59709. 000 0. 460
ELECTRICAL WRE, LIGHTING NO L.F. 11350. 000 0. 650
LOOP DETECTOR LEAD I N CABLE L. F. 1100. 000 1.120
LOOP DETECTOR W RE L. F. 1120. 000 0. 420
ELEC SERVI CE, METER BREAKER PE LS 1.000 600. 000
7TH & MAIN
ELEC SERVI CE, METER BREAKER PE LS 1. 000 600. 000
4TH & MAIN
ELEC SERVI CE, METER BREAKER PE LS 1.000 600. 000
3RD & MAIN
ELEC SERVI CE, METER BREAKER PE LS 1.000 600. 000
STA. 107+05
POLES, TYPE 2 EACH 1.000 856. 000
TRAFF SI GNAL STANDARDS, ALUM N EACH 14. 000 156. 600
TROVBONE ARMS, 20- FOOT EACH 1.000 534. 000
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 1122. 000
7TH & MAI'N
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 1122. 000
6TH MAI N
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 1122. 000
4TH & MAIN
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1.000 1122. 000
3RD & MAIN
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1.000 1007. 000
5TH & MAIN
SAW NG EXI STI NG PAVEMENT L. F. 265. 000 0.700
SAW NG CONCRETE PAVEMENT, FULL L.F. 1445. 000 1.500
M SC LS 1.000 6750. 000
90004A CRACK AND DAMAGE SURVEY
M SC LS 1. 000 2035. 000

90004B SALVAG NG TRAFFI C SI GNA
MAI' N

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

600.
600.
856.
2192.
534.
1122.
1122.
1122.
1122.
1007.
185.
2167.
6750.

2035.

00

00

00
00

00

00

00

00

50

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

(o2}
o

600.
600.
856.
156.
534.
1122.
1122.
1122.
1122.

1007.

2035.

eorooorooo

000
000
000
600
000
000
000
000
000

000

. 750
. 500
55000.

000

000

600.
600.
856.
2192.
534.
1122.
1122.
1122.
1122.
1007.
198.
2167.
55000.

2035.

00

00

00
00

00

00

00

00

75

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

(o2}
o

600.
600.
856.
156.
534.
1122.
1122.
1122.
1122.

1007.

2035.

eorocoorooo

000
000
000
600
000
000
000
000
000

000

. 700
. 500
43500.

000

000

LETTI NG DATE: 02/ 11/083

600.
600.
856.
2192.
534.
1122.
1122.
1122.
1122.
1007.
185.
2167.
43500.

2035.

00

00

00
00

00

00

00

00

50

00

00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211017

| TEM

NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90005

90005

| TEM DESCRI PTI ON

M SC

90004C SALVAGQ NG TRAFFI C SI GNA
MAI' N

M SC

90004D SALVAGQ NG TRAFFI C SI GNA
MAI' N

M SC

90004E SALVAGQ NG TRAFFI C SI GNA
MAI' N

M SC

90004F SALVAGQ NG CONTROL CABI N
MAI' N

M SC

90004G VI DEO DETECTI ON SYSTEM
MAI' N

M SC

90004H VI DEO DETECTI ON SYSTEM
MAI' N

M SC

90004J VI DEO DETECTI ON SYSTEM
MAI' N

M SC

90004K VI DEO DETECTI ON SYSTEM
MAI' N

M SC

90004L VI DEO DETECTI ON SYSTEM
MAI' N

M SC

90004M VI DEO DETECTI ON SYSTEM
MAI' N

M SC

90004N COORDI NATED SI GNAL SYST
M SC

90004P SALVAGE TRAFFI C SI GNALS
MAI' N

M SC

90005A SANDBAGS

M SC

90005AA 48-1 NCH PLANTER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
LS 1. 000 2035. 000
LS 1. 000 2035. 000
LS 1. 000 2035. 000
LS 1. 000 514. 000
LS 1. 000 16640. 000
LS 1. 000 15381. 000
LS 1. 000 15381. 000
LS 1. 000 15381. 000
LS 1. 000 15381. 000
LS 1. 000 15381. 000
LS 1. 000 15381. 000
LS 1. 000 915. 000
EACH 200. 000 8. 500
EACH 35. 000 2750. 000

514.

16640.

15381.

15381.

15381.

15381.

15381.

15381.

915.

1700.

96250.

.00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

2035.

2035.

2035.

514.

16640.

15381.

15381.

15381.

15381.

15381.

13314.

915.

10.

2750.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2035.

2035.

2035.

514.

16640.

15381.

15381.

15381.

15381.

15381.

13314.

915.

2000.

96250.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
2035. 000 2035. 00
2035. 000 2035. 00
2035. 000 2035. 00
514. 000 514. 00
16640. 000 16640. 00
15381. 000 15381. 00
15381. 000 15381. 00
15381. 000 15381. 00
15381. 000 15381. 00
15381. 000 15381. 00
13314. 000 13314. 00
915. 000 915. 00
8. 500 1700. 00
3000. 000  105000. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211017

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

M SC

90005B TUBULAR STEEL SI GN POST

M SC
90005BB 60- | NCH PLANTER
M SC

90005C REMOVI NG SI DEVWALK VAULT

M SC

90005CC NEWSPAPER RACK

M SC

90005D TRAFFI C SI GNAL FACES,
I NCH, VERTI CAL

M SC

90005DD PARK BENCH

M SC

90005E TRAFFI C SI GNAL FACES,
I NCH, VERTI CAL

M SC

90005EE BI CYCLE RACK

M SC

90005F TRAFFI C SI GNAL FACES
I NCH, HORI ZONTAL

M SC

90005FF KI GSK

M SC

90005G PEDESTRI AN PUSH BUTTON

M SC
90005GG STREET SI GN
M SC

90005H PEDESTRI AN SI GNAL FACES

I NCH
M SC
90005HH DI RECTI ONAL SI GN
M SC

L

L

L

90005J TRAFFI C SI GNAL CONTROLL

SPECI AL, 7TH & MAIN
M SC

90005JJ TERTI ARY SI GN
M SC

90005K TRAFFI C SI GNAL CONTROLL

SPECAI L, 6TH & MAIN

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
9. 000 105. 000
2.000 3325. 000
32. 000 3. 480
2.000 6550. 000
44.000 615. 000
25. 000 1630. 000
1. 000 994. 000
2.000 595. 000
1. 000 980. 000
3. 000 44450. 000
34. 000 156. 000
13. 000 230. 000
34. 000 327. 400
12. 000 190. 000
1. 000 7292. 000
3. 000 300. 000
1. 000 7397. 000

DI VI SI ON OF HI GHWAYS

111.

13100.

27060.

40750.

994.

1190.

980.

133350.

5304.

2990.

11131.

2280.

7292.

900.

7397.

.00

36

00

00

00

00

00

00

00

00

00

60

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

1630.

994.

595.

980.

43200

156.

230.

327.

190.

7292.

300.

7397.

. 000

. 000

000

000

000

000

000

000

000

400

000

000

000

000

5760

11000

27060

40750

994.

1190.

980.

129600.

5304.

2990

11131.

2280

7292.

900.

7397.

00

00

00

00

00

00

00

00

00

60

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
117. 000 1053. 00
3325. 000 6650. 00
500. 000 16000. 00
6550. 000 13100. 00
615. 000 27060. 00
1653. 000 41325. 00
994. 000 994. 00
750. 000 1500. 00
980. 000 980. 00
44450. 000 133350. 00
156. 000 5304. 00
278. 000 3614. 00
327. 400 11131.60
250. 000 3000. 00
7292. 000 7292. 00
320. 000 960. 00
7397. 000 7397. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211017

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 02/ 11/083

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005KK ORNAMENTAL 30" POLE
M SC EACH
90005L TRAFFI C SI GNAL CONTROLL
SPECI AL, 5TH & MAIN
M SC EACH
90005LL ORNAMENTAL BRACKET ARM
M SC EACH
90005M TRAFFI C SI GNAL CONTROLL
SPECI AL, 4TH & MAIN
M SC EACH
90005MM ORNAMENTAL 250 WATT LU
M SC EACH
90005N TRAFFI C SI GNAL CONTROLL
SPECI AL, 3RD & MAIN
M SC EACH
90005NN ORNAMENTAL FI TTI NGS
M SC EACH
90005P TRAFFI C SI GNAL CONTROLL
& MAIN
M SC EACH
90005PP FESTOON QUTLETS
M SC EACH
90005R 6- FI BER DROP SPLI CES
M SC EACH
90005RR ORNAMENTAL 12' PCOLE
M SC EACH
90005S FI BER OPTI C TERM NATI ON
M SC EACH
90005SS ORNAMENTAL 50 WATT LUM
M SC EACH
90005T CONCRETE BASES TYPE 5,
M SC EACH
90005TT REMOVI NG EXI STI NG LI GH
& LUM NAI RES
M SC EACH
90005U LI GHTI NG CONTROL CABI NE
M SC EACH

90005UU SALVAG NG EXI STING LI G
DECORATI VE BASES

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
35. 000 2675. 400
1. 000 7607. 000
35. 000 548. 000
1. 000 7608. 000
35. 000 1213. 000
1. 000 7295. 000
35. 000 188. 000
1. 000 4227. 000
29. 000 253. 000
6. 000 1360. 000
19. 000 832. 400
9. 000 1150. 000
19. 000 783. 000
55. 000 369. 400
74. 000 143. 000
1. 000 8045. 000
47.000 67. 400

19180.

7608.

42455,

7295.

6580.

4227.

7337.

8160.

15815.

10350.

14877.

20317.

10582.

8045.

3167.

00

00

00

00

00

00

00

00

60

00

00

00

00

00

80

548.

7608.

1213.

7295.

188.

4227.

253.

1360.

832.

1150.

783.

369.

143.

8045.

67.

000

000

000

000

000

000

000

000

400

000

000

400

000

000

400

19180.

7608.

42455,

7295.

6580.

4227.

7337.

8160.

15815.

10350.

14877.

20317.

10582.

8045.

3167.

00

00

00

00

00

00

00

00

60

00

00

00

00

00

80

548.

7608.

1213.

7295.

188.

4227.

253.

1360.

832.

1150.

783.

369.

143.

8045.

67.

. 400

. 000

000

000

000

000

000

000

000

000

400

000

000

400

000

000

400

93639.

7607.

19180.

7608.

42455.

7295.

6580.

4227.

7337.

8160.

15815.

10350.

14877.

20317.

10582.

8045.

3167.

00

00

00

00

00

00

00

00

00

00

60

00

00

00

00

00

80



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211017

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

58

LETTI NG DATE: 02/ 11/083

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90031

90033

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005V TREE RECEPTACLES
M SC EACH
90005WV TREE GRATE
M SC EACH
90005X GALVANI ZED STEEL PARKI N
POSTS
M SC EACH
90005XX REMOVI NG PULL BOX
M SC EACH
90005Y PARKI NG METER BASE
M SC EACH
90005YY 48- FI BER MAI NLI NE SPLI
M SC EACH
90005Z LI TTER RECEPTACLE
M SC EACH
90005ZZ LANDSCAPE PLANTI NG SUR
AND CARE
M SC L. F.
90030A REMOVI NG STORM SEVER, 8
M SC L. F.
90030B REMOVI NG STORM SEVER, 1
M SC L. F.
90030C SAW NG VAULTED CONCRETE
M SC L. F.
90030D FI BER OPTI C CABLE IN CO
48 COUNT
M SC L. F.
90030E FI BER OPTI C CABLE IN CO
6 COUNT
M SC L. F.
90030F UNDERGROUND CABLE NARKI
M SC L. F.
90030G FI BER OPTI C TRACER CABL
M SC L. F.
9030H REMOVE TRANSI TE CONDUI T
M SC S. F
90031A CONCRETE SI DEWALK, 5-1N
M SC S.Y.

90033A COLORED CONCRETE PAVEME

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
47.000 148. 000 6956. 00 148. 000
50. 000 1300. 000 65000. 00 1071. 000
20. 000 150. 000 3000. 00 150. 000
1. 000 145. 000 145. 00 145. 000
20. 000 100. 000 2000. 00 100. 000
1. 000 2410. 000 2410. 00 2410. 000
28. 000 1375. 000 38500. 00 1375. 000
10. 000 750. 000 7500. 00 750. 000
320. 000 12. 000 3840. 00 12. 000
70. 000 15. 000 1050. 00 15. 000
425. 000 25. 000 10625. 00 10. 000
4530. 000 2.570 11642. 10 2.570
2200. 000 2.100 4620. 00 2.100
3470. 000 0. 240 832. 80 0. 240
3470. 000 0. 350 1214.50 0. 350
4000. 000 30.000 120000. 00 4. 650
43800. 000 4.420  193596. 00 5. 050
660. 000 64. 730 42721. 80 69. 750

145.

2000

2410.

38500

7500

3840

1050.

4250

11642.

4620

832.

1214.

18600

221190

46035

00

00

00

00

00

00

00

00

10

00

80

50

00

00

00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
148. 000 6956. 00
1400. 000 70000. 00
120. 000 2400. 00
145. 000 145. 00
100. 000 2000. 00
2410. 000 2410. 00
1125. 000 31500. 00
500. 000 5000. 00
12. 000 3840. 00
15. 000 1050. 00
5. 000 2125.00
2.570 11642. 10
2.100 4620. 00
0. 240 832. 80
0. 350 1214.50
4. 000 16000. 00
6. 000 262800. 00
55. 000 36300. 00



Date 02/11/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211017

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

59

LETTI NG DATE: 02/ 11/083

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

M SC DOL 700. 000
90066A MONTHLY MOBI LE TELEPHON

QWP, URBAN CONCRETE DAY 22. 000

PVMI' STRENGTH | NCENTI VE, CONCR DCL 2700. 000

CONCRETE COLLAR EACH 14. 000

SAFETY FENCE L. F. 4460. 000

PROPOSAL TOTAL. . .

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
1. 000 700. 00
550. 000 12100. 00
1. 000 2700. 00
400. 000 5600. 00
1. 000 4460. 00
S 2221020. 12

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
1. 000 700. 00
550. 000 12100. 00
1. 000 2700. 00
200. 000 2800. 00
2. 000 8920. 00
2270922. 46

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 700. 00
550. 000 12100. 00
1. 000 2700. 00
400. 000 5600. 00
1.990 8875. 40
2286605. 99



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211018

STATE PROJECT(S): 2725-01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: HI GHWAY STRUCTURES

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.

PAGE: 60

LETTI NG DATE: 02/ 11/083

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS
6+05

REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 45-92

FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT APPROACH SLA S. Y
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L.F.
STL PILING DELIV & DRIVEN, HP L.F.
RUBBERI ZED MEMBRANE WATERPROOF S. Y.
RCCP, CL IIl, 24-1NCH L. F.
RCCP, APRON ENDWALLS, 24-1NCH EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.
HEAVY RI PRAP CY.
NONREI NF CONC PIPE, CLS 1, SS, L.F.
MANHCLES, TYPE 1 EACH

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE
4.000 200. 000
4.000 200. 000
1. 000 160. 000
1. 000 23000. 000
340. 000 0. 900
630. 000 6. 250
1. 000 8000. 000
1. 000 500. 000
540. 000 10. 500
460. 000 9. 150
30. 000 2.000
265. 000 3. 750
17. 000 185. 000
265. 000 29.700
154. 000 84. 000
598. 000 275. 000
698. 000 2. 000
65750. 000 0. 510
45880. 000 0.530
320. 000 16. 000
410. 000 17. 000
18. 000 37.000
219. 000 36. 500
4.000 505. 000
227.000 27.000
130. 000 38. 000
28. 000 37.500
2.000 880. 000

LOCATI ON 45/ OZAUKEE COUNTY
LAKEFI ELD RD, BRI DCE OVER
CTHT
OQZAUKEE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
800. 00 275. 000 1100. 00
800. 00 275. 000 1100. 00
160. 00 200. 000 200. 00
23000. 00 35000. 000 35000. 00
306. 00 1.100 374.00
3937. 50 11.750 7402. 50
8000. 00 3000. 000 3000. 00
500. 00 1500. 000 1500. 00
5670. 00 9. 750 5265. 00
4209. 00 10. 750 4945. 00
60. 00 2.000 60. 00
993. 75 3. 750 993. 75
3145. 00 185. 000 3145. 00
7870. 50 29.700 7870. 50
12936. 00 84. 000 12936. 00
164450. 00 290. 000 173420. 00
1396. 00 2.500 1745. 00
33532. 50 0. 350 23012. 50
24316. 40 0.500 22940. 00
5120. 00 12. 000 3840. 00
6970. 00 14. 000 5740. 00
666. 00 20. 000 360. 00
7993. 50 52. 000 11388. 00
2020. 00 600. 000 2400. 00
6129. 00 27.000 6129. 00
4940. 00 44. 000 5720. 00
1050. 00 40. 000 1120. 00
1760. 00 1500. 000 3000. 00

CEDAR CREEK
Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
275. 000 1100. 00
275. 000 1100. 00
200. 000 200. 00
68000. 000 68000. 00
0. 900 306. 00
8. 700 5481. 00
7000. 000 7000. 00
1547. 000 1547. 00
10. 100 5454. 00
10. 100 4646. 00
2.000 60. 00
3. 750 993. 75
185. 000 3145. 00
29.700 7870. 50

26. 000 8320. 00
24.000 9840. 00
35. 000 630. 00
74.000 16206. 00
520. 000 2080. 00
27.000 6129. 00
60. 000 7800. 00
37.000 1036. 00
1235. 000 2470. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211018

| TEM
NUMBER

61147
61151
61171
61407
61435
61910
62505
62702
62815
62816
62817
62819
62821
62822
62823
62860
62871
62875
62876
62905
63003
63008
63402
63702
64202
64301
64506
64601
65040
65045
65050
65055
65065

66501
90004

90031

| TEM DESCRI PTI ON

I NLETS, TYPE 2

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE VWM

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE B
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10

WOOD POSTS, 4X4-1NCH X 12-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L
B- 45-92

SAW NG EXI STI NG PAVEMENT

M SC

90004A TUBULAR RAILING TYPE F
MODI FI ED, STRUCTURE B-45-92

M SC

90031A REMOVI NG CONCRETE SLAB

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

2. 000 425. 000
2.000 215. 000
2.000 477.000
132. 000 32. 000
4.000 1650. 000

1. 000 36115. 730
900. 000 2.000
1300. 000 0. 100
650. 000 0. 900
650. 000 0. 900
1300. 000 0. 100
2. 000 175. 000
2.000 200. 000
140. 000 1. 000
140. 000 1. 000
370. 000 18. 500
2.000 45. 000
75. 000 3. 200
75. 000 3. 200
2. 000 45. 000
45. 000 5. 000
30. 000 8. 000
4.000 49. 500
12. 000 19. 750
1. 000 4000. 000

1. 000 1900. 000
195. 000 2.000
1600. 000 0.530
2. 000 75. 000
265. 000 0. 850
265. 000 0. 850
227.000 1. 250
1. 000 1200. 000
44,000 2.500
1. 000 21000. 000
1750. 000 0. 400

DI VI SI ON OF HI GHWAYS

6845.

240.
240.

225.
240.
198.
237.
4000.
1900.
390.
848.
150.
225.
225.
283.
1200.

110.
21000.

700.

Bl DDER NO 2

UNIT
BI D PRI CE

090
000
000

. 750
. 850
. 000
. 000
. 000
. 600
. 000
. 000
. 500
. 000
. 500
2500
1900.
. 000
. 530
. 000
. 000
. 000
. 000
1150.

000
000

000

. 000
26000

000

. 800

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
. 200
. 200
. 000
. 000
. 000
. 500
. 750
2200
1900.
. 000
. 380
. 000
. 850
. 850
. 250
1200.

000
000

000

. 000
18750

000

. 000

LETTI NG DATE: 02/ 11/083

6845.

240.
240.

225.
240.
198.
237.
2200.
1900.
780.
608.
150.
225.
225.
283.
1200.

220.
18750.

3500.



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211018

| TEM
NUMBER

REPORT OF THE THREE LOW Bl DS RECEIl VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

62

LETTI NG DATE: 02/ 11/083

90035

90345
90474
90501
90502

M SC TON
90035A EXCAVATI ON AND HAULI NG
CONTAM NATED SO L

SPECI AL GRANULAR BACKFI LL TON
PREBORI NG STEEL PI LI NG L. F.
QW READY M XED CONC MASONRY F C. Y
QWP, BRDG STRGTH | NCENTI VE CON DCL

PROPCSAL TOTAL

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
345. 000 50. 000
688. 000 24.000
30. 000 190. 000
598. 000 6. 000
5980. 000 1. 000

16512. 00
5700. 00
3588. 00
5980. 00

474632. 13

12851. 25

17888. 00
1950. 00
6578. 00
5980. 00

488616. 50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
58. 500 20182. 50
24.000 16512. 00
285. 000 8550. 00
16. 450 9837. 10
1. 000 5980. 00
561496. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211019

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1130-12-71
1130- 12- 72
1151- 09- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
10843 RELATI ONSH P BAR CHART PROGRES LS
20101 CLEARI NG STA
20104 GRUBBI NG STA.
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20371 REMOVI NG OLD STRUCTURE, STATIO LS
109+61. 13
20372 REMOVI NG OLD STRUCTURE, STATIO LS
109+63. 95
20373 REMOVI NG OLD STRUCTURE, STATIO LS
179+38. 25
20401 REMOVI NG PAVEMENT S.Y
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20409 REMOVI NG SURFACE DRAI NS EACH
20411 REMOVI NG GUARDRAI L L. F.
20412 REMOVI NG FENCE L. F.
20416 REMOVI NG | NLETS EACH
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20422 REMOVI NG CONCRETE BASES EACH
20501 COVMON EXCAVATI ON CY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 5- 357
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 5- 358
20801 BORROW EXCAVATI ON CY
20811 SELECTED BORROW EXCAVATI ON CY
20901 GRANULAR BACKFI LL CY
21001 STRUCTURE BACKFI LL CY
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
1130-12-71
21202 GRANULAR SUBBASE COURSE TON
21302 FI NI SHI NG ROADVWAY, PROQJECT LS

1130-12-71

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000

. 000
. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000

. 500
. 000
. 000
. 990
. 500
. 000
. 250
. 950
. 000
. 460
. 000

. 000

. 570
. 670
. 000
. 000
29700

000

. 080
3000

000

LOCATI ON 05/ BROMWN

COUNTY

PAGE:

63

LETTI NG DATE: 02/ 11/083

DE PERE - CREEN BAY, LOVBARDI AVE - | 43, STH
USH 41
BROMWN
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
100. 00 0. 000 0.00 0. 000 0.00
4000. 00 0. 000 0.00 0. 000 0.00
4000. 00 0. 000 0.00 0. 000 0.00
750. 00 0. 000 0.00 0. 000 0.00
40000. 00 0. 000 0.00 0. 000 0.00
40000. 00 0. 000 0.00 0. 000 0.00
45000. 00 0. 000 0.00 0. 000 0.00
40532. 50 0. 000 0.00 0. 000 0.00
25. 00 0. 000 0.00 0. 000 0.00
250. 00 0. 000 0.00 0. 000 0.00
13059. 09 0. 000 0.00 0. 000 0.00
745. 00 0. 000 0.00 0. 000 0.00
450. 00 0. 000 0.00 0. 000 0.00
53497. 50 0. 000 0.00 0. 000 0.00
35749. 35 0. 000 0.00 0. 000 0.00
300. 00 0. 000 0.00 0. 000 0.00
63103. 48 0. 000 0.00 0. 000 0.00
8000. 00 0. 000 0.00 0. 000 0.00
8000. 00 0. 000 0.00 0. 000 0.00
214878. 42 0. 000 0.00 0. 000 0.00
134010. 24 0. 000 0.00 0. 000 0.00
610. 00 0. 000 0.00 0. 000 0.00
85030. 00 0. 000 0.00 0. 000 0.00
29700. 00 0. 000 0.00 0. 000 0.00
49096. 00 0. 000 0.00 0. 000 0.00
3000. 00 0. 000 0.00 0. 000 0.00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211019

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE

PAGE:

64

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 02/ 11/083

50234

50235

50236

50261
50265
50303
50504
50511
50626

| TEM DESCRI PTI ON UNI'T
FI NI SHI NG ROADWAY, PROQJECT LS
1130-12-72
FI NI SHI NG ROADVWAY, PROQJECT LS
1151-09-72
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
CONCRETE BASE COURSE, 9-INCH S.Y

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
PROFI LE | NDEX | NCENTI VE, ASPH DCL
ASPHALTI C SURFACE, TEMPORARY  TON

CONCRETE PAVEMENT, 9-1 NCH S.Y
CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S. Y
PAVEMENT TI ES EACH
DOVEL BARS EACH
CONCRETE PAVEMENT REPAI R CY
CONCRETE MASONRY, BRI DGES CY

PREFCRMVED ELASTOVERI C COWP JA L. F.
3- I NCH

EXPANSI ON DEVI CE, STRUCTURE LS
B-5-64

EXPANSI ON DEVI CE, STRUCTURE LS
B- 5- 65

EXPANSI ON DEVI CE, STRUCTURE LS

B- 5- 96
EXPANS|I ON DEVI CE, STRUCTURE LS
B-5-97
EXPANS|I ON DEVI CE, STRUCTURE LS
B- 5- 86

CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y
PRESTRESSED G RDER, | TYPE, 36 L.F.
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
1. 000 2000. 000 2000. 00
1. 000 4000. 000 4000. 00
26910. 000 11.300  304083.00
96. 000 46. 300 4444, 80
22050. 000 24.000 529200.00
5866. 000 1.750 10265. 50
38048. 000 1.100 41852. 80
2113. 000 255.000 538815. 00
38052. 000 32.800 1248105.60
24360. 000 1. 000 24360. 00
19960. 000 1. 000 19960. 00
1570. 000 44. 500 69865. 00
3034. 000 35.000 106190.00
2. 000 500. 000 1000. 00
420. 000 90. 000 37800. 00
1378. 000 6. 000 8268. 00
448. 000 8. 000 3584. 00
585. 000 179.300 104890. 50
2567. 000 270.000  693090. 00
1771. 000 20. 000 35420. 00
1. 000 5500. 000 5500. 00
1. 000 5500. 000 5500. 00
1. 000 12500. 000 12500. 00
1. 000 7500. 000 7500. 00
1. 000 7500. 000 7500. 00
184. 000 14. 000 2576. 00
18160. 000 2. 250 40860. 00
1640. 000 75.000 123000.00
146000. 000 0. 550 80300. 00
218914. 000 0.650  142294.10
48. 000 40. 000 1920. 00
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Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 65
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211019
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
50631 WELDED STUD SHEAR CONNECTORS, EACH 1470. 000 2. 000 2940. 00 0. 000 0. 00 0. 000 0.00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 11. 000 350. 000 3850. 00 0. 000 0.00 0. 000 0.00
B- 5- 357
50641 STEEL DI APHRAGVS, STRUCTURE EACH 11. 000 350. 000 3850. 00 0. 000 0.00 0. 000 0.00
B- 5- 358

50902 PREPARATI ON, APPROACHES S.Y. 454. 000 55. 000 24970. 00 0. 000 0.00 0. 000 0.00
50903 PREPARATI ON, DECKS, TYPE 1 S.Y. 1375. 000 60. 000 82500. 00 0. 000 0.00 0. 000 0.00
50904 PREPARATI ON, DECKS, TYPE 2 S.Y. 198. 000 75. 000 14850. 00 0. 000 0.00 0. 000 0.00
50905 CLEANING DECKS S.Y. 14810. 000 4.000 59240. 00 0. 000 0.00 0. 000 0.00
50910 JO NT REPAIR S.Y. 100. 000 975. 000 97500. 00 0. 000 0. 00 0. 000 0.00
50912 CURB REPAIR L. F. 288. 000 35. 000 10080. 00 0. 000 0.00 0. 000 0.00
50915 CONCRETE SURFACE REPAI R S. F. 714.000 55. 000 39270. 00 0. 000 0. 00 0. 000 0. 00
50920 FULL DEPTH DECK REPAI R S.Y. 416. 000 100. 000 41600. 00 0. 000 0.00 0. 000 0.00
51121 STL PILING DELIV & DRIVEN, HP L.F. 17380. 000 13. 000 225940. 00 0. 000 0. 00 0. 000 0.00
51130 PILE PO NTS EACH 252. 000 40. 000 10080. 00 0. 000 0.00 0. 000 0.00
51405 FLOOR DRAINS, TYPE GC EACH 4.000 1500. 000 6000. 00 0. 000 0.00 0. 000 0.00
51409 ADJUSTI NG FLOOR DRAI NS EACH 2.000 400. 000 800. 00 0. 000 0.00 0. 000 0.00
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 74. 000 25. 000 1850. 00 0. 000 0.00 0. 000 0.00
52147 STL APRON ENDW. FOR CLVRT PI PE EACH 1. 000 100. 000 100. 00 0. 000 0.00 0. 000 0.00
52203 RCCP, CL IIIl, 18-1NCH L. F. 136. 000 37.000 5032. 00 0. 000 0.00 0. 000 0.00
52205 RCCP, CL Il1l, 24-1NCH L. F. 56. 000 32. 000 1792. 00 0. 000 0.00 0. 000 0.00
52209 RCCP, CL IIl, 36-1NCH L. F. 6. 000 61. 000 366. 00 0. 000 0.00 0. 000 0.00
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 2.000 425. 000 850. 00 0. 000 0.00 0. 000 0.00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 2. 000 500. 000 1000. 00 0. 000 0.00 0. 000 0.00
52472 SALV APRON ENDWALLS FOR CLVT P EACH 7.000 225. 000 1575. 00 0. 000 0.00 0. 000 0.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2. 000 250. 000 500. 00 0. 000 0. 00 0. 000 0.00
52476 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000 300. 000 300. 00 0. 000 0.00 0. 000 0.00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 180. 000 15. 000 2700. 00 0. 000 0. 00 0. 000 0.00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 260. 000 15. 000 3900. 00 0. 000 0. 00 0. 000 0.00
60204 CONCRETE SI DEVWALK, 4-1 NCH S. F. 40. 000 3. 250 130. 00 0. 000 0.00 0. 000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 19660. 000 10. 500 206430. 00 0. 000 0.00 0. 000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 34260. 000 3. 000 102780. 00 0. 000 0.00 0. 000 0.00
60404 SLOPE PAVI NG CONCRETE S.Y. 362. 000 45. 000 16290. 00 0. 000 0.00 0. 000 0.00
60604 MEDI UM RANDOM RI PRAP CY. 58. 000 37.500 2175.00 0. 000 0.00 0. 000 0.00
60825 REINF CONC PIPE, CLASS IIIl, SS L.F. 3. 000 50. 000 150. 00 0. 000 0.00 0. 000 0.00
60827 REINF CONC PIPE, CLASS 111, SS L.F. 47.000 32. 000 1504. 00 0. 000 0.00 0. 000 0.00
61121 |INLETS, TYPE 1 EACH 2. 000 750. 000 1500. 00 0. 000 0. 00 0. 000 0.00
61122 |INLETS, TYPE 3 EACH 2.000 650. 000 1300. 00 0. 000 0.00 0. 000 0.00
61162 | NLET COVERS, TYPE B EACH 1. 000 350. 000 350. 00 0. 000 0.00 0. 000 0.00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211019

| TEM
NUMBER

61167
61176
61201
61211
61214
61407
61408
61413
61433
61435
61601
61910
62202
62203
62401
62505
62702
62815
62816
62817
62822
62823
62824
62825
62871
62872
62875
62876
62905
63003
63009
63010
63015
63301
63305
63311
63601
63605
63610

| TEM DESCRI PTI ON UNI'T
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE V EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFCRATED, L.F.
Pl PE UNDERDRAI N, UNPERFORATED, L. F.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH
ANCHOR ASSEMB FCR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
WOVEN W RE FENCE L. F.
MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
ASPHALTI C FLUMES S.Y
WATER MGAL
SALVAGED TOPSO L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
ERCSI ON VAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 20 LB.
SEEDI NG, M XTURE NO. 30 LB.
SEEDI NG, BORROW PI T M XTURE LB.
DELI NEATOR PCSTS EACH
DELI NEATORS EACH
TEMPORARY DEL| NEATORS EACH

CONCRETE MASONRY, SIGN SUPPORT C. Y
BAR STEEL REI NFORCEMENT, SIGN LB
HI GH STRNGTH BAR STL REINF, SI LB.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2. 000 350. 000
1. 000 400. 000
552. 000 6. 000
54. 000 6. 000
50. 000 16. 000
1507. 000 29. 850
13793. 800 9. 180
9. 000 325. 000
8. 000 60. 000
37.000 1572.500
1447. 000 2. 200
1.000 450200. 000
53846. 000 0. 380
18. 000 65. 000
272.000 15. 000
66988. 000 0.700
27479. 000 0.090
2690. 000 0. 850
2690. 000 0. 800
1345. 000 0. 250
44625. 000 0. 440
44625. 000 0. 420
6369. 000 0. 460
6369. 000 0. 440
2.000 40. 000
2. 000 45. 000
413. 000 3. 000
413. 000 3. 000
50. 000 22.000
1869. 000 1.850
1830. 000 3. 750
800. 000 4.150
114. 000 3. 250
515. 000 12. 250
1244. 000 2. 850
224.000 9. 000
36. 000 435. 000
234. 000 2.000
3920. 000 2. 000

DI VI SI ON OF HI GHWAYS

450200.
20461.
1170.
4080.
46891.
2473.
2286.
2152.
336.
19635.
18742.
2929.
2802.

0000000000000 00000000000000000000000000

Bl DDER NO 2
UNIT
BI D PRI CE
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211019

| TEM
NUMBER

64114

64115

64220
64310
64311
64313
64318
64321
64323
64326
64329
64333
64503
64505
64602
64618
64635
64642
64730
64734
64738
64758
64770
64901

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SIGNS, TYPE | S. F.
MOVI NG SI GNS, TYPE | EACH
MOVI NG SIGNS, TYPE I EACH
REMOVI NG SI GNS, TYPE | EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
REMOVI NG STRUCTURAL STEEL SI GN EACH
MOVI NG SMALL SI GN SUPPORTS EACH
MOVI NG STRUCTURAL STEEL SIGN S EACH
SI GN BRI DGE, CANTI LEVERED, STR LS
S-5-78
SI GN BRI DGE, CANTI LEVERED, STR LS
S-5-79
SI GN BRI DGE, CANTI LEVERED, STR LS
S-5-80
SI GN BRI DGE, CANTI LEVERED, STR LS
S-5-81
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
GECTEXTI LE FABRI C, TYPE DF S.Y
GECTEXTI LE FABRI C, TYPE R S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG 8-1N L. F.
PAVEMENT MARKI NG, RAI SED MARKE EACH
REMOVI NG PAVEMENT MARKI NGS L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 12-1NCH, L.F.
TEMPORARY PAVEMENT MARKI NG 4- L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

830. 000 16. 450
3. 000 175. 000
7.000 25. 000
6. 000 75. 000
2.000 20. 000
2. 000 20. 000
6. 000 135. 000
11. 000 55. 000
6. 000 125. 000
1. 000 12250. 000
1. 000 12545. 000
1. 000 11940. 000
1. 000 11960. 000
1. 000 2000. 000
280. 000 15. 000
140. 000 100. 000
213205. 000 0. 230
21673. 000 0. 500
25531. 000 0. 100
24583. 000 0. 150
38554. 000 0. 300
247.000 20. 000
247.000 5. 000
430. 000 2. 250
76. 000 2. 250
146414. 000 0.139
18585. 000 0.700
744.000 29. 000
69210. 000 0. 150
4.000 110. 000
13. 000 110. 000
7.000 130. 000
17. 000 110. 000
695. 000 2. 500
99854. 000 0. 100

DI VI SI ON OF HI GHWAYS

11940.

11960.

2000.
4200.
14000.
49037.
10836.
2553.
3687.
11566.
4940.
1235.
967.
171.
20351.
13009.
21576.
10381.
440.
1430.
910.
1870.
1737.
9985.
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Bl DDER NO 2
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BI D PRI CE
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211019

| TEM
NUMBER

65067

65070
65080
65099
65216
65219
65221
65237
65250
65306
65401
65420
65580
65585
65965

65966
66501

66502
90005

90005

90005

| TEM DESCRI PTI ON

TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
B- 5- 357
CONSTRUCTI ON
B- 5- 358
CONSTRUCTI ON
B- 5- 96
CONSTRUCTI ON
CONSTRUCTI ON STAKI NG, RESURFAC
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE CONTROL CABI NET BASES
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

UNDERDECK LI GHTI NG,

STRUCTURE B- 5- 357

UNDERDECK LI GHTI NG,

STRUCTURE B- 5- 358

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, EROCSI ON CONTROL, FILTE
DELI VERED

M SC

90005B, EROCSI ON CONTROL, FILTE
| NSTALLED

M SC

90005C, EROSI ON CONTROL, FILTE
MAI NTENANCE

STAKI NG, STRUCT L

STAKI NG, STRUCT L

STAKI NG, CONCRETE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.
L. F.
EACH
EACH
L. F.
LS

LS

'_
(7))

goorrorrrrr
mmQeaQmmmmmmm

rrrr
wn: -

'_
(7]

L. F.

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
110587. 000 0.720
3800. 000 1. 440
240. 000 3. 000
4.000 70. 000
15400. 000 0. 330
1. 000 800. 000
1. 000 800. 000
1. 000 1000. 000
12320. 000 0. 650
70931. 000 0. 060
4550. 000 0. 450
420. 000 3. 000
979. 000 4. 500
430. 000 5. 000
220. 000 12. 000
1660. 000 3. 000
10. 000 400. 000
2.000 325. 000
2. 000 450. 000
2920. 000 0. 900
4640. 000 0. 400
1. 000 5000. 000
1. 000 5000. 000
330. 000 0. 450
18081. 000 1. 600
40. 000 3. 490
40. 000 3. 490
20. 000 2.500

DI VI SI ON OF HI GHWAYS

800.

1000.

8008.
4255.
2047.
1260.
4405.
2150.
2640.
4980.
4000.

650.

900.
2628.
1856.
5000.

5000.
148.

28929.
139.

139.

50.

00

50
60
60

60

00

Bl DDER NO 2

UNIT
BI D PRI CE
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3

UNI'T
Bl D PRI CE
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Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211019

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE

PAGE:

69

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 02/ 11/083

90005

90005

90005

90008

90008

90030

90030

90030

90030

90030

90030

90030

90031

90031

90031

90033

M SC EACH
90005D, REMOVI NG CROSSOVER PRO
DEVI CES

M SC EACH
90005E, VO DED SLAB DRAI N HOLE

M SC EACH
90005F, CLEANI NG AND PAI NTI NG

M SC DAY
90008A, PORTABLE CHANGEABLE ME

SI GN

M SC DAY

90008B, | NCENTI VE/ DI SI NCENTI VE
COWPLETI ON OF VWORK

M SC L. F.
90030A, REMOVI NG STORM SEVER

M SC L. F.
90030B, CULVERT PI PE LI NER, 18

M SC L. F.
90030C, REMOVI NG CONCRETE BARR

M SC L. F.
90030D, LOOP DETECTOR GROOVES

M SC L. F.
90030E, RELAPPI NG STEEL PLATE

M SC L. F.

90030F, CONCRETE BARRI ER, SI NG
42-1NCH, SPECI AL

M SC L. F.
90030G, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T

M SC S. F
90031A, TEMPORARY SHORI NG

M SC S. F
90031B, ARCH TECTURAL SURFACE

M SC S. F

90031C, MECHANI CALLY STABI LI ZE
MODULAR BLOCK WALL, R-5-20

M SC S.Y.
90033A, REMOVI NG CONCRETE MASO
OVERLAY

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
200. 000 10. 000
482. 000 34.500
88. 000 125. 000
290. 000 100. 000
10. 000 5000. 000
72. 000 7.000
458. 000 35. 000
250. 000 5. 000
540. 000 8. 000
1289. 000 3. 500
100. 000 70. 000
443. 000 6. 000
1289. 000 15. 000
8839. 000 5. 000
2655. 000 23.780
12060. 000 1.500

2000.

16629.

11000.

29000.

50000.

504.

16030.

1250.

4320.

4511.

7000.

2658.

19335.

44195.

63135.

18090.

00

00

00

00

00

00

00

50

00

00

00

00

90

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0.00

0.00

0.00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0.00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211019

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE

PAGE:

70

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 02/ 11/083

90033

90033

90034

90307

90315
90329
90365
90375
90420
90501
90502
90616
90712
90900
90997
90998
90999
30811

M SC S Y.
90033B, REMOVI NG ASPHALTI C CON
OVERLAY

M SC S.Y.
90033C, SLOPE PAVING REPAIR, C
M SC CY.

90034A, CONCRETE MASONRY, STEE
OVERLAY, DECKS

DEBRI S CONTAI NMENT, STRUCTURE LS
B- 5- 96

REMOVI NG CONCRETE SURFACE, PAR S.Y
GRADE, SHAPE & FI NI SH FOR BEAM EACH

QWP, BASE COURSES TON
QWP, NUCLEAR DENSI TY FOR ASPHA TON
RUPTURED VO D REPAI R S.Y

QW READY M XED CONC MASONRY F C. Y
QWP, BRDG STRGTH | NCENTI VE CON DCL
MARKER POSTS, FLEXI BLE, FOR CU EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH
| NCENT/ DI SI NCENT FOR | NTRI M CO DAYS
ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP-1 HRS
BASE PATCHI NG ASPHALTI C TON

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
4930. 000 1.500 7395. 00
10. 000 80. 000 800. 00
1372. 000 425.000 583100.00
1. 000 2500. 000 2500. 00
2134. 000 2.930 6252. 62
35. 000 1050. 000 36750. 00
26905. 000 0. 160 4304. 80
25042. 000 1. 200 30050. 40
570. 000 140. 000 79800. 00
2567. 000 9. 000 23103. 00
25670. 000 1. 000 25670. 00
7.000 38. 750 271. 25
20. 000 40. 000 800. 00
10. 000 5000. 000 50000. 00
250. 000 2.000 500. 00
250. 000 4. 000 1000. 00
1000. 000 2.000 2000. 00
817. 000 112. 000 91504. 00
....... 8597303. 27

PROPOSAL TOTAL

o

COCOOO0O0OO0OO00000

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

o

©

COCOOO0O0OO0OO00000

o

COCOOO0OOLO0OO0O0000

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

©

©

COOOOOOOO0O0000O0



Date 02/11/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211020

STATE PROJECT(S): 1146-11-77

TYPE OF WORK: HI GHWAY STRUCTURES
LUNDA CONSTRUCTI ON COVPANY

EDWARD KRAEMER & SONS, | NC

R NO 1:
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3

LOCATI ON 44/ QUTAGAM E COUNTY

CTH W - NEW LONDON, G VENS
USH 45
OUTAGAM E, WAUPACA

PAGE: 71

LETTI NG DATE: 02/ 11/083

RD - USH 45

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15000. 000
B- 44-189
STRUCTURE BACKFI LL VB 274. 000 20. 000
CONCRETE MASONRY, BRI DGES VB 347. 000 340. 000
PROTECTI VE SURFACE TREATMENT M2 610. 000 2.500
PRESTRESSED G RDER, | TYPE, 13 M 195. 000 365. 000
HI GH STRENGTH BAR STEEL REI NF. KG 10470. 000 0. 950
COATED HI GH STR BAR STL REINF, KG 28930. 000 1.100
NON- LAM NATED ELASTOMERI C BEAR EACH 15. 000 70. 000
STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 450. 000
B- 44- 189
RUBBERI ZED MEMBRANE WATERPROOF M2 24. 000 35. 000
ANCHORAGES FOR STEEL PLATE BEA EACH 4. 000 65. 000
MOBI LI ZATI ON LS 1. 000 25000. 000
FI ELD OFFI CE, TYPE C LS 1. 000 500. 000
TRAFFI C CONTROL LS 1. 000 1400. 000
CONSTRUCTI ON STAKI NG, STRUCT L LS 1.000 1475. 000
B- 44-189
M SC M 47.000 145. 660
90001A CHAIN LI NK FENCE, 3.2M
M SC M 276. 000 16. 650
90002A SLOPE PAVI NG, BREAKER R
M SC EACH 2. 000 1500. 000
90005A TEMPORARY SURFACE DRAI N
I NLET TYPE
QW READY M XED CONC MASONRY F M3 347. 000 11. 000
QWP, BRDG STRGTH | NCENTI VE CON DCL 3470. 000 1. 000
PROPOSAL TOTAL.......

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
15000. 00 2600. 000 2600. 00
5480. 00 17. 000 4658. 00
117980. 00 405. 000 140535. 00
1525. 00 3. 000 1830. 00
71175. 00 337. 000 65715. 00
9946. 50 1.070 11202. 90
31823. 00 1.180 34137. 40
1050. 00 55. 000 825. 00
5400. 00 420. 000 5040. 00
840. 00 36. 000 864. 00
260. 00 88. 000 352. 00
25000. 00 21976. 340 21976. 34
500. 00 5000. 000 5000. 00
1400. 00 1400. 000 1400. 00
1475. 00 1150. 000 1150. 00
6846. 02 145. 660 6846. 02
4595. 40 16. 650 4595. 40
3000. 00 525. 000 1050. 00
3817. 00 6. 000 2082. 00
3470. 00 1. 000 3470. 00
310582. 92 315329. 06

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
14237. 000 14237.00
28. 000 7672.00
427. 000 148169. 00
3. 000 1830. 00
427. 000 83265. 00
1.090 11412. 30
1.270 36741. 10
106. 610 1599. 15
450. 000 5400. 00
42. 550 1021. 20
66. 330 265. 32
35000. 000 35000. 00
1500. 000 1500. 00
1400. 000 1400. 00
1779. 130 1779. 13
145. 660 6846. 02
11.590 3198. 84
339. 470 678. 94
6. 000 2082. 00
1. 000 3470. 00
367567. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211021

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 4075-13-71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 44/ QUTAGAM E
MAIN ST, VIL LITTLE CHUTE, ADAM5 ST - JACKSON

COUNTY

PAGE:

72

LETTI NG DATE: 02/ 11/083

R NO 1: VINTON CONSTRUCTI ON COVPANY
R NO 2 PETERS CONCRETE COVPANY
R NO 3: JAMES CAPE & SONS CO.
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG I.D. 72. 000 6. 000
GRUBBI NG I.D 72. 000 6. 000
REMOVI NG PAVEMENT S.Y. 18321. 000 0. 890
REMOVI NG ASPHALTI C SURFACE S.Y. 2529. 000 0.730
REMOVI NG CURB AND GUTTER L. F. 1081. 000 1. 350
REMOVI NG CONCRETE S| DEWALK S.Y. 4472. 000 0.520
REMOVI NG MANHCLES EACH 13. 000 150. 000
REMOVI NG | NLETS EACH 37.000 125. 000
REMOVI NG CONCRETE BASES EACH 15. 000 87.000
SEALI NG PI PES EACH 20. 000 40. 000
COMMON EXCAVATI ON CY 11370. 000 4. 950
FI NI SH NG ROADWAY LS 1. 000 3000. 000
CRUSHED AGGREGATE BASE COURSE TON 9954, 000 6. 680
BREAKER RUN STONE TON 1000. 000 6. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 45. 000 1.750
QWP, ASPHALTI C M XTURE TON 179. 000 0.500
ASPHALTI C MATERI AL FOR PLANT M TON 14. 700 210. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 179. 000 77.080
ASPHALTI C SURF, DRI VEWAYS & FI TON 70. 000 87.340
CONCRETE PAVEMENT, 8-1NCH S.Y. 15801. 000 22.520
CONCRETE DRI VEWAY, 6-1 NCH S.Y. 1431. 000 24. 200
CONCRETE DRI VEWAY, 8-1NCH S.Y. 50. 000 28. 200
PAVEMENT TI ES EACH 160. 000 7.000
DOVEL BARS EACH 50. 000 12. 000
CONCRETE PAVEMENT GAPS EACH 5. 000 1000. 000
CONCRETE MASONRY, RETAINING WA C.Y. 0. 500 980. 000
RCCP, APRON ENDWALLS, 36-1NCH EACH 1. 000 925. 000
CONCRETE CURB AND GUTTER, 18-1 L.F. 130. 000 17.500
CONCRETE CURB AND GUTTER, 30-1 L.F. 8001. 000 8. 500
CONCRETE CURB AND GUTTER, 30-1 L.F. 504. 000 13. 000

STH 96
OUTAGAM E
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
432. 00 10. 000 720. 00
432. 00 10. 000 720. 00
16305. 69 1.980 36275. 58
1846. 17 1.500 3793. 50
1459. 35 1. 500 1621. 50
2325. 44 1.500 6708. 00
1950. 00 150. 000 1950. 00
4625. 00 150. 000 5550. 00
1305. 00 35. 000 525. 00
800. 00 75. 000 1500. 00
56281. 50 5. 200 59124. 00
3000. 00 5000. 000 5000. 00
66492. 72 6. 400 63705. 60
6000. 00 7. 400 7400. 00
78.75 1.750 78.75
89. 50 0. 500 89. 50
3087. 00 210. 000 3087. 00
13797. 32 62. 000 11098. 00
6113. 80 70. 200 4914. 00
355838. 52 23.310 368321. 31
34630. 20 24. 200 34630. 20
1410. 00 28. 200 1410. 00
1120. 00 7.000 1120. 00
600. 00 15. 000 750. 00
5000. 00 1000. 000 5000. 00
490. 00 500. 000 250. 00
925. 00 1000. 000 1000. 00
2275.00 12. 500 1625. 00
68008. 50 6. 400 51206. 40
6552. 00 17.700 8920. 80

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
15. 000 1080. 00
15. 000 1080. 00
1.930 35359. 53
1.750 4425. 75
5. 000 5405. 00
2. 250 10062. 00
250. 000 3250. 00
75. 000 2775. 00
50. 000 750. 00
75. 000 1500. 00
5. 240 59578. 80
5000. 000 5000. 00
7.850 78138. 90
8. 850 8850. 00
1.750 78.75
0. 500 89. 50
210. 000 3087. 00
62. 000 11098. 00
70. 200 4914. 00
23.310 368321.31
22.600 32340. 60
30. 050 1502. 50
7.000 1120. 00
15. 000 750. 00
1000. 000 5000. 00
750. 000 375.00
1007. 000 1007. 00
12. 000 1560. 00
9. 000 72009. 00
13. 000 6552. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030211021

| TEM
NUMBER

CONCRETE SI DEVALK, 4-1 NCH
CONCRETE STEPS

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS 1V,
REI NF CONC PI PE, CLASS 1V,
REI NF CONC PI PE, CLASS 1V,
REI NF CONC PI PE, CLASS 1V,
REI NF CONC PI PE, CLASS 1V,
REI NF CONC PI PE, CLASS 1V,
MANHCLES, TYPE 1

MANHCLES, TYPE 3

I NLETS, TYPE 3

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H
ADJUSTI NG MANHCOLE COVERS
MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

SS,
SS,
SS,
SS,
SS,
SS,

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS

I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B
SEEDI NG, M XTURE NO. 40
REMOVI NG SI GNS, TYPE |

REMOVI NG SMALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADE
TRAFFI C CONTROL, WARNI NG L
TRAFFI C CONTROL, WARNI NG L

S
I
I

. T
GAT
GHT

CONTRACT AND ESTI MATE ENG NEER

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
49398. 000 2.190
43. 000 28. 000
20. 000 30. 740
2205. 000 25.850
380. 000 28. 500
400. 000 32.500
461. 000 37. 250
120. 000 37.750
1063. 000 71. 500
7. 000 860. 000
17. 000 2190. 000
45. 000 535. 000
14. 000 220. 000
1. 000 225. 000
56. 000 300. 000
18. 000 225. 000
1. 000 28000. 000
75. 000 18. 000
4590. 000 1. 500
4000. 000 0. 250
5. 000 50. 000
5. 000 75. 000
590. 000 0. 850
590. 000 0. 850
20. 000 1. 000
20. 000 1. 000
52. 000 35. 000
25. 000 3. 000
25. 000 3. 000
2.960 27.000
85. 000 5. 000
88. 000 15. 000
32. 000 15. 000
1. 000 5000. 000
1. 000 5000. 000
6653. 000 0. 300
3826. 000 0. 500
7652. 000 0. 100
3950. 000 0. 100

DI VI SI ON OF HI GHWAYS

108181.
1204.
614.
56999.
10830.
13000.
17172.
4530.
76004.
6020.
37230.
24075.
3080.
225.
16800.
4050.
28000.
1350.
6885.
1000.
250.
375.
501.
501.

Bl DDER NO 2

UNIT
BI D PRI CE

175.
131100.
17

1

0.

200.

. 000
. 540
. 780
. 700
. 700
. 000
. 000
. 000
. 000
. 500
. 000
. 000
4500
3000
. 350
. 500
. 250
. 250

[eNeoNoNe)

000
000

108181
1204.
1000.

50715
11020
13400.
17979
5400.
59528
8400.
42500
30375
3220
230.
19040
3150

131100.
1275.
8491.

720.
1000.
1250.

318.

460.

PAGE:

73

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2.200 108675.60
30. 000 1290. 00
50. 000 1000. 00
32. 250 71111. 25
34. 200 12996. 00
34. 850 13940. 00
39. 250 18094. 25
43. 500 5220. 00
71. 250 75738. 75
950. 000 6650. 00
2880. 000 48960. 00
595. 000 26775. 00
275. 000 3850. 00
275. 000 275.00
350. 000 19600. 00
125. 000 2250. 00
10000. 000 10000. 00
20. 000 1500. 00
0. 960 4406. 40
0. 250 1000. 00
50. 000 250. 00
75. 000 375. 00
0. 850 501. 50
0. 850 501. 50
1. 000 20. 00
1. 000 20. 00
35. 000 1820. 00
3. 000 75. 00
3. 000 75. 00
27.000 79.92
5. 000 425. 00
15. 000 1320. 00
15. 000 480. 00
7500. 000 7500. 00
3000. 000 3000. 00
0. 350 2328. 55
0. 500 1913. 00
0. 250 1913. 00
0. 250 987. 50



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030211021

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 12-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG PARKI NG STAL
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMP PVMI' MRKG, 4-1NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 18X24-1NCH
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELEC SERVI CE, METER BREAKER PE
MADI SON STREET

ELEC SERVI CE, METER BREAKER PE
GRAND AVENUE

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC

groorroroorrrrmome rrr e

TIIINIIINIIINIOMAQMITNQQAMMMMTT

rrrrrrrerr e

LS

EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
6184. 000 0. 450
42.000 2.650
8492. 000 0. 550
1282. 000 1. 300
1000. 000 0. 600
363. 000 4. 500
1851. 000 2.750
1. 000 110. 000
13. 000 110. 000
4.000 110. 000
176. 000 3. 000
667. 000 3. 200
420. 000 3. 000
1674. 000 2. 800
2.000 75. 000
1. 000 100. 000
4775. 000 0.920
71. 000 55. 000
4619. 000 0. 300
504. 000 0. 800
4619. 000 0. 800
4619. 000 0. 900
2321. 000 3. 600
2. 000 274.000
647. 000 0. 400
208. 000 0.590
205. 000 0. 760
411. 000 0.980
287.000 1. 350
399. 000 1.630
647. 000 0. 340
3020. 000 0. 540
1. 000 720. 000
1. 000 720. 000
14. 000 567. 000
6. 000 840. 000
2. 000 567. 000

DI VI SI ON OF HI GHWAYS

720.

7938.
5040.
1134.

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
0. 500 3092. 00
3. 000 126. 00
0. 550 4670. 60
1. 300 1666. 60
0. 250 250. 00
4.500 1633. 50
2.750 5090. 25
110. 000 110. 00
110. 000 1430. 00
110. 000 440. 00
3. 000 528. 00
3. 200 2134.40
3. 000 1260. 00
2. 800 4687. 20
35. 000 70. 00
85. 000 85. 00
1. 000 4775. 00
55. 000 3905. 00
0.720 3325. 68
0. 800 403. 20
0. 800 3695. 20
0. 900 4157. 10
4.000 9284. 00
350. 000 700. 00
1. 000 647.00
1.100 228. 80
1. 200 246. 00
1.500 616. 50
1.500 430. 50
1. 650 658. 35
0. 350 226. 45
0. 500 1510. 00
600. 000 600. 00
600. 000 600. 00
520. 000 7280. 00
800. 000 4800. 00
520. 000 1040. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

w
a1

COORrPPPRPPORMOOOO

(<2}
o

520
800.
800.

. 000
. 200
. 000
. 800
. 000
. 000
. 000
55

000
720

. 800

800
900
000
000
000
100
200
500
500
650
350
500

. 000

. 000

000
000
000

LETTI NG DATE: 02/ 11/083

600.

7280.
4800.
1600.



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030211021

| TEM
NUMBER

90004

90004

90004

90004

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C SI GNAL FACES, 5-12 INC
PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
MADI SON STREET

TRAFFI C SI GNAL MOUNTI NG HARDWA
GRAND AVENUE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, REMOVI NG SI GNAL EQUI PM
STH 96 AND MADI SON STREET

M SC

90004B, REMOVI NG SI GNAL EQUI PM
STH 96 AND GRAND AVENUE

M SC

90004C, TRAFFI C SI GNAL CONTROL
STH 96 AND MADI SON STREET

M SC

90004D, TRAFFI C SI GNAL CONTROL
STH 96 AND GRAND AVENUE

M SC

90004E, VI DEO DETECTI ON SYSTEM
AND MADI SON STREET

M SC

90004F, VI DEO DETECTI ON SYSTEM
AND GRAND AVENUE

M SC

90005A, | NLETS, TYPE 3, MODI FI

M SC

90005B, CONCRETE BASES, TYPE 5
M SC

90005C, CONCRETE BASES, TYPE 2
M SC

90005D, CONCRETE CONTROLLER CA
BASE, TYPE 9, MODI FI ED

M SC

90005E, | NTERNAL RUBBER SLEEVE
SEALS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

2. 000 840. 000
16. 000 342. 000
16. 000 137. 000
1. 000 1580. 000

1. 000 1883. 000
1256. 000 0.700
2052. 000 1. 500
1. 000 800. 000

1. 000 800. 000

1. 000 7719. 000

1. 000 7719. 000

1. 000 20853. 000

1. 000 20853. 000

2. 000 580. 000
7.000 465. 000

8. 000 613. 000
2.000 700. 000
15. 000 305. 000

DI VI SI ON OF HI GHWAYS

7719.

7719.

20853.

20853.

1160.

3255.

4904.

1400.

4575.

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

7695.

7695.

21500.

21500.

700.

425.

750.

800.

275.

. 000
. 950

. 800
. 000

. 000

000

000

000

000

000

000

000

000

000

7695.

7695.

21500.

21500.

1400.

2975.

6000.

1600.

4125.

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

7695.

7695.

21500.

21500.

750.

425.

750.

800.

280.

. 000
. 700

. 500
. 000

. 000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 11/083

7695.

7695.

21500.

21500.

1500.

2975.

6000.

1600.

4200.

00

00

00

00

00

00

00

00

00



Date 02/11/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030211021

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

76

LETTI NG DATE: 02/ 11/083

90030

90030

90031

90031

90033

90033

90033

90319
90365
90401
90421
90997
90998
90999
62302

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC EACH 27. 000 75. 000 2025. 00
90005F, M NI STORM SEVER CLEAN
M SC L. F. 292. 000 9. 000 2628. 00
90030A, REMOVI NG STORM SEVER,
M SC L. F. 311. 000 9. 000 2799. 00
90030B, REMOVI NG STORM SEVER,
M SC L. F. 308. 000 9. 000 2772.00
90030C, REMOVI NG STORM SEVER,
M SC L. F. 2530. 000 13. 500 34155. 00
90030D, M NI STORM SEVER, 4-1IN
M SC S. F. 72.000 6. 480 466. 56
90031A, CONCRETE FLUVE
M SC S. F. 6001. 000 4.980 29884. 98
90031B, COLORED AND | MPRI NTED
SI DEWALK, 4-1 NCH
M SC S.Y. 19001. 000 1.100 20901. 10
90033A, JO NT SEALI NG
M SC S.Y. 2937. 000 56. 750 166674. 75
90033B, COLORED CONCRETE PAVEM
8- 1 NCH
M SC S.Y. 299. 000 78. 500 23471.50
90033C, COLORED AND | MPRI NTED
PAVEMENT, 8-1 NCH
ABANDONI NG SEVER CY. 108. 000 46. 000 4968. 00
QWP, BASE COURSES TON 9954. 000 0. 250 2488. 50
QWP, PLACEMENT OF CONCRETE DAY 10. 000 300. 000 3000. 00
QWP, AGGREGATE FOR CONCRETE PA S.Y. 15801. 000 0. 150 2370. 15
ON- THE-JOB TRAI NI NG, ASP-1T GR HRS 250. 000 2. 000 500. 00
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 250. 000 4. 000 1000. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS. 1000. 000 2.000 2000. 00
DUST CONTROL SURFACE TREATMENT S.Y. 5000. 000 0. 100 500. 00

PROPOSAL TOTAL....... 1568558. 79

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
150. 000 4050. 00
5. 000 1460. 00
6. 000 1866. 00
5. 000 1540. 00
16. 500 41745. 00
6. 480 466. 56
7.270 43627. 27
1. 000 19001. 00
54. 000 158598. 00
92. 000 27508. 00
55. 000 5940. 00
0. 160 1592. 64
350. 000 3500. 00
0. 250 3950. 25
2. 000 500. 00
4. 000 1000. 00
2.000 2000. 00
0. 500 2500. 00
1716992. 06

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
75. 000 2025. 00
5. 000 1460. 00
7.000 2177.00
8. 500 2618. 00
18. 500 46805. 00
9. 000 648. 00
7.500 45007. 50
1. 000 19001. 00
75. 000 220275. 00
115. 000 34385. 00
70. 000 7560. 00
0. 240 2388. 96
350. 000 3500. 00
0. 250 3950. 25
2. 000 500. 00
4. 000 1000. 00
2.000 2000. 00
0. 250 1250. 00
1749002. 10
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STATE PRQJECT(S): 4100-10-71 LOCATI ON 36/ MANI TOAOC COUNTY
CALUMET AVE, CITY MANI TOANCC, S 41ST ST - 26TH
USH 151
MANI TONOC
TYPE OF WORK: GENERAL CONSTRUCTI ON
BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
BI DDER NO 2 STREU- GULSETH CONST. CO., INC
BIDDER NO 3: JAMES CAPE & SONS CO.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MVATED UNI T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S.Y. 2936. 000 4.610 13534. 96 4.950 14533. 20 7.200 21139. 20
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 4291. 000 1. 810 7766. 71 1. 950 8367. 45 5. 000 21455. 00
20405 REMOVI NG CURB AND GUTTER L. F. 4775. 000 1. 800 8595. 00 1. 950 9311. 25 3. 000 14325. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 528. 000 5. 400 2851. 20 5. 050 2666. 40 1. 000 528. 00
20501 COVMON EXCAVATI ON CY. 125. 000 25. 000 3125. 00 30. 000 3750. 00 30. 000 3750. 00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 5200. 000 5200. 00 11300. 000 11300. 00 3200. 000 3200. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 4000. 000 4000. 00 2500. 000 2500. 00 1200. 000 1200. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 180. 000 11. 750 2115. 00 10. 000 1800. 00 20. 000 3600. 00
30708 CONCRETE BASE COURSE, 8-1INCH S.Y. 2355. 000 24.080 56708. 40 20. 350 47924. 25 28. 600 67353. 00
30820 BASE PATCHI NG, CONCRETE S.Y. 800. 000 33.720 26976. 00 32. 800 26240. 00 48. 500 38800. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1029. 000 2.100 2160. 90 2.000 2058. 00 2.000 2058. 00
40301 QWP, ASPHALTI C M XTURE TON 6643. 000 1. 210 8038. 03 1. 150 7639. 45 1.150 7639. 45
40501 ASPHALTI C MATERI AL FOR PLANT M TON 398. 500 210. 000 83685. 00 210. 000 83685. 00 210. 000 83685. 00
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 6643. 000 34. 550 229515. 65 32.900 218554. 70 32. 900 218554. 70
40728 DENSITY I NCENTI VE, ASPHALTIC C DCL 4260. 000 1. 000 4260. 00 1. 000 4260. 00 1. 000 4260. 00
41509 CONCRETE PAVEMENT, 9-1NCH S. Y. 84. 000 58. 000 4872. 00 30. 430 2556. 12 50. 000 4200. 00
41635 H. E. S. CONCRETE DRI VEWAY 6-INC S. Y. 546. 000 27. 350 14933. 10 24. 200 13213. 20 26. 500 14469. 00
41653 PAVEMENT TI ES EACH 3799. 000 5.500 20894. 50 6. 000 22794. 00 4.500 17095. 50
41670 CONTI NUCUS DI AMOND GRI NDI NG S.Y. 93. 000 25. 000 2325. 00 42. 000 3906. 00 42. 000 3906. 00
60120 CONCRETE CURB AND GUTTER, 18-1 L.F. 2822. 000 10. 500 29631. 00 10. 150 28643. 30 11.450 32311. 90
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 938. 000 13. 000 12194. 00 14. 260 13375. 88 12. 500 11725. 00
60205 CONCRETE SI DEVWALK, 5-1 NCH S. F. 6855. 000 2.790 19125. 45 2. 460 16863. 30 4.000 27420. 00
60703 NONREINF CONC PIPE, CLS 1, SS, L.F. 42.000 50. 000 2100. 00 40. 000 1680. 00 40. 000 1680. 00
61110 MANHOLES, TYPE 1 EACH 1. 000 4200. 000 4200. 00 3990. 000 3990. 00 3990. 000 3990. 00
61121 I NLETS, TYPE 1 EACH 10. 000 545. 000 5450. 00 710. 000 7100. 00 710. 000 7100. 00
61122 |INLETS, TYPE 3 EACH 1. 000 580. 000 580. 00 710. 000 710. 00 710. 000 710. 00
61128 RECONSTRUCTI NG MANHCLES EACH 5. 000 550. 000 2750. 00 750. 000 3750. 00 750. 000 3750. 00
61129 RECONSTRUCTI NG | NLETS EACH 2.000 400. 000 800. 00 400. 000 800. 00 400. 000 800. 00
61150 MANHCLE COVERS, TYPE J- SPECI AL EACH 18. 000 555. 000 9990. 00 475. 000 8550. 00 475. 000 8550. 00
61151 MANHOLE COVERS, TYPE J EACH 14. 000 550. 000 7700. 00 475. 000 6650. 00 475. 000 6650. 00
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Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61161 | NLET COVERS, TYPE A EACH 5. 000 465. 000 2325. 00 425. 000 2125. 00 425. 000 2125. 00
61162 | NLET COVERS, TYPE B EACH 25. 000 485. 000 12125. 00 425. 000 10625. 00 425. 000 10625. 00
61167 | NLET COVERS, TYPE H EACH 1. 000 510. 000 510. 00 425. 000 425. 00 425. 000 425. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 34. 000 375. 000 12750. 00 375. 000 12750. 00 375. 000 12750. 00
61183 ADJUSTI NG | NLET COVERS EACH 1. 000 225. 000 225.00 325. 000 325.00 325. 000 325.00
61910 MOBI LI ZATI ON LS 1. 000 40500. 000 40500. 00 75659. 000 75659. 00 41950. 000 41950. 00
62871 | NLET PROTECTION, TYPE B EACH 27.000 45. 000 1215. 00 45. 000 1215. 00 35. 000 945. 00
62872 | NLET PROTECTION, TYPE C EACH 34. 000 35. 000 1190. 00 35. 000 1190. 00 42. 000 1428. 00
62905 FERTI LI ZER, TYPE B CwWr. 0. 250 50. 000 12.50 50. 000 12.50 250. 000 62. 50
63110 LAWN SOD S.Y. 325. 000 4. 000 1300. 00 4. 000 1300. 00 4.220 1371. 50
63403 WOOD PCSTS, 4X4-1NCH X 14-FT. EACH 12. 000 48. 000 576. 00 48. 000 576. 00 54. 000 648. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 72. 000 14. 500 1044. 00 18. 000 1296. 00 20.510 1476. 72
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 3500. 000 3500. 00 6000. 000 6000. 00
64301 TRAFFI C CONTRCL LS 1. 000 5000. 000 5000. 00 5000. 000 5000. 00 6000. 000 6000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  28000. 000 0. 250 7000. 00 0. 250 7000. 00 0. 300 8400. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2324. 000 0. 450 1045. 80 0. 450 1045. 80 1. 000 2324.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 738. 000 0. 100 73.80 0. 100 73. 80 0. 500 369. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2600. 000 0. 150 390. 00 0. 150 390. 00 0.500 1300. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 3535. 000 0. 400 1414.00 0. 400 1414.00 0. 400 1414.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 350. 000 22.000 7700. 00 22.000 7700. 00 20. 000 7000. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 350. 000 2.000 700. 00 2.000 700. 00 5. 000 1750. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 500. 000 500. 00 500. 000 500. 00 1000. 000 1000. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 784. 000 0. 300 235. 20 0. 300 235. 20 0. 500 392.00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 14850. 000 0. 250 3712. 50 0. 250 3712. 50 0. 250 3712. 50
64618 PVMI MRKNG, CHANNELIZING 8-IN L.F 1890. 000 0. 700 1323. 00 0. 700 1323. 00 0. 700 1323. 00
64702 PVMI MRKNG RAI LROAD CROSSI NGS EACH 4.000 470. 000 1880. 00 470. 000 1880. 00 470. 000 1880. 00
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F 760. 000 4.500 3420. 00 4.500 3420. 00 4.500 3420. 00
64714 PVMI MRKNG, STOP LINE, 24-INCH L. F 48. 000 5. 750 276. 00 5. 750 276. 00 5. 750 276. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 4730. 000 2. 000 9460. 00 2. 000 9460. 00 2. 000 9460. 00
64734 PAVEMENT NMARKI NG, ARROWS, TYPE EACH 38. 000 90. 000 3420. 00 90. 000 3420. 00 90. 000 3420. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 14. 000 95. 000 1330. 00 95. 000 1330. 00 95. 000 1330. 00
64766 PVMI MRKNG, DI AGONAL, 8-1NCH, L.F 3050. 000 1.650 5032. 50 1.650 5032. 50 1. 650 5032. 50
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F 815. 000 3. 000 2445. 00 3. 000 2445. 00 3. 000 2445. 00
64782 PAVEMENT MARKING CURB RAMP, E L. F 265. 000 3. 000 795. 00 3. 000 795. 00 3. 000 795. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 16. 000 40. 000 640. 00 40. 000 640. 00 40. 000 640. 00
64904 TEMP PVMI MRKG 4-1NCH, REMOVA L.F. 11492. 000 0.920 10572. 64 0.920 10572. 64 0. 800 9193. 60
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F. 11242. 000 0. 070 786. 94 0. 950 10679. 90 0. 070 786. 94
66501 SAW NG EXI STI NG PAVEMENT L. F. 1000. 000 2.000 2000. 00 0. 650 650. 00 0. 600 600. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 6200. 000 3. 000 18600. 00 1. 290 7998. 00 2. 460 15252. 00
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90005

90005

90033

90315
90591

90005C,
M SC
90005D,
M SC
90005E,
M SC
90033A,

| TEM DESCRI PTI ON UNI'T
EACH
ADJUSTI NG GATE VALVE C
EACH
ADJUSTI NG PULL BOXES
EACH
ADJUSTI NG MONI TORI NG W
EACH
REMOVI NG PULL BOX
EACH
PLASTER COAT, 1/2-1NCH
S.Y.

PULVERI ZED TOPSO L

REMOVI NG CONCRETE SURFACE, PAR S.Y.
TEMPORARY COVER PLATES EACH

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
4.000 75. 000
3. 000 250. 000
1. 000 200. 000
2.000 150. 000
9. 000 150. 000
350. 000 6. 250
9300. 000 5. 380
135. 000 60. 000

PROPOSAL TOTAL

200.

300.

1350.

2187.

50034.
8100.

826823.

00

00

50

00
00

28

150.

150.

600.

325.

000

000

. 300

. 120
. 000

150.

1200.

2925.

2205.

47616.
6750.

839519.

00

00

00

00
00

34

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
250. 000 1000. 00
150. 000 450. 00
150. 000 150. 00
50. 000 100. 00
100. 000 900. 00
5.500 1925. 00
5.120 47616. 00
20. 000 2700. 00
860393. 01
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PROPCSAL: 20030211023
STATE PROJECT(S): 4993-00-81 LOCATI ON 70/ W NNEBAGO COUNTY
TULLAR RD, CECIL ST - CTH JJ, NEENAH
LOCAL ST
W NNEBAGO

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY

BI DDER NO 2: STREU CONSTRUCTI ON CO.

BI DDER NO 3 PTASCHI NSKI'  CONSTRUCTI ON, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MVATED UNI T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA 1. 000 350. 000 350. 00 118. 500 118.50 118. 500 118.50
20102 CLEARI NG I.D 71. 000 8. 000 568. 00 12. 000 852. 00 12. 000 852. 00
20104 GRUBBI NG STA. 1. 000 350. 000 350. 00 118. 500 118.50 118. 500 118.50
20105 GRUBBI NG I.D 71. 000 8. 000 568. 00 12. 000 852. 00 12. 000 852. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 6. 000 180. 000 1080. 00 150. 000 900. 00 125. 000 750. 00
20401 REMOVI NG PAVEMENT S.Y. 14. 000 15. 000 210. 00 5. 000 70. 00 4. 000 56. 00
20415 REMOVI NG CATCH BASI NS EACH 2.000 275. 000 550. 00 200. 000 400. 00 200. 000 400. 00
20501 COVWMON EXCAVATI ON CY. 3768. 000 3.740 14092. 32 6. 300 23738. 40 6. 000 22608. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 1500. 000 1500. 00 500. 000 500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 2320. 000 5.110 11855. 20 7.600 17632. 00 7.560 17539. 20
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 7.000 100. 000 700. 00 300. 000 2100. 00 175. 000 1225. 00
41508 CONCRETE PAVEMENT, 8-1NCH S.Y. 5343. 000 19. 640 104936. 52 19.120 102158. 16 21.710 115996. 53
41605 CONCRETE DRI VEWAY, 6-1NCH S.Y. 197. 000 22.000 4334. 00 23. 220 4574. 34 24.750 4875. 75
41653 PAVEMENT TI ES EACH 53. 000 7.000 371.00 6. 000 318. 00 6. 000 318. 00
60101 CONCRETE CURB, TYPE A L. F. 208. 000 7.800 1622. 40 13. 580 2824. 64 15. 000 3120. 00
60204 CONCRETE S| DEWALK, 4-1NCH S. F. 649. 000 2.100 1362. 90 2.220 1440. 78 2.500 1622. 50
60825 REINF CONC PIPE, CLASS |11, SS L.F 7.000 80. 000 560. 00 32. 150 225.05 75. 000 525.00
60826 REINF CONC PIPE, CLASS 111, SS L.F 6. 000 89. 000 534. 00 35. 650 213.90 75. 000 450. 00
60850 REINF CONC PIPE, CLASS 1V, SS, L.F. 108. 000 41. 500 4482. 00 33. 850 3655. 80 30. 200 3261. 60
61103 CATCH BASINS, TYPE 3 EACH 6. 000 612. 000 3672. 00 745. 000 4470. 00 1200. 000 7200. 00
61128 RECONSTRUCTI NG MANHCLES EACH 1. 000 500. 000 500. 00 750. 000 750. 00 800. 000 800. 00
61157 | NLET COVERS, TYPE A-S EACH 6. 000 286. 000 1716. 00 315. 000 1890. 00 275. 000 1650. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 2. 000 250. 000 500. 00 250. 000 500. 00 200. 000 400. 00
61910 MOBI LI ZATI ON LS 1. 000 2800. 000 2800. 00 5715. 000 5715. 00 7000. 000 7000. 00
62401 WATER MGAL 62. 700 15. 000 940. 50 18. 000 1128. 60 20. 000 1254. 00
62501 TOPSO L S 3000. 000 1. 250 3750. 00 1. 250 3750. 00 2.000 6000. 00
62702 MJILCHI NG S.Y. 3000. 000 0. 350 1050. 00 0. 350 1050. 00 0. 250 750. 00
62815 SILT FENCE, DELI VERED L. F. 430. 000 1. 000 430. 00 1. 000 430. 00 1. 000 430. 00
62816 SILT FENCE, |NSTALLED L.F 430. 000 1. 000 430. 00 1. 000 430. 00 1. 000 430. 00
62817 SILT FENCE MAI NTENANCE L.F 215. 000 0. 100 21.50 0. 100 21.50 1. 000 215.00
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MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
I NLET PROTECTION, TYPE C EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 40 LB.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, STOP LI NE, 12-INCH L. F.
PAVEMENT MARKI NG, CURB RAMP, E L. F
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CONCRETE L. F.
CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC L. F.
| TEM 90030A, CONCRETE CURB AND
30-INCH, TYPE D, | NTEGRAL

QWP, PLACEMENT OF CONCRETE DAY
QWP, AGGREGATE FOR CONCRETE PA S. Y
CONCRETE COLLAR EACH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
3. 000 75. 000
4. 000 75. 000
6. 000 50. 000
15. 000 4. 000
15. 000 4.000
2. 000 30. 000
55. 000 3. 000
55. 000 5. 000
1. 000 3000. 000
1. 000 1630. 000
810. 000 1. 650
22. 000 4. 000
15. 000 6. 000
6. 000 65. 000
1077. 000 0. 200
1077. 000 0. 950
1077. 000 0. 850
48. 000 3. 000
3. 000 20. 000
2154. 000 7.800
10. 000 300. 000
5343. 000 0. 150
1. 000 350. 000

PROPOSAL TOTAL

88.
90.
390.
215.
1023.
915.
144.
60.
16801.

3000.
801.
350.

196626.

00
45
00

49

2500
1630.
. 650
. 000

375.
. 300
350.

NUNOOOO B AR

000
000
550
850
750
000
000

. 870

000

000

88.
90.
420.
592.
915.
807.
96
15.
16951.

3750
1602
350.

216418.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
200. 000 600. 00
200. 000 800. 00
31. 250 187.50
15. 000 225.00
15. 000 225.00
35. 440 70. 88
4.250 233.75
7.000 385. 00
3000. 000 3000. 00
1630. 000 1630. 00
1. 650 1336. 50
4. 000 88. 00
6. 000 90. 00
65. 000 390. 00
0. 600 646. 20
0. 850 915. 45
0. 900 969. 30
1. 000 48. 00
4.000 12.00
6. 280 13527. 12
350. 000 3500. 00
0. 300 1602. 90
200. 000 200. 00
232000. 18
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PROPOSAL: 20030211024

STATE PRQIECT(S): 6180-03-74 LOCATI ON 69/ WAUSHARA COUNTY
6180-13-72 STH 49 - WNNEBAGO CNTY LINE, 37TH AVE - SPR
STH 21
VWAUSHARA, W NNEBAGO
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF
BIDDER NO 1 NORTHEAST ASPHALT, | NC.
BI DDER NO 2 PAGEL CONSTRUCTI ON COVPANY, | NC.
Bl DDER NO 3 MUSSON BRCS., | NC.
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 48. 000 178. 000 8544. 00 125. 000 6000. 00 175. 000 8400. 00
20104 GRUBBI NG STA. 48. 000 178. 000 8544. 00 125. 000 6000. 00 175. 000 8400. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 49. 000 50. 000 2450. 00 200. 000 9800. 00 50. 000 2450. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 3880. 000 3880. 00 5000. 000 5000. 00 3880. 000 3880. 00
96+87
20401 REMOVI NG PAVENMENT S.Y 23700. 000 2.150 50955. 00 2.100 49770. 00 2.150 50955. 00
20408 REMOVI NG MASONRY CY. 4. 000 300. 000 1200. 00 50. 000 200. 00 300. 000 1200. 00
20411 REMOVI NG GUARDRAI L L.F. 250. 000 1. 500 375. 00 1. 000 250. 00 1. 500 375. 00
20460 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 5000. 000 5000. 00 5000. 000 5000. 00 5000. 000 5000. 00
58+30
20483 ABANDONI NG VELLS EACH 1. 000 1000. 000 1000. 00 750. 000 750. 00 1000. 000 1000. 00
20484 S| TE CLEARANCE, PARCEL LS 1. 000 1450. 000 1450. 00 500. 000 500. 00 1450. 000 1450. 00
3
20501 COVMON EXCAVATI ON CY. 93000. 000 2. 350 218550. 00 2.500 232500. 00 2. 350 218550. 00
20505 MARSH EXCAVATI ON CY. 8100. 000 2.580 20898. 00 2.500 20250. 00 2.580 20898. 00
20901 GRANULAR BACKFI LL cCY. 7570. 000 6. 900 52233. 00 7. 000 52990. 00 6. 900 52233. 00
( GRADE 2)
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 5570. 280 5570. 28 500. 000 500. 00 5000. 000 5000. 00
6180- 03- 74
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 5281. 120 5281. 12 500. 000 500. 00 3000. 000 3000. 00
6180- 13- 72
30404 CRUSHED AGGREGATE BASE COURSE TON  180200. 000 5.720 1030744. 00 5.720 1030744. 00 5.720 1030744. 00
30420 CABC, OPEN GRADED, NUMBER 2 TON 2050. 000 8. 950 18347.50 11. 100 22755. 00 8. 950 18347.50
30426 BREAKER RUN STONE TON 36300. 000 6. 090 221067. 00 5.530 200739. 00 6. 090 221067. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2900. 000 0. 880 2552. 00 0. 880 2552. 00 0. 880 2552. 00
40301 QWP, ASPHALTI C M XTURE TON 43950. 000 0. 440 19338. 00 0. 440 19338. 00 0. 440 19338. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2650. 000 98. 000 259700. 00 98. 000 259700. 00 98. 000 259700. 00
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 43950. 000 18. 340 806043. 00 18. 340 806043. 00 18. 340 806043. 00
40728 DENSI TY | NCENTI VE, ASPHALTIC C DOL 28000. 000 1. 000 28000. 00 1. 000 28000. 00 1. 000 28000. 00
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 10. 000 84. 000 840. 00 84. 000 840. 00 84. 000 840. 00
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CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPCSAL: 20030211024
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
52003 CULVERT PIPE, CLASS 111, 18-INL.F 1112. 000 18. 000 20016. 00 17. 000 18904. 00 18. 000 20016. 00
52005 CULVERT PIPE, CLASS Ill, 24-INL.F 464. 000 24. 200 11228. 80 20. 000 9280. 00 24. 200 11228. 80
52007 CULVERT PIPE, CLASS Ill, 30-INL.F 248. 000 27. 300 6770. 40 26. 000 6448. 00 27. 300 6770. 40
52121 SLPED STL ENDW. FR CLVT PIPE, EACH 2. 000 1346. 500 2693. 00 1563. 000 3126. 00 1346. 500 2693. 00
52124 SLPD STL ENDW. FR CLVRT PI PE, EACH 8. 000 3055. 550 24444, 40 3333. 000 26664. 00 3055. 550 24444. 40
52137 CORRUGATED STEEL PIPE ARCH, 24 L.F 17. 000 31. 600 537. 20 19. 500 331.50 31.590 537.03
52139 CORRUGATED STEEL PI PE ARCH, 35 L.F. 84. 000 33. 200 2788. 80 28. 750 2415. 00 33.180 2787.12
52163 STL APRON ENDW. FOR PI PE ARCH, EACH 1. 000 99. 400 99. 40 91. 000 91. 00 99. 400 99. 40
52178 STL APRN ENDW. FR CLVT PI PE, S EACH 66. 000 291. 200 19219. 20 285. 000 18810. 00 291. 200 19219. 20
52180 STL APRN ENDW. FR CLVT PIPE, S EACH 18. 000 441. 200 7941. 60 415. 000 7470. 00 441. 200 7941. 60
52181 STL APRN ENDW. FR CLVT PI PE, S EACH 8. 000 1021. 650 8173. 20 885. 000 7080. 00 1021. 630 8173. 04
52194 STL APRN ENDW. PI PE ARCH, SLOP EACH 2. 000 765. 800 1531. 60 693. 000 1386. 00 765. 790 1531. 58
52205 RCCP, CL 111, 24-1NCH L. F. 20. 000 44. 330 886. 60 104. 000 2080. 00 44. 330 886. 60
52207 RCCP, CL IIl, 30-1NCH L. F. 84. 000 59. 900 5031. 60 77.000 6468. 00 59. 890 5030. 76
52210 RCCP, CL 111, 42-1NCH L. F. 26. 000 81. 360 2115. 36 116. 000 3016. 00 81. 360 2115. 36
52213 RCCP, CL IIl, 60-1NCH L. F. 228. 000 113. 950 25980. 60 140. 000 31920. 00 113. 980 25987. 44
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 2.000 445. 600 891. 20 334. 000 668. 00 445. 600 891. 20
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 9. 000 537. 100 4833. 90 427. 000 3843. 00 537. 100 4833. 90
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 6. 000 595. 300 3571. 80 485. 000 2910. 00 595. 300 3571. 80
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 5900. 000 7. 250 42775. 00 7. 250 42775. 00 7.950 46905. 00

, 4-1 NCH MOUNTABLE CURB
60604 MEDI UM RANDOM RI PRAP CY 200. 000 32. 000 6400. 00 32. 000 6400. 00 31. 000 6200. 00
60825 REINF CONC PIPE, CLASS |11, SS L.F 125. 000 31. 300 3912. 50 23.750 2968. 75 31. 300 3912. 50
60826 REINF CONC PIPE, CLASS IIIl, SS L.F. 26. 000 37.800 982. 80 26. 800 696. 80 37. 800 982. 80
60827 REINF CONC PIPE, CLASS 111, SS L.F. 452. 000 31. 700 14328. 40 30. 200 13650. 40 31. 700 14328. 40
60829 REINF CONC PIPE, CLASS IIIl, SS L.F. 1456. 000 33. 100 48193. 60 36. 200 52707. 20 33. 100 48193. 60
61110 MANHOLES, TYPE 1 EACH 9. 000 850. 000 7650. 00 1200. 000 10800. 00 850. 000 7650. 00
61122 | NLETS, TYPE 3 EACH 7.000 500. 000 3500. 00 900. 000 6300. 00 500. 000 3500. 00
61151 MANHCLE COVERS, TYPE J EACH 5. 000 265. 000 1325. 00 350. 000 1750. 00 264. 000 1320. 00
61163 | NLET COVERS, TYPE C EACH 4.000 266. 000 1064. 00 350. 000 1400. 00 266. 000 1064. 00
61180 | NLET COVERS, TYPE HM EACH 7.000 350. 000 2450. 00 350. 000 2450. 00 349. 000 2443. 00
61422 MARKER PCSTS FOR RI GHT- OF- WAY  EACH 131. 000 48. 000 6288. 00 48. 000 6288. 00 48. 000 6288. 00
61802 MAI NT AND REPAIR OF HAUL ROADS LS 1. 000 100. 000 100. 00 1. 000 1.00 1. 000 1.00

6180-03- 74
61803 MAI NT AND REPAIR OF HAUL ROADS LS 1. 000 100. 000 100. 00 1. 000 1.00 1. 000 1.00

6180-13-72
61910 MOBI LI ZATI ON LS 1. 000 34450. 000 34450. 00 56000. 000 56000. 00 62000. 000 62000. 00
62203 ASPHALTI C FLUMES S.Y. 260. 000 20. 000 5200. 00 20. 000 5200. 00 20. 000 5200. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 31500. 000 0. 350 11025. 00 0. 100 3150. 00 0. 100 3150. 00
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TI TLE-

PROPCSAL: 20030211024

| TEM
NUMBER

64303

64313
64318
64321
64326
64335

64343
64505
64602

| TEM DESCRI PTI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10

SEEDI NG, M XTURE NO. 40

SEEDI NG, M XTURE NO. 60

WOOD PGOSTS, 4X4-1NCH X 12- FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SIGNS, TYPE I

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
6180-03-74

TRAFFI C CONTROL, PRQIECT
6180-13-72

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR, PRQIE

6180-03- 74

TRAFFI C CONTROL, DETOUR, SI GNS

GEOTEXTI LE FABRI C, TYPE R

PAVEMENT MARKI NG, 4-1 NCH, EPOX

CONTRACT AND ESTI MATE ENG NEER

UNI'T

nmBE<<66 <<

-g!_!_

LS

DAYS
DAYS
DAYS
DAYS
LS

DAYS
S.Y.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1200. 000 15. 000
153500. 000 0. 500
153500. 000 0.090
18000. 000 0. 750
18000. 000 0. 750
18000. 000 0. 050
4.000 100. 000
4.000 125. 000
350. 000 0. 850
350. 000 0. 850
4.000 100. 000
7.000 35. 000
1600. 000 2.000
1600. 000 2. 000
99. 000 27.000
4100. 000 2. 000
2230. 000 3. 600
320. 000 4. 000
630. 000 4.500
2. 000 50. 000
84. 000 52. 000
393. 590 15. 500
19. 000 65. 000
46. 000 15. 000
73. 000 15. 000
1. 000 5600. 000
1. 000 1100. 000
1. 000 1100. 000
3000. 000 0. 500
3000. 000 0. 450
9000. 000 0. 050
6120. 000 0. 500
1. 000 600. 000
15840. 000 0. 500
380. 000 2.000
88850. 000 0. 140

DI VI SI ON OF HI GHWAYS

1100.

1500.
1350.
450.
3060.
600.

7920.
760.
12439.

Bl DDER NO 2

UNIT

1100.

onN O

Soooo

BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 600
. 000
. 500
. 000
. 000
. 500
. 000
. 000
. 000
5000.
1100.

000
000

000

. 500

450
050
500

. 000

. 500
. 000
. 140

1100.

1500.
1350.
450.
3060.
600.

7920.
760.
12439.

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

1100.

oOr o

Soooo

. 000
. 000
. 000
. 000
. 000
. 000
. 600
. 000
. 500
. 000
. 000
. 500
. 000
. 000
. 000
4500.
1100.

000
000

000

. 500

450
050
500

. 000

. 500
. 900
. 137

LETTI NG DATE: 02/ 11/083

1100.

1500.
1350.
450.
3060.
600.

7920.
722.
12172.
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DI VI SI ON OF HI GHWAYS
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI VATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 960. 000 0. 400 384. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1600. 000 0. 300 480. 00
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 24. 000 65. 000 1560. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F. 33650. 000 0.320 10768. 00
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 33650. 000 0. 300 10095. 00
65055 CONSTRUCTI ON STAKING CURB, GU L.F. 5880. 000 0.500 2940. 00
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 16. 000 85. 000 1360. 00
65099 CONSTRUCTI ON STAKING |INITIAL L.F. 33650. 000 0. 450 15142. 50
66501 SAW NG EXI STI NG PAVEMENT L. F. 6640. 000 0. 640 4249. 60
90004 M SC LS 1. 000 31930. 000 31930. 00
90004A, VEDG NG FOR CROSS DRAI
STA 96+87
90004 M SC LS 1. 000 7165. 000 7165. 00
90004B, WEDG NG FOR CROSS DRAI
STA 117+63
90004 M SC LS 1. 000 5785. 000 5785. 00
90004C, VEDG NG FOR CROSS DRAI
STA 206+43
90004 M SC LS 1. 000 4135. 000 4135. 00
90004D, WEDG NG FOR CROSS DRAI
STA 270+59
90008 M SC DAY 10. 000 200. 000 2000. 00
90008A, PORTABLE CHANGEABLE ME
SI GNS
90008 M SC DAY 60. 000 1000. 000 60000. 00
90008B, | NCENTI VE/ DI SI NCENTI VE
DETOUR REMOVAL
90033 M SC S.Y. 53500. 000 1. 450 77575. 00
90033A, GECGRI D REI NFORCEMENT
90365 QWP, BASE COURSES TON  182250. 000 0.180 32805. 00
90375 QWP, NUCLEAR DENSITY FOR ASPHA TON 43950. 000 0. 280 12306. 00
90997 ON-THE-JOB TRAINING ASP-1T GR HRS 1000. 000 2.000 2000. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 250. 000 4. 000 1000. 00
90999 ON-THE-JOB TRAI NING ASP-1 HRS. 1000. 000 2.000 2000. 00
PROPOSAL TOTAL....... 3614229.61

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0. 400 384. 00
0. 300 480. 00
65. 000 1560. 00
0. 270 9085. 50
0. 300 10095. 00
0. 470 2763. 60
70. 000 1120. 00
0. 430 14469. 50
0. 600 3984. 00
25980. 000 25980. 00
5871. 000 5871. 00
4767. 000 4767. 00
3559. 000 3559. 00
200. 000 2000. 00
1000. 000 60000. 00
1. 600 85600. 00
0.180 32805. 00
0. 280 12306. 00
2.000 2000. 00
4. 000 1000. 00
2.000 2000. 00
3624887. 90

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0.700 672.00
0. 290 464. 00
65. 000 1560. 00
0. 270 9085. 50
0. 300 10095. 00
0. 470 2763. 60
70. 000 1120. 00
0. 430 14469. 50
0. 500 3320. 00
31930. 000 31930. 00
7165. 000 7165. 00
5785. 000 5785. 00
4135. 000 4135. 00
200. 000 2000. 00
1000. 000 60000. 00
1.420 75970. 00
0.180 32805. 00
0. 280 12306. 00
2.000 2000. 00
4. 000 1000. 00
2.000 2000. 00
3628050. 13
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LETTI NG DATE: 02/ 11/083

400.

3465.
2850.
1000.
4500.
77673.
64200.
380.

STATE PRQJIECT(S): 6240-05-72 LOCATI ON 44/ OQUTAGAM E COUNTY
RICHVOND ST, CITY APPLETON, CTH OO - USH 41
STH 47
OUTAGAM E
TYPE OF WORK: GENERAL CONSTRUCTI ON
BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
BI DDER NO 2 STREU CONSTRUCTI ON CO.
BI DDER NO 3 PETERS CONCRETE COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE
20101 CLEARI NG 40M 4.000 244,000 976. 00 244,000 976. 00 135. 000
20102 CLEARI NG 25MM 159. 000 8. 950 1423. 05 8. 950 1423. 05 2. 400
20104 GRUBBI NG 40M 4.000 244,000 976. 00 244,000 976. 00 300. 000
20105 GRUBBI NG 25MM 159. 000 8. 950 1423. 05 6. 950 1105. 05 4. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 1. 000 100. 000 100. 00 100. 000 100. 00 200. 000
20401 REMOVI NG PAVEMENT M 14594. 000 1. 310 19118. 14 1. 310 19118. 14 2.730
20402 REMOVI NG ASPHALTI C SURFACE M 1907. 000 1. 000 1907. 00 1. 000 1907. 00 1. 800
20403 REMOVI NG CURB M 13. 000 13. 000 169. 00 13. 000 169. 00 10. 000
20405 REMOVI NG CURB AND GUTTER M 195. 000 11.500 2242.50 11.500 2242.50 4.500
20414 REMOVI NG MANHOLES EACH 20. 000 175. 000 3500. 00 150. 000 3000. 00 150. 000
20416 REMOVI NG | NLETS EACH 27.000 150. 000 4050. 00 90. 000 2430. 00 115. 000
20418 REMOVI NG PAVEMENT, BUTT JO NTS M2 360. 000 3. 480 1252. 80 8. 750 3150. 00 8. 750
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 563. 000 1.870 1052. 81 14. 000 7882. 00 14. 000
20422 REMOVI NG CONCRETE BASES EACH 12. 000 50. 000 600. 00 50. 000 600. 00 35. 000
20480 ABANDONI NG MANHOLES EACH 2.000 150. 000 300. 00 250. 000 500. 00 150. 000
20482 ABANDONI NG | NLETS EACH 3. 000 100. 000 300. 00 150. 000 450. 00 100. 000
20496 SEALI NG PI PES EACH 7.000 75. 000 525. 00 100. 000 700. 00 50. 000
20501 COWWON EXCAVATI ON VB 16402. 000 5.910 96935. 82 5.910 96935. 82 6. 000
20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 900. 000 900. 00 900. 000 900. 00 150. 000
R-44-13
20631 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 400. 000
R-44-14
20801 BORROW EXCAVATI ON VB 495. 000 5.500 2722.50 5.500 2722.50 7.000
21001 STRUCTURE BACKFI LL VB 114.000 23. 000 2622. 00 22.500 2565. 00 25. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 3000. 000 3000. 00 3000. 000 3000. 00 4500. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 14383. 900 7.990 114927. 36 7.990 114927. 36 5. 400
30426 BREAKER RUN STONE MG 11889. 000 6.870 81677. 43 6.870 81677. 43 5. 400
40204 ASPHALTI C MATERI AL FOR TACK CO L 845. 100 0. 450 380. 30 0. 450 380. 30 0. 450
40301 QWP, ASPHALTI C M XTURE MG 1085. 100 0. 500 542. 55 0. 500 542. 55 0. 500

542.
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| TEM
NUMBER

51707

60102
60119
60123
60133
60204
60205
60825
60826
60827
60829
60831
60833
61112
61122
61151
61167
61182
61183
61201
61211
61910
62001
62003
62101
62203
62401

| TEM DESCRI PTI ON

DOVEL BARS

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, RETAI NI NG WA
PAI NTI NG, EPOXY SYSTEM STRUCT

R-44-13

PAI NTI NG, EPOXY SYSTEM STRUCT

R-44-14

CONCRETE CURB, TYPE D
CONCRETE CURB AND GUTTER, 450
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 100 MM
CONCRETE SI DEVALK, 125

REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
MANHCLES, TYPE 3
I NLETS, TYPE 3

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

MANHCLE COVERS, TYPE J
I NLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
Pl PE UNDERDRAI N, 150 MM
Pl PE UNDERDRAI N, UNPERFCORATED

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE

MM

LANDVARK REFERENCE MONUVMENTS

ASPHALTI C FLUMES
WATER

CONTRACT AND ESTI MATE ENG NEER

UNI'T

MG
MG
MG
M
M

EACH
EACH
VB
LS

EZIZIZIZZZREZIEE

4444

EACH

EACH

KL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
79. 000 230. 000
535. 900 48. 000
549. 200 48. 000
374. 000 76. 000
17664. 000 25.780
611. 000 30. 000
60. 000 12. 000
10. 000 1000. 000
84. 000 265. 000
1. 000 2200. 000
1. 000 2000. 000
7.500 57.420
596. 000 21.980
1897. 000 24. 930
160. 000 42. 650
450. 000 22.000
2795. 000 23. 000
336. 000 79. 000
46. 000 83. 500
21. 000 91. 000
281. 500 98. 000
1223. 700 141. 000
200. 000 173. 500
27. 000 2050. 000
32. 000 555. 000
11. 000 220. 000
32. 000 300. 000
8. 000 250. 000
1. 000 250. 000
125. 000 6. 250
14. 000 10. 000
1. 000 7450. 000
730. 000 37.100
29. 200 43. 060
6. 000 100. 000
28. 500 45. 000
801. 100 4. 000

DI VI SI ON OF HI GHWAYS

28424.
455377.
18330.
720.
10000.
22260.
2200.

2000.

430.
13100.
47292.

6824.
9900.
64285.
26544.
3841.
1911.
27587.
172541.
34700.
55350.
17760.
2420.
9600.
2000.

250.

781.

140.

7450.
27083.
1257.
600.
1282.
3204.

Bl DDER NO 2

UNIT
BI D PRI CE
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE PAVEMENT, 225 MM
CONCRETE DRI VEWAY, 150 MM

000
. 000

. 000
. 470
. 680
. 450
. 760
. 300
. 330
. 590
109.
134.
155.
186.

2075
645.
235.
305.
350.
150.
. 250
10.

29075
45.

56
100.
. 000
. 000

460
000
400
400
000
000
000
000
000
000

000
000
840
710
000

28424.
508016.
16191.
900.
10000
22260
2200

2000

390.
12796.
44920

7112.
10692.
67918
24974.

4673

2298
37721

190162
37280
56025
20640

2585

9760

2800

150.

781.

140.
29075
33463

1655.

600.

1282

3204.

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
230. 000 18170. 00
48. 000 25723. 20
48. 000 26361. 60
76. 000 28424. 00
26.030  459793.92
26. 500 16191. 50
15. 000 900. 00
1000. 000 10000. 00
140. 000 11760. 00
2500. 000 2500. 00
2500. 000 2500. 00
45. 950 344. 63
23. 300 13886. 80
25.500 48373. 50
45. 950 7352. 00
23.760 10692. 00
24. 300 67918. 50
84. 000 28224. 00
91. 000 4186. 00
100. 000 2100. 00
110. 000 30965. 00
138.000 168870. 60
188. 000 37600. 00
2350. 000 63450. 00
625. 000 20000. 00
230. 000 2530. 00
325. 000 10400. 00
120. 000 960. 00
150. 000 150. 00
15. 850 1981. 25
20. 000 280. 00
206800. 000  206800. 00
39. 790 29046. 70
48. 480 1415. 62
200. 000 1200. 00
45. 000 1282. 50
4.500 3604. 95



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211025

| TEM
NUMBER

| TEM DESCRI PTI ON

TOPSO L
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

WATERI NG SODDED AREAS

LAVWN SOD

REMOVI NG SI GNS, TYPE |

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

. ARROW BOARDS
TRAFFI C CONTROL,

DRUMS

BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOCTEXTI LE FABRI C, TYPE DF
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI' MRKNG, STOP LI NE, 450 MV
PVMI' MRKNG, CROSSWALK, 300 MMV
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' MRKG, 100 MM REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
R-44-13

CONSTRUCTI ON STAKI NG, STRUCT L
R-44-14

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 450 X 900 M
PULL BOXES, STEEL, 600 X 900 M
PULL BOXES, STEEL, 600 X 1200

CONTRACT AND ESTI MATE ENG NEER

UNI'T

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
MR

M

M

M
EACH
EACH
M
EACH
M

M
EACH
M

LS

LS

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
5475. 600 1.550
32. 000 40. 000
191. 600 1. 000
594. 300 8. 000
5475. 600 2.650
2. 000 20. 000
2.000 20. 000
1. 000 5000. 000
1. 000 800. 000
10. 000 75. 000
33356. 000 0. 300
3278. 000 0. 500
4576. 000 0. 200
2220. 000 0. 250
6784. 000 0. 500
279. 000 2. 000
265. 000 6. 200
79. 000 20. 000
348. 000 10. 200
9. 000 110. 000
3. 000 110. 000
72. 000 9. 500
11. 000 40. 000
2794. 000 0. 400
6486. 000 2.900
57. 000 59. 000
1832. 000 0.590
1. 000 329. 000
1. 000 329. 000
1736. 000 3.190
2373. 000 1.990
26. 000 9. 700
1322. 000 11. 000
131. 000 14. 000
6. 000 300. 000
2.000 400. 000
2. 000 425. 000

DI VI SI ON OF HI GHWAYS

1643.
1580.
3549.
990.
330.
684.
440.
1117.
18809.
3363.
1080.
329.

329.

5537.
4722.
252.
14542.
1834.
1800.
800.
850.

Bl DDER NO 2

UNIT
BI D PRI CE

7500

900.

\‘
onvooooOoM

. 200
20.
. 200
110.
110.
. 500
40.
. 400
. 900
60.
. 800
900.

000

000
000

000

000

000

000

. 200
. 000
. 700

11

14.
300.
400.
425.

000
000
000
000
000

1643.
1580.
3549
990.
330.
684.
440.
1117
18809
3420
3297.
900.

900.

3819
4746.
252.
14542.
1834.
1800.
800.
850.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

110.

800.

800.

000

. 100
. 900
. 700

11

14.
300.
400.
425.

000
000
000
000
000

LETTI NG DATE: 02/ 11/083

1643.
1580.
3549.
990.
330.
684.
440.
1117.
18809.
4275.
3114.
800.

800.

3645.
4508.
252.
14542.
1834.
1800.
800.
850.



Date 02/11/03

CERTI FI ED BY-
TI TLE-

PROPOSAL: 20030211025

| TEM
NUMBER

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002

90002

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONCRETE CONTROL CABI NET BASES EACH
SAW NG EXI STI NG PAVEMENT M
SAW NG CONCRETE PAVEMENT, FULL M
M SC M
90001A, PVC PI PE, STORM SEVER,
M SC M
90001B, PVC PI PE, STORM SEVER,
M SC M
90001C, CONSTRUCTI ON STAKI NG,
RUN STONE
M SC M
90001D, REMOVI NG STORM SEVER,
M SC M
90001E, REMOVI NG STORM SEVER,
M SC M
90001F, REMOVI NG STORM SEVER,
M SC M
90001G REMOVI NG STORM SEVER,
M SC M
90001H, REMOVI NG STORM SEVER,
M SC M
90001J, REMOVI NG STORM SEVER,
M SC M
90001K, REMOVI NG STORM SEVER,
M SC M
90001L, TEMPORARY STORM SEVER
M SC M
90001M REMOVI NG STORM SEVER,
M SC M
90001N, STEEL PI LI NG DELI VERED

X 62KG M
M SC M
90001P, EARTH DRI LLI NG 610MM
M SC M
90002A, PAVEMENT NMARKI NG CONC
CORRUGATED MEDI AN, EPOXY
M SC %4

900028,

SHES CONCRETE DRI VEWAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

9. 000 325. 000

5. 000 475. 000

1. 000 650. 000
835. 500 1.970
1399. 000 4.900
25. 500 62.500
192. 500 64. 500
1736. 000 0.590
42.000 30. 000
248. 000 36. 000
103. 000 5. 000
92. 000 33. 000
91. 000 5. 000
104. 000 5. 000
11. 000 56. 000
10. 000 43. 000
124. 000 28. 000
361. 000 50. 000
282. 000 15. 000
277.000 28. 400
101. 000 40. 000

DI VI SI ON OF HI GHWAYS

515.

3036.

455.

520.

616.

430.

3472.

18050.

4230.

7866.

4040.

.24

.00

.00

00

00

00

00

00

00

00

00

00

80

00

Bl DDER NO 2

UNIT

26.

26.

28.

32.

32.

39.

72.

95.

36.

50.

15.

28.

29.

BI D PRI CE

. 800

250

250

500

800

800

400

000

000

900

000

000

400

050

1102.

6510.

2935.

3017.

2984.

4097.

792.

950.

4575.

18050.

4230.

7866.

2934.

. 80

50

00

50

60

80

60

00

00

60

00

00

80

05

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

24,

24,

24,

24,

24,

24,

24,

24,

24.

60.

60.

28.

35.

. 500

000

000

000

000

000

000

000

000

000

000

000

400

520

LETTI NG DATE: 02/ 11/083

1008.

5952.

2472.

2208.

2184.

2496.

264.

240.

2976.

21660.

16920.

7866.

3587.

.00

00

00

00

00

00

00

00

00

00

00

00

80

52



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211025

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90002 M SC (%24
90002C, SEALI NG JO NTS

90002 M SC M
90002D, WOOD CHI PS, SHREDDED C

90002 M SC M
90002E, PRECAST PANELS

90004 M SC LS

90004A, TEMPORARY TRAFFI C SI GN
CAPI TOL/ Rl CHMOND | NTERSECTI ON

90004 M SC LS
90004B, REMOVI NG EXI STI NG TRAF
EQUI PMENT, CAPI TOL/ RI CHVOND | N

90004 M SC LS
90004C, REMOVI NG EXI ST. TRAFFI
EQUI P., NORTHLAND MALL/ RI CHVON

90004 M SC LS
90004D, SPECI AL CONCRETE SURFA
TREATMENT, STAIN, R-44-13

90004 M SC LS
90004E, SPECI AL CONCRETE SURFA
TREATMENT, STAIN, R-44-14

90004 M SC LS
90004F, TUBULAR RAI LI NG SPEC
STRUCTURE R-44-13

90004 M SC LS
90004G TUBULAR RAI LI NG SPEC
STRUCTURE R-44-14

90004 M SC LS
90004H, REMOVI NG PLANTER,
STA 25+518 LT

90005 M SC

90005A, SECTI ON CORNER MONUVMEN

90005 M SC

90005B, MANHOLE COVER, SPECI AL

90005 M SC

90005C, ADJUSTI NG SANI TARY SEW

COVERS, SPECI AL
90010 M SC

90010A, STREET SWEEPI NG

EACH

EACH

EACH

HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
17664. 000 1. 320
38. 000 20. 000
156. 000 390. 000
1. 000 8000. 000
1. 000 100. 000
1. 000 100. 000
1. 000 3000. 000
1. 000 3000. 000
1. 000 13000. 000
1. 000 12500. 000
1. 000 275. 000
1. 000 109. 000
16. 000 260. 000
15. 000 325. 000
10. 000 100. 000

DI VI SI ON OF HI GHWAYS

100.

3000.

3000.

13000.

12500.

275.

1009.

4160.

4875.

1000.

.00

.00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

20.

390.

8000.

100.

100.

3000.

3000.

13000.

12500.

275.

300.

245.

400.

100.

000

000

000

000

000

000

000

000

000

000

000

000

100.

3000.

3000.

13000.

12500.

275.

300.

3920.

6000.

1000.

. 00

.00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

20.

250.

8000.

100.

100.

4000.

4000.

9200.

9200.

200.

100.

325.

475.

75.

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 11/083

17664.

760.

39000.

8000.

100.

100.

4000.

4000.

9200.

9200.

200.

100.

5200.

7125.

750.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211025

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

91

LETTI NG DATE: 02/ 11/083

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90365 QWP, BASE COURSES MG
90413 QW, URBAN CONCRETE DAY
90414 PVMI STRENGTH | NCENTI VE, CONCR DOL
90545 CONCRETE COLLAR EACH
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH
90005 M SC EACH

90005D, REMOVI NG MASONRY SI GN
COLUMNS AND FOOTI NGS, STA 25+1
90005 M SC EACH
90005E, REMOVI NG MASONRY SI GN
PLANTER AND FOOTI NGS, STA 25+3

Bl DDER NO 1 Bl DDER NO 2
ESTI VATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRICE AMOUNT
14159. 100 0. 250 3539.78 0. 250 3539. 78
11. 000 900. 000 9900. 00 1290. 000 14190. 00
4700. 000 1. 000 4700. 00 1. 000 4700. 00
6. 000 250. 000 1500. 00 200. 000 1200. 00
6. 000 35. 000 210.00 35. 000 210. 00
1. 000 500. 000 500. 00 500. 000 500. 00
1. 000 400. 000 400. 00 400. 000 400. 00

PROPCSAL TOTAL. . ..... 1849517. 82 1998135. 68

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 160 2265. 46
600. 000 6600. 00
1. 000 4700. 00
300. 000 1800. 00
35. 000 210.00
450. 000 450. 00
300. 000 300. 00
2025797. 14



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211026

STATE PROJECT(S): 9310-00- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: HI GHWAY STRUCTURES

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

ZENI TH TECH., | NC

| TEM DESCRI PTI ON UNI'T
GRUBBI NG STA.
REMOVI NG OLD STRUCTURE, STATIO LS

10+00

COMMON EXCAVATI ON CYy
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 58- 0003

STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.

ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
EXPANS|I ON DEVI CE, STRUCTURE LS

B- 58- 0003

CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT  S.Y
COATED HI GH STR BAR STL REINF, LB
WELDED STUD SHEAR CONNECTORS, EACH
WELDED STUD SHEAR CONNECTORS, EACH
CONCRETE SURFACE REPAI R S. F.
TUBULAR RAILING TYPE F, STRUC LS
B- 58- 0003

RUBBERI ZED MEMBRANE WATERPROOF S
HEAVY RI PRAP C
STEEL THRI E BEAM STRUCTURE APP L
STEEL PLATE BEAM GUARD, CLASS L
ANCHORS FOR STL PLATE BEAM GUA EA
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 300. 000
1. 000 28000. 000
70. 000 12. 000
1. 000 1300. 000
16. 000 26. 000
1. 000 500. 000
230. 000 20. 000
14. 000 7.000
105. 000 59. 800
129. 000 425. 000
1. 000 7500. 000
148. 000 10. 000
660. 000 2. 000
34010. 000 0. 510
1428. 000 3. 000
357. 000 3. 000
6. 000 100. 000
1. 000 19000. 000
12. 000 34. 000
40. 000 37.000
119. 000 31. 000
25. 000 15. 000
1. 000 600. 000
3. 000 1690. 000
1. 000 19099. 240
500. 000 2. 500

PAGE:

92

LETTI NG DATE: 02/ 11/083

STH 22, OCONTO RI VER B

LOCATI ON 58/ SHAWANO COUNTY
OLD 22, HOLY HLL RD -
CTH C
SHAWANO
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
300. 00 1475. 000 1475. 00
28000. 00 18000. 000 18000. 00
840. 00 18. 500 1295. 00
1300. 00 2500. 000 2500. 00
416. 00 20. 000 320. 00
500. 00 500. 000 500. 00
4600. 00 58. 710 13503. 30
98. 00 7.000 98. 00
6279. 00 59. 800 6279. 00
54825. 00 420. 000 54180. 00
7500. 00 4500. 000 4500. 00
1480. 00 15. 000 2220. 00
1320. 00 1. 300 858. 00
17345.10 0. 500 17005. 00
4284. 00 1.500 2142.00
1071. 00 1. 800 642. 60
600. 00 80. 000 480. 00
19000. 00 14500. 000 14500. 00
408. 00 15. 000 180. 00
1480. 00 50. 000 2000. 00
3689. 00 31. 000 3689. 00
375.00 15. 000 375. 00
600. 00 600. 000 600. 00
5070. 00 1690. 000 5070. 00
19099. 24 42000. 000 42000. 00
1250. 00 7.800 3900. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

25
. 750
31.
15
600.
1690.
38500
. 000

NN O N

. 000
. 000
. 000
. 000
. 800
. 000
. 000

000

. 750
. 600
. 250
. 500

150
22000

000
000

000

000
000
000
000
000



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211026

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
62702 MJILCHI NG S Y. 300. 000 0. 200
62815 SILT FENCE, DELI VERED L. F. 420. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 420. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 840. 000 0. 080
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 200. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 250. 000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 450. 000 0.700
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y. 450. 000 0.700
62905 FERTILIZER, TYPE B CWTI. 0. 300 40. 000
63003 SEEDI NG, TEMPORARY LB. 6. 000 4. 000
63009 SEEDING M XTURE NO. 20 LB. 8. 000 10. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 17. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000
64301 TRAFFI C CONTRCL LS 1.000 1700. 000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 1400. 000 0.740
66501 SAW NG EXI STI NG PAVEMENT L. F. 50. 000 2. 000
90004 M SC LS 1. 000 16400. 000

90004A, STRUCTURE OVERCOATI NG

AND PRI M NG, STRUCTURE B-58-00
90501 QW READY M XED CONC MASONRY F C.Y. 129. 000 6. 000
90502 QWP, BRDG STRGTH I NCENTI VE CON DOL 1290. 000 1. 000
90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 8200. 000

B- 58- 0003
90565 PORTABLE DECONTAM NATION FACIL LS 1.000 500. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

218296.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
BI D PRI CE

500.

. 000
. 000
. 000
. 000
1700.
. 740
. 000
18000

000

000

. 000
. 000
8000

000

000

232850

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 200 60. 00
1. 000 420. 00
1. 000 420. 00
0. 080 67. 20
200. 000 200. 00
250. 000 250. 00
0. 700 315.00
0.700 315. 00
40. 000 12.00
4. 000 24. 00
10. 000 80. 00
50. 000 200. 00
17. 000 204. 00
5000. 000 5000. 00
1700. 000 1700. 00
0.740 1036. 00
4.000 200. 00
16400. 000 16400. 00
18. 000 2322.00
1. 000 1290. 00
8200. 000 8200. 00
500. 000 500. 00
265649. 70



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211027

STATE PROJECT(S):

TYPE OF WORK

R NO 1: CENTURY FENCE CO
R NO 2: GUIDE LINES PAVEMENT MARKI NG, LLC
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

1077-04-93

| NCI DENTAL CONSTRUCTI ON

UNI TED RENTALS HI GAWAY TECHNOLOG ES, | NC

| TEM DESCRI PTI ON

LOCATI ON DI STRI CT/ STATEW COUNTY

PAVEMENT MARKI NG, EPOXY

PAGE:

94

LETTI NG DATE: 02/ 11/083

MOBI LI ZATI ON
TRAFFI C CONTROL

PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 1562635. 000
PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F. 75176

M SC

90005A REFLECTOR REPLACEMENT F
PERVANENT RAI SED PAVEMENT MARK

M SC

Bl DDER NO 1
ESTI MATED UNI'T

UNIT QUANTI TY BID PRI CE
LS 1. 000 2000. 000
LS 1. 000 1800. 000
0.110
. 000 0. 300
EACH 7825. 000 6. 000
EACH 106. 000 125. 000

90005B REPLACEMENT OF PERVANEN

PAVEMEMT MARKERS

PROPOSAL TOTAL

I 90, 94
D5 W DE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
2000. 00 2000. 000
1800. 00 3000. 000
171889. 85 0.118
22552. 80 0.320
46950. 00 5. 000
13250. 00 100. 000
258442. 65

263172.

25

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5000. 000 5000. 00
2500. 000 2500. 00
0. 140 218768. 90
0. 280 21049. 28
1.950 15258. 75
8. 950 948. 70
263525. 63



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211028

STATE PROJECT(S): 1661-07-71

TYPE OF WORK

MATHY CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: JAMES PETERSON SONS, | NC
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

JAVES THI EDI NG CONSTRUCTI ON COVPANY, | NC

LOCATI ON 12/ CRAWFORD

COUNTY

PAGE:

95

LETTI NG DATE: 02/ 11/083

20372

20401
20402
20409
20411
20412
20420
20501
20620

20621

20801
21001
21101
21301
21401
30404
30822
40204
40301
40501
40724
40728

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS
232+74. 60

REMOVI NG OLD STRUCTURE, STATIO LS
240+27. 50

REMOVI NG PAVEMENT Y

REMOVI NG ASPHALTI C SURFACE Y

REMOVI NG SURFACE DRAI NS EACH
REMOVI NG GUARDRAI L L.F

REMOVI NG FENCE L.F

REMOVI NG ASPHALTI C SURFACE, M S.Y

COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, CUL LS

C12-49

EXCAVATI ON FOR STRUCTURES, CUL LS
C-12-50

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SH NG ROADVWAY LS
OBLI TERATI NG OLD ROAD STA

CRUSHED AGGREGATE BASE COURSE TON
SPECI AL HE STRENGTH BASE PATCH S. Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
18. 000 200. 000
18. 000 200. 000
19. 000 200. 000
1. 000 3200. 000
1. 000 3500. 000
1203. 000 3. 000
6390. 000 0. 800
2. 000 200. 000
1875. 000 1. 000
1250. 000 0. 500
9805. 000 0. 830
16520. 000 3. 160
1. 000 2200. 000
1. 000 2500. 000
47360. 000 3. 160
690. 000 6. 600
1. 000 2000. 000
1. 000 200. 000
4.000 200. 000
33000. 000 6. 750
3406. 000 54. 040
5020. 000 1. 000
22670. 000 0. 550
488. 000 100. 000
22670. 000 23. 100
14485. 000 1. 000

PRAI R E DU CH EN - BRI DGEPORT
USH 18, STH 35
CRAWFORD
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
3600. 00 535. 000 9630. 00 275. 000 4950. 00
3600. 00 535. 000 9630. 00 275. 000 4950. 00
3800. 00 225. 000 4275. 00 150. 000 2850. 00
3200. 00 3200. 000 3200. 00 4300. 000 4300. 00
3500. 00 3500. 000 3500. 00 4300. 000 4300. 00
3609. 00 3. 000 3609. 00 3. 000 3609. 00
5112. 00 1. 000 6390. 00 2.000 12780. 00
400. 00 200. 000 400. 00 400. 000 800. 00
1875. 00 1. 000 1875. 00 1. 000 1875. 00
625. 00 0.500 625. 00 0. 950 1187.50
8138. 15 1.030 10099. 15 0. 830 8138. 15
52203. 20 3. 960 65419. 20 3.870 63932. 40
2200. 00 2200. 000 2200. 00 1800. 000 1800. 00
2500. 00 2500. 000 2500. 00 1800. 000 1800. 00
149657. 60 3. 020 143027. 20 3.870 183283. 20
4554. 00 8. 600 5934. 00 7.000 4830. 00
2000. 00 15000. 000 15000. 00 2000. 000 2000. 00
200. 00 5000. 000 5000. 00 500. 000 500. 00
800. 00 300. 000 1200. 00 150. 000 600. 00
222750. 00 6.810 224730. 00 7.250 239250. 00
184060. 24 54. 040 184060. 24 54. 040 184060. 24
5020. 00 1. 000 5020. 00 1. 000 5020. 00
12468. 50 0. 550 12468. 50 0. 550 12468. 50
48800. 00 100. 000 48800. 00 100. 000 48800. 00
523677. 00 23. 100 523677. 00 23.100 523677.00
14485. 00 1. 000 14485. 00 1. 000 14485. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211028

| TEM
NUMBER

PROFI LE | NDEX | NCENTI VE, ASPH
PAVEMENT TI ES

DOVEL BARS

CONC MASONRY ANCHCRS, TYPE S
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REIl NF.
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 18-IN
CULVERT PIPE, CLASS 111, 24-IN
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CLEANI NG CULVERT PI PES
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL PI PE ARCH, 21
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR PI PE ARCH
RCCP, CL I, 24-1NCH

RCCP, CL 1V, 72-1NCH

RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 72-1NCH
CONCRETE CURB AND GUTTER, 36-1
CONCRETE BARRI ER, TRANSI TION S
HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

MANHCLES, TYPE 3

I NLET COVERS, TYPE C

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER PCOSTS FOR RI GHT- OF- WAY
STL PLT BM GRD, ENRGY ABSCRB T
MAI NT AND REPAI R OF HAUL ROADS
1661-07-71

CONTRACT AND ESTI MATE ENG NEER

DOL
EACH
EACH
EACH
CY
LB.
S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
11125. 000 1. 000
217.000 4.750
4232. 000 6. 080
48. 000 12. 600
220. 000 326. 000
22650. 000 0. 580
34. 000 37. 260
214.000 20. 000
90. 000 24. 000
8. 000 100. 000
1. 000 140. 000
1. 000 300. 000
72.000 20. 000
24. 000 24.000
12. 000 50. 000
20. 000 140. 000
134. 000 22.000
2. 000 100. 000
2.000 140. 000
1. 000 200. 000
1. 000 1200. 000
4.000 80. 000
443. 000 32. 000
200. 000 200. 000
13. 000 440. 000
2. 000 2600. 000
1170. 000 10. 850
28. 000 45. 520
105. 000 30. 000
325. 000 33. 000
1. 000 2200. 000
1. 000 400. 000
66. 000 30. 000
650. 000 9. 500
1. 000 550. 000
57. 000 75. 000
9. 000 1650. 000
1. 000 1. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
1. 000 11125. 00
4.750 1030. 75
6. 080 25730. 56
12. 600 604. 80
326. 000 71720. 00
0. 580 13137. 00
37. 260 1266. 84
20. 000 4280. 00
23. 000 2070. 00
77.000 616. 00
125. 000 125.00
300. 000 300. 00
18. 000 1296. 00
27.000 648. 00
40. 000 480. 00
90. 000 1800. 00
19. 000 2546. 00
77.000 154. 00
116. 000 232.00
200. 000 200. 00
1400. 000 1400. 00
80. 000 320. 00
37.000 16391. 00
180. 000 36000. 00
400. 000 5200. 00
2500. 000 5000. 00
10. 850 12694. 50
45. 520 1274. 56
38. 000 3990. 00
30. 000 9750. 00
2000. 000 2000. 00
245. 000 245. 00
30. 000 1980. 00
9. 500 6175. 00
550. 000 550. 00
75. 000 4275. 00
1650. 000 14850. 00
500. 000 500. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 850
. 520
. 000
. 000
. 000
. 000
. 500
. 400
. 000
. 000
. 000
. 000

LETTI NG DATE: 02/ 11/083



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211028

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
MOBI LI ZATI ON LS
LANDMVARK REFERENCE MONUMENTS  EACH
ASPHALTI C FLUMES S.Y
SALVAGED TOPSO L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y.
I NLET PROTECTI ON, TYPE A EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 40 LB.
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI MRKNG, SAME DAY, 4-1NCH
PVMI' MRKNG, SAME DAY, 4-1NCH
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG CURB, EPOXY L.
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMPORARY PAVEMENT MARKI NG 4- L. F.

rrrrrroos

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 45700. 000
1. 000 125. 000
121. 000 55. 000
29250. 000 0. 600
48100. 000 0. 100
5300. 000 0.530
5300. 000 0.730
2650. 000 0.010
3. 000 375. 000
4.000 100. 000
19000. 000 0. 430
19000. 000 0. 430
2.000 75. 000
25. 000 5. 000
25. 000 5. 000
30. 000 24.000
650. 000 1.750
865. 000 4.750
23. 000 20. 000
23. 000 15. 000
1. 000 3500. 000
1. 000 4800. 000
72.000 20. 000
51440. 000 0. 250
1425. 000 0. 500
2735. 000 0. 100
1850. 000 0. 100
6310. 000 0. 600
675. 000 2. 000
260. 000 2. 400
44280. 000 0. 180
1765. 000 0. 900
8900. 000 0. 200
12410. 000 0. 460
20200. 000 0. 350
93. 000 4.000
300. 000 3. 600
5. 000 60. 000
36000. 000 0. 180

DI VI SI ON OF HI GHWAYS

3786.
1350.

624.
7970.
1588.
1780.
5708.
7070.

372.
1080.

300.
6480.

Bl DDER NO 2

UNIT
BI D PRI CE

N
a1

(o]
COWROOOOOWNOOOOO

. 000
. 750
. 750
. 000
. 000
4000
14000
. 000
. 200

000
000

400
100
150
400
500
000
180
900
200
460
400
000
600
000

. 150

2524.
1687
780.
7970
1588.
1780.
5708
8080
372.
1080.
300.
5400.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

3000
4800

N
©

(o2}
COWROOOOONNOOOOO

250
180
900
200
460
200
000
600
000

. 180

LETTI NG DATE: 02/ 11/083

1313.
3451.
322.
310.
3000.
4800.
1440.
12860.
712.
273.
185.
3786.
1350.
585.
7970.
1588.
1780.
5708.
4040.
372.
1080.
300.
6480.



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211028

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0. 850 2244.00
0. 750 3592. 50
1.750 20683. 25
65. 000 5200. 00
10. 850 27070. 75
36. 000 4644. 00
16. 250 41762. 50
54. 040 59335. 92
100. 000 87200. 00
200. 000 1200. 00
1750. 000 1750. 00
1750. 000 1750. 00
1750. 000 1750. 00
1750. 000 1750. 00
1. 650 26862. 00
0. 250 8250. 00
150. 000 300. 00
2070791. 47

PAGE:

98

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 800 2112.00
0. 850 4071. 50
1. 900 22456. 10
36. 500 2920. 00
10. 850 27070. 75
36. 000 4644. 00
18. 750 48187. 50
54. 040 59335. 92
100. 000 87200. 00
400. 000 2400. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
1. 650 26862. 00
0. 300 9900. 00
400. 000 800. 00
2101324. 98

Bl DDER NO 1
| TEM ESTI VATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L. F. 2640. 000 0. 800 2112.00
66501 SAW NG EXI STI NG PAVEMENT L. F. 4790. 000 0. 850 4071. 50
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 11819. 000 1. 900 22456. 10
90030 M SC L. F. 80. 000 65. 000 5200. 00
90030A CULVERT PI PE LI NERS, 24
90030 M SC L. F. 2495. 000 10. 850 27070. 75
90030B CONCRETE CURB & GUTTER
TYPE D, 4-1NCH MOUNTABLE
90030 M SC L. F. 129. 000 36. 000 4644. 00
90030C CONCRETE BARRI ER, SI NGL
MODI FI ED
90031 M SC S. F. 2570. 000 16. 250 41762. 50
90031A MODULAR BLOCK GRAVITY W
R-12-17
90033 M SC S.Y. 1098. 000 54. 040 59335. 92
90033A S. H. E. S. CONCRETE BASE
9-1 NCH
90035 M SC TON 872. 000 100. 000 87200. 00
90035A ASPHALTI C MATERI AL FOR
M XES, PG 64-28
90329 GRADE, SHAPE & FI NIl SH FOR BEAM EACH 6. 000 500. 000 3000. 00
90338 GRADI NG, SHAPING & FINISHING LS 1. 000 1400. 000 1400. 00
CABI N HI LL ROAD
90339 GRADING SHAPING & FINISHING LS 1. 000 1400. 000 1400. 00
OLD SCHOOL LANE
90340 GRADING SHAPING & FINISHING LS 1. 000 400. 000 400. 00
UPPER BRI DGEPORT ROAD
90341 GRADING SHAPING & FINISHING LS 1. 000 600. 000 600. 00
GOLF VI EW DRI VE
90358 M LL AND RELAY ASPHALTI C PAVEM S. Y. 16280. 000 1. 240 20187. 20
90365 QWP, BASE COURSES TON 33000. 000 0. 200 6600. 00
90545 CONCRETE COLLAR EACH 2.000 1000. 000 2000. 00
PROPOSAL TOTAL....... 1986965. 92



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211029

20462

20501
20620

21001
21301
21401
30404
30426
40204
40301
40501

STATE PROJECT(S):

1661-09-71

LOCATI ON 12/ CRAWFORD

PRAI RI E DU CHI EN -

COUNTY

PAGE:

99

LETTI NG DATE: 02/ 11/083

BRI DGEPORT, LA PO NTE ST -

USH 18
CRAWFORD
TYPE OF WORK
R NO 1: HOFFMAN CONSTRUCTI ON COVPANY
R NO 2: JAMES PETERSON SONS, I NC.
R NO 3: JAMES CAPE & SONS CO
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI' T

| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
CLEARI NG I.D. 655. 000 3. 000 1965. 00 8. 000 5240. 00
GRUBBI NG I.D 655. 000 13. 000 8515. 00 8. 000 5240. 00
REMOVI NG SVALL PI PE CULVERTS  EACH 25. 000 200. 000 5000. 00 225. 000 5625. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00
207+17. 35
REMOVI NG PAVEMENT S.Y. 20900. 000 2. 000 41800. 00 1.910 39919. 00
REMOVI NG ASPHALTI C SURFACE S.Y. 720. 000 2.000 1440. 00 1. 500 1080. 00
REMOVI NG CURB AND GUTTER L. F. 3500. 000 2. 000 7000. 00 1. 000 3500. 00
REMOVI NG CONCRETE S| DEVWALK S.Y. 35. 000 15. 000 525.00 5. 000 175.00
REMOVI NG GUARDRAI L L. F. 250. 000 2. 000 500. 00 1. 000 250. 00
REMOVI NG MANHOLES EACH 7.000 300. 000 2100. 00 250. 000 1750. 00
REMOVI NG | NLETS EACH 8. 000 200. 000 1600. 00 200. 000 1600. 00
REMOVI NG BUI LDI NG, STATI ON LS 1. 000 3000. 000 3000. 00 4200. 000 4200. 00
14" A" +90
REMOVI NG BUI LDI NG, STATI ON LS 1. 000 4000. 000 4000. 00 4200. 000 4200. 00
15" A" +60
REMOVI NG BUI LDI NG, STATI ON LS 1. 000 2000. 000 2000. 00 4200. 000 4200. 00
19"B"+70
COMMON EXCAVATI ON C. Y. 113400. 000 3.440  390096. 00 3. 000 340200. 00
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00
B- 15- 25
STRUCTURE BACKFI LL CY. 270. 000 8. 660 2338. 20 8. 660 2338. 20
FI NI SH NG ROADWAY LS 1. 000 2000. 000 2000. 00 5000. 000 5000. 00
OBLI TERATI NG OLD ROAD STA. 2.000 200. 000 400. 00 500. 000 1000. 00
CRUSHED AGGREGATE BASE COURSE TON 45500. 000 8.350  379925. 00 8. 350 379925. 00
BREAKER RUN STONE TON 1460. 000 8. 350 12191. 00 8. 350 12191. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 750. 000 1. 250 937. 50 1. 250 937. 50
QW, ASPHALTI C M XTURE TON 6160. 000 0. 450 2772.00 0. 450 2772.00
ASPHALTI C MATERI AL FOR PLANT M TON 370. 000 100. 000 37000. 00 100. 000 37000. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 6160. 000 35. 250 217140. 00 35. 250 217140. 00

40722

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
12. 000 7860. 00
12. 000 7860. 00
200. 000 5000. 00
1500. 000 1500. 00
3. 200 66880. 00
1. 800 1296. 00
2.100 7350. 00
5. 000 175.00
1. 000 250. 00
200. 000 1400. 00
200. 000 1600. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2.580 292572.00
2500. 000 2500. 00
8. 660 2338. 20
1000. 000 1000. 00
250. 000 500. 00
8.350  379925. 00
8. 350 12191. 00
1. 250 937. 50
0. 450 2772.00
100. 000 37000. 00
35.250 217140.00



Date 02/11/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211029

| TEM
NUMBER

| TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

100

LETTI NG DATE: 02/ 11/083

41507 CONCRETE PAVEMENT, 7-1NCH
41510 CONCRETE PAVEMENT, 10-1 NCH
41520 H. E. S. CONCRETE PAVEMENT, 10-
41605 CONCRETE DRI VEWAY, 6-1 NCH
41654 DOWEL BARS
41665 CONCRETE PAVEMENT GAPS
50250 CONC MASONRY ANCHCRS, TYPE L,
50261 CONC MASONRY ANCHCRS, TYPE S
50401 CONCRETE MASONRY, CULVERTS
50505 HI GH STRENGTH BAR STEEL REI NF.

52015 CULVERT PIPE, CLASS |11

72-1N

52072 APRON ENDWALLS FOR CULVERT PI P
111, 18-1NCH
111, 24-1NCH

52203 RCCP, CL
52205 RCCP, CL
52229 RCCP

52262 RCCP
52264 RCCP
52266 RCCP

, CL 1V, 24-1NCH
52261 RCCP, APRON ENDWALLS
, APRON ENDWALLS
, APRON ENDWALLS
, APRON ENDWALLS

52270 RCCP, APRON ENDWALLS
CURB, TYPE G
CURB AND GUTTER
CURB AND GUTTER
CURB AND GUTTER
CURB AND GUTTER
CURB AND GUTTER
SI DEVWALK, 4-1 NCH
60602 HEAVY RI PRAP
60825 REI NF CONC PI PE,
60826 REI NF CONC PI PE,
60827 REI NF CONC PI PE,
60829 REI NF CONC PI PE,
60831 REINF CONC PI PE,
60833 REI NF CONC PI PE,
60834 REINF CONC PI PE,
60836 REI NF CONC PI PE,
60850 REI NF CONC PI PE,
60851 REINF CONC PI PE,

60103 CONCRETE
60119 CONCRETE
60123 CONCRETE
60133 CONCRETE
60135 CONCRETE
60136 CONCRETE
60204 CONCRETE

15-1
18-1
24-1
30- 1
54-1

NCH
NCH
NCH
NCH
NCH

18-1
30- 1
30-1
30- 1
30-1

CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 111, SS
CLASS 1V, SS,
CLASS 1V, SS,

mTmmmmMTmmMmMTmML<TTmmmmmm

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
3950. 000 1. 000 3950. 00
6360. 000 15. 680 99724. 80
48000. 000 21.100 1012800.00
6650. 000 22.500 149625. 00
1530. 000 30. 400 46512. 00
37.000 10. 000 370. 00
23. 000 1000. 000 23000. 00
91. 000 15. 000 1365. 00
48. 000 20. 000 960. 00
140. 000 285. 000 39900. 00
14820. 000 0. 400 5928. 00
88. 000 90. 000 7920. 00
4.000 1200. 000 4800. 00
125. 000 26. 000 3250. 00
74.000 35. 000 2590. 00
68. 000 42. 000 2856. 00
3. 000 300. 000 900. 00
3. 000 360. 000 1080. 00
5. 000 400. 000 2000. 00
2. 000 500. 000 1000. 00
1. 000 2000. 000 2000. 00
3260. 000 8.700 28362. 00
2860. 000 8. 260 23623. 60
4650. 000 9. 890 45988. 50
3680. 000 9. 890 36395. 20
10600. 000 10.500 111300. 00
16. 000 11.580 185. 28
31900. 000 2. 660 84854. 00
65. 000 44. 000 2860. 00
1380. 000 17. 000 23460. 00
628. 000 20. 000 12560. 00
706. 000 24. 000 16944. 00
1201. 000 31. 000 37231. 00
575. 000 41. 000 23575. 00
1541. 000 55. 000 84755. 00
361. 000 65. 000 23465. 00
1100. 000 94.000 103400. 00
1343. 000 17.000 22831. 00
702. 000 20. 000 14040. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
1. 000 3950. 00
15. 680 99724. 80
21.100 1012800. 00
22.500 149625. 00
30. 400 46512. 00
10. 000 370. 00
1000. 000 23000. 00
13. 380 1217.58
12. 200 585. 60
319. 500 44730. 00
0. 560 8299. 20
100. 000 8800. 00
1350. 000 5400. 00
31. 000 3875. 00
31. 000 2294. 00
32. 000 2176. 00
300. 000 900. 00
320. 000 960. 00
400. 000 2000. 00
450. 000 900. 00
1600. 000 1600. 00
8. 700 28362. 00
8. 260 23623. 60
9. 890 45988. 50
9. 890 36395. 20
10. 500 111300. 00
11.580 185. 28
2. 660 84854. 00
37.500 2437.50
24.630 33989. 40
26. 160 16428. 48
29.180 20601. 08
37.680 45253. 68
43.770 25167.75
56. 200 86604. 20
69. 160 24966. 76
101. 770 111947. 00
30. 830 41404. 69
25. 240 17718. 48

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 3950. 00
19.720 125419. 20
22.280 1069440.00
29.570 196640. 50
21.120 32313. 60
10. 000 370. 00
500. 000 11500. 00
13. 380 1217. 58
12. 200 585. 60
319. 500 44730. 00
0. 560 8299. 20
150. 000 13200. 00
1500. 000 6000. 00
24.000 3000. 00
30. 000 2220. 00
34.500 2346. 00
350. 000 1050. 00
700. 000 2100. 00
425. 000 2125.00
515. 000 1030. 00
3500. 000 3500. 00
11. 820 38533. 20
8. 640 24710. 40
9. 280 43152. 00
9. 280 34150. 40
9.110 96566. 00
12. 080 193. 28
2.430 77517. 00
37.500 2437.50
20. 000 27600. 00
22.000 13816. 00
24. 000 16944. 00
32. 000 38432. 00
41. 000 23575. 00
54.500 83984. 50
71.000 25631. 00
105. 000 115500. 00
20. 500 27531. 50
23. 000 16146. 00



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 101
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211029
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
60852 REINF CONC PIPE, CLASS 1V, SS, L.F. 467. 000 27.000 12609. 00 26. 690 12464. 23 26. 000 12142.00
60854 REINF CONC PIPE, CLASS 1V, SS, L.F. 399. 000 38. 000 15162. 00 27.060 10796. 94 34. 500 13765. 50
60855 REINF CONC PIPE, CLASS 1V, SS, L.F. 255. 000 40. 000 10200. 00 31. 820 8114.10 43. 000 10965. 00
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 182. 000 70. 000 12740. 00 56. 190 10226. 58 64. 000 11648. 00
61110 MANHOLES, TYPE 1 EACH 15. 000 900. 000 13500. 00 822. 750 12341. 25 1040. 000 15600. 00
61112 MANHCLES, TYPE 3 EACH 18. 000 2400. 000 43200. 00 2251. 110 40519. 98 2400. 000 43200. 00
61113 MANHOLES, TYPE 5 EACH 6. 000 4600. 000 27600. 00 5197. 900 31187. 40 5500. 000 33000. 00
61121 I NLETS, TYPE 1 EACH 20. 000 550. 000 11000. 00 647. 680 12953. 60 425. 000 8500. 00
61122 |INLETS, TYPE 3 EACH 35. 000 550. 000 19250. 00 544. 690 19064. 15 620. 000 21700. 00
61123 | NLETS, TYPE 8 EACH 16. 000 800. 000 12800. 00 842. 480 13479. 68 495. 000 7920. 00
61124 |INLETS, TYPE 9 EACH 1. 000 1400. 000 1400. 00 1246. 110 1246. 11 900. 000 900. 00
61128 RECONSTRUCTI NG MANHCLES EACH 7.000 300. 000 2100. 00 1000. 000 7000. 00 1000. 000 7000. 00
61147 |INLETS, TYPE 2 EACH 51. 000 550. 000 28050. 00 514.120 26220. 12 845. 000 43095. 00
61151 MANHCLE COVERS, TYPE J EACH 39. 000 300. 000 11700. 00 230. 000 8970. 00 245. 000 9555. 00
61159 | NLET COVERS, TYPE Ms-A EACH 18. 000 300. 000 5400. 00 238. 000 4284. 00 280. 000 5040. 00
61171 | NLET COVERS, TYPE W EACH 48. 000 530. 000 25440. 00 550. 000 26400. 00 485. 000 23280. 00
61180 | NLET COVERS, TYPE HM EACH 39. 000 360. 000 14040. 00 350. 000 13650. 00 325. 000 12675. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 9. 000 300. 000 2700. 00 150. 000 1350. 00 200. 000 1800. 00
61183 ADJUSTI NG | NLET COVERS EACH 2.000 220. 000 440. 00 150. 000 300. 00 200. 000 400. 00
61197 SALVAGED MANHOLE COVERS EACH 2. 000 220. 000 440. 00 150. 000 300. 00 100. 000 200. 00
61614 CHAIN LINK FENCE, 8 FT. L. F. 1650. 000 7.250 11962. 50 13. 450 22192.50 7.250 11962. 50
61910 MOBI LI ZATI ON LS 1. 000 83700. 000 83700. 00 121900. 000 121900. 00 141400. 000 141400. 00
62001 CONCRETE CORRUGATED MEDI AN S. F. 1860. 000 5. 050 9393. 00 5. 050 9393. 00 5. 820 10825. 20
62203 ASPHALTI C FLUMES S.Y. 42.000 40. 000 1680. 00 40. 000 1680. 00 40. 000 1680. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 81600. 000 0. 100 8160. 00 0. 250 20400. 00 0. 150 12240. 00
62401 WATER MGAL 66. 000 18. 000 1188. 00 18. 000 1188. 00 18. 000 1188. 00
62501 TOPSO L S.Y. 7500. 000 0. 700 5250. 00 1. 440 10800. 00 0. 820 6150. 00
62505 SALVAGED TOPSO L S.Y. 80500. 000 0.700 56350. 00 0.780 62790. 00 0. 820 66010. 00
62702 MJILCHI NG S.Y. 86500. 000 0. 080 6920. 00 0. 090 7785. 00 0. 080 6920. 00
62815 SILT FENCE, DELI VERED L. F. 5900. 000 0. 840 4956. 00 0. 600 3540. 00 0. 580 3422. 00
62816 SILT FENCE, |NSTALLED L. F. 5900. 000 0.740 4366. 00 0. 950 5605. 00 0.620 3658. 00
62817 SILT FENCE MAI NTENANCE L. F. 11800. 000 0. 010 118.00 0. 100 1180. 00 0. 010 118.00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 100. 000 300. 00 150. 000 450. 00 100. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 100. 000 200. 00 200. 000 400. 00 100. 000 200. 00
62842 EROSI ON MAT, DELIV, CLASS IIl, S.Y. 320. 000 4. 000 1280. 00 4. 500 1440. 00 4. 000 1280. 00
62843 EROCSION MAT, INSTLD, CLASS 111 S.Y. 320. 000 2. 250 720. 00 6. 500 2080. 00 2. 250 720. 00
62870 | NLET PROTECTI ON, TYPE A EACH 130. 000 75. 000 9750. 00 50. 000 6500. 00 75. 000 9750. 00
62871 | NLET PROTECTION, TYPE B EACH 18. 000 37.000 666. 00 40. 000 720. 00 37.000 666. 00
62872 | NLET PROTECTION, TYPE C EACH 112. 000 40. 000 4480. 00 40. 000 4480. 00 40. 000 4480. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211029

| TEM
NUMBER

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40

FI ELD OFFI CE, TYPE B

FI ELD LABORATCRY

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 12-1NCH
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, STOP LINE, 18
TEMP PVMI' MRKG STOP LNE 18I N R
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE

CONTRACT AND ESTI MATE ENG NEER

n
<

rrrrrorCrrrrCrrooorr e rrr

mmnmnmmnnnmnnnnaaQmmnmmmnmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
100. 000 2.900
100. 000 3. 150
70. 000 22.000
1600. 000 1. 600
1800. 000 3. 950
1. 000 5000. 000
1. 000 1000. 000
1. 000 5300. 000
41665. 000 0. 400
3295. 000 0. 800
6590. 000 0. 200
6128. 000 0. 300
5035. 000 0. 500
105. 000 6. 000
21100. 000 0. 300
2110. 000 0.820
2530. 000 1. 000
8100. 000 0. 250
86. 000 3. 500
535. 000 3. 000
470. 000 3. 000
42.000 100. 000
7.000 150. 000
9. 000 110. 000
380. 000 2.500
90. 000 4. 000
240. 000 2. 500
70. 000 2. 000
28200. 000 0. 080
24450. 000 0. 600
108. 000 2. 000
108. 000 3. 000
16300. 000 0.610
1760. 000 1. 290
3715. 000 0.980
8340. 000 1.070
118. 000 2. 470
17818. 000 3.730
1973. 000 6.470

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

4000
1500.
5300

WWWOROONOOOOO

PWNPORPOWNOONNAN

BI D PRI CE

000
250
500

. 000
. 000
100.
100.
110.
. 500
. 000
. 500

000
000
000

000
080
600
000
000
610
290
980
070
470
730

. 470

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

6000
4500
11166.

WHWWOROONOOOOO

PWNPORONNOONNAN

000
400
500

. 000
. 000
100.
150.
110.
. 500
. 000
. 500

000
000
000

000
180
850
000
000
610
290
980
070
470
730

. 470

LETTI NG DATE: 02/ 11/083



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211029

417.

3000.
180.

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

322.
473.
385.
417.
537.

©

NoorooOoOORR

. 000

. 850
. 000

417.

3400.
288.

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI VATED UNI T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
65250 LOOP DETECTOR CONDUI T L. F. 1866. 000 3. 750 6997. 50 3. 750
65301 PULL BOXES, STEEL, 12X24-1NCH EACH 18. 000 295. 000 5310. 00 295. 000
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 82. 000 379. 000 31078. 00 379. 000
65310 PULL BOXES, STEEL, 24X42-1NCH EACH 22. 000 389. 000 8558. 00 389. 000
65401 CONCRETE BASES, TYPE 1 EACH 19. 000 322. 000 6118. 00 322. 000
65402 CONCRETE BASES, TYPE 2 EACH 12. 000 473. 000 5676. 00 473. 000
65403 CONCRETE BASES, TYPE 5 EACH 73. 000 385. 000 28105. 00 385. 000
65415 CONCRETE CONTROL CABI NET BASES EACH 1. 000 417. 000 417. 00 417. 000
65418 CONCRETE CONTROL CABI NET BASES EACH 2.000 537. 000 1074. 00 537. 000
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L. F. 439. 000 0.920 403. 88 0.920
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 459. 000 1.160 532. 44 1.160
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L. F. 596. 000 1.370 816. 52 1.370
65546 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 3915. 000 0. 370 1448. 55 0. 370
65552 COWMUNI CATI ON CABLE, I NSTALED L.F. 6324. 000 0. 800 5059. 20 0. 800
65557 ELECTRICAL WRE, TRAFFIC SIGNA L. F. 6592. 000 0. 310 2043. 52 0. 310
65566 ELECTRICAL WRE, LIGHTING NO L.F. 13545. 000 0. 210 2844. 45 0. 210
65567 ELECTRICAL WRE, LIGHTING NO. L.F. 885. 000 0. 330 292.05 0. 330
65572 ELECTRICAL WRE, LIGHTING NO L.F. 31800. 000 1. 010 32118. 00 1. 010
65580 LOOP DETECTOR LEAD I N CABLE L. F. 5207. 000 0. 450 2343.15 0. 450
65585 LOOP DETECTOR W RE L. F. 7386. 000 0.510 3766. 86 0.510
65601 ELECTRI CAL SERVI CE, METER SOCK LS 1. 000 587. 000 587. 00 587. 000

LA PO NTE ST/ USH 18
65602 ELECTRI CAL SERVI CE, METER SOCK LS 1. 000 587. 000 587. 00 587. 000
VI NEYARD COULEE RD/ USH 18
65630 ELECTRI CAL SERVI CE, UNMETERED, LS 1. 000 417. 000 417. 00 417. 000
SOUTH TOAWNE LN USH 18
66501 SAW NG EXI STI NG PAVEMENT L. F. 4000. 000 0. 750 3000. 00 0. 750
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 72. 000 2.500 180. 00 2.500
90004 M SC LS 1. 000 4900. 000 4900. 00 4900. 000

90004A TRAFFI C SI GNALS, USH 18
PO NTE STREET
90004 M SC LS 1. 000 4900. 000 4900. 00 4900. 000
90004B TRAFFI C SI GNALS, USH 18
VI NEYARD COULEE ROAD

90004 M SC LS 1. 000 4700. 000 4700. 00 4700. 000
90004C TRAFFI C SI GNALS, USH 18
TOMNN LANE

90004 M SC LS 1. 000 22793. 000 22793. 00 22793. 000

90004D TRANSPORTI NG AND | NSTAL
DEPARTMENT FURNI SHED STREET LI

4900.

4900.

4700.

22793.

00

00

00

00

4700.

22793.

. 000

. 000

000

000

4900.

4900.

4700.

22793.

00

00



Date 02/11/03

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPOSAL: 20030211029

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

104

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 02/ 11/083

| TEM

NUMBER | TEM DESCRI PTI ON
90005 M SC

90005A MANHOLES, TYPE 1, MODIF
90005 M SC

90005B MANHCLES, TYPE 3, MODI F
90005 M SC

90005C | NLET COVER, SPECI AL
90005 M SC

90005D REMOVI NG OFF PREM SE Sl
90005 M SC

90005F ADJUST VALVE BOX
90005 M SC

90005G RELOCATE EXI STI NG HYDRA
90005 M SC

90005H HYDRANT EXTENSI ON
90005 M SC

900051 CONNECT TO EXI STI NG WAT
90005 M SC

90005 WATER MAIN, 8-1NCH D

BEND
90005 M SC

90005K WATER MAIN, 10-1NCH, Di

BEND
90005 M SC

90005L WATER MAIN, 6-1NCH DI

BEND
90005 M SC

90005M CONNECT TO EXI STI NG SAN

SEVER MAI N
90005 M SC

90005N SANI TARY SEVER MANHOLE,
90005 M SC

90005P LI GHTI NG CONTROL CABI NE
90030 M SC

90030A REMOVI NG STORM SEVEER, 1
90030 M SC

90030B REMOVI NG STORM SEVEER, 1
90030 M SC

90030C REMOVI NG STORM SEVEER, 2
90030 M SC

90030D CONCRETE CURB, 12-1 NCH,

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

2. 000 1000. 000
4.000 2500. 000

25. 000 300. 000
1. 000 500. 000
25. 000 120. 000
10. 000 1200. 000
2.000 600. 000
4.000 1000. 000
4.000 200. 000
4.000 300. 000

1. 000 200. 000

2. 000 500. 000

2. 000 1200. 000

1. 000 2700. 000
75. 000 10. 000
150. 000 10. 000
330. 000 16. 000
7150. 000 6. 640

500.

3000.

12000.

1200.

4000.

800.

1200.

200.

1000.

2400.

2700.

750.

1500.

5280.

47476.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

125.

75.

1000.

750.

1000.

300.

500.

250.

1000.

2000.

2700.

10.

11.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 640

125.

1875.

10000.

1500.

4000.

1200.

2000.

250.

2000.

4000.

2700.

750.

1650.

3960.

47476.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

500.

100.

1400.

400.

700.

300.

400.

250.

300.

2000.

2700.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 050

500.

2500.

14000.

800.

2800.

1200.

1600.

250.

600.

4000.

2700.

450.

900.

2310.

14657.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211029

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED
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LETTI NG DATE: 02/ 11/083

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90030 M SC L. F.
90030E WATER MAI N, 6-1NCH PVC
90030 M SC L. F.
90030F WATER MAIN, 8-1NCH PVC
90030 M SC L. F.
90030G WATER MAIN, 10-1NCH PVC
90030 M SC L. F.
90030H SANI TARY SEWER MAIN, 8-
90030 M SC L. F.
900301 RELOCATE SANI TARY SEVER
8-1NCH D
90030 M SC L. F.
90030 REMOVE SANI TARY SEWER
90031 M SC S. F.
90031A MODULAR BLOCK GRAVI TY W
90031 M SC S. F.
90031B PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY
90365 QWP, BASE COURSES TON
90413 QW, URBAN CONCRETE DAY
90414 PVMI STRENGTH | NCENTI VE, CONCR DOL
90590 PI PE GRATES EACH
90905 POLYSTYRENE | NSULATI ON BOARD, S.F.
90997 ON-THE-JOB TRAINING ASP-1T GR HRS
90998 ON THE-JOB TRAI NI NG, ASP-1T AP HRS
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
52. 000 40. 000 2080. 00
30. 000 100. 000 3000. 00
30. 000 120. 000 3600. 00
170. 000 30. 000 5100. 00
80. 000 60. 000 4800. 00
240. 000 12. 000 2880. 00
445. 000 19. 000 8455. 00
745. 000 2. 000 1490. 00
36922. 000 0. 300 11076. 60
21. 000 850. 000 17850. 00
13650. 000 1. 000 13650. 00
9. 000 1000. 000 9000. 00
2992. 000 2.000 5984. 00
150. 000 2. 000 300. 00
150. 000 4.000 600. 00
500. 000 2. 000 1000. 00
PROPOSAL TOTAL....... 4293957. 21

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
20. 000 1040. 00
23. 000 690. 00
27.000 810. 00
22.000 3740. 00
30. 000 2400. 00
10. 000 2400. 00
22.300 9923. 50
2. 000 1490. 00
0. 300 11076. 60
850. 000 17850. 00
1. 000 13650. 00
1020. 000 9180. 00
3. 000 8976. 00
2. 000 300. 00
4.000 600. 00
2. 000 1000. 00
4360746. 83

Bl DDER NO 3

UNIT
BI D PRI CE AMOUNT
28. 000 1456. 00
30. 000 900. 00
34. 000 1020. 00
20. 000 3400. 00
30. 000 2400. 00
10. 000 2400. 00
18. 950 8432. 75
2. 000 1490. 00
0. 300 11076. 60
850. 000 17850. 00
1. 000 13650. 00
1200. 000 10800. 00
1. 300 3889. 60
2. 000 300. 00
4.000 600. 00
2. 000 1000. 00
4381754. 19



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211030

STATE PROJECT(S): 5056-06- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 52/ Ri chl and
W EDENFELD LANE, TOWN | THACA, W LLOW CR BRI DG

COUNTY

PAGE:

106

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

405.
. 500
. 300
. 450

13.

16.
6000.

25.
325.
39.
35.
. 000
. 990

. 000

. 000
170.

15.
. 800
44,

000
000

670
000

000
000
000

000
000
000
000

375.

936.
5600.
4710.
2122.

TOM RD
RI CHLAND
TYPE OF WORK: HI GHWAY STRUCTURES
R NO 1: RUZIC CONSTRUCTION CO., | NC.
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI T UNIT
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
CLEARI NG STA. 1. 000 350. 000 350. 00 100. 000 100. 00
GRUBBI NG STA. 1. 000 350. 000 350. 00 100. 000 100. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4400. 000 4400. 00 3500. 000 3500. 00
7+74
REMOVI NG GUARDRAI L L. F. 12. 500 11. 520 144. 00 2.000 25.00
COMMON EXCAVATI ON C.Y. 410. 000 4. 000 1640. 00 5. 000 2050. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5570. 000 5570. 00 4800. 000 4800. 00
B- 52- 0245
BORROW EXCAVATI ON C.Y. 971. 000 8. 000 7768. 00 6. 500 6311. 50
STRUCTURE BACKFI LL C.Y. 160. 000 13. 000 2080. 00 10. 500 1680. 00
FI NI SHI NG ROADVWAY LS 1. 000 50. 000 50. 00 1500. 000 1500. 00
OBLI TERATI NG OLD ROAD STA. 2.000 100. 000 200. 00 1000. 000 2000. 00
CRUSHED AGGREGATE BASE COURSE C.Y. 306. 000 10. 480 3206. 88 12. 500 3825. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 32. 000 3. 800 121. 60 3. 800 121. 60
ASPHALTI C SURFACE TON 363. 000 44, 670 16215. 21 44, 670 16215. 21
CONCRETE MASONRY, BRI DGES C.YV. 191. 000 340. 000 64940. 00 318. 000 60738. 00
PROTECTI VE SURFACE TREATMENT S. Y. 230. 000 2.190 503. 70 2.500 575. 00
H GH STRENGTH BAR STEEL REI NF. LB. 24910. 000 0. 460 11458. 60 0. 520 12953. 20
COATED HI GH STR BAR STL REI NF, LB. 10500. 000 0. 700 7350. 00 0. 660 6930. 00
STL PILING DELIV & DRIVEN, HP L.F. 720. 000 12. 460 8971. 20 18. 200 13104. 00
STL PILING DELIV & DRIVEN, HP L.F. 300. 000 16. 110 4833. 00 20. 500 6150. 00
TUBULAR RAILING TYPE F, STRUC LS 1. 000 10171. 480 10171. 48 8000. 000 8000. 00
B- 52- 0245
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 15. 000 36. 470 547. 05 37. 000 555. 00
APRON ENDWALLS FOR CULVERT PI P EACH 2.000 375. 000 750. 00 310. 000 620. 00
CORRUGATED STEEL CULVERT PI PE, L.F. 24,000 56. 000 1344. 00 32. 000 768. 00
HEAVY RI PRAP C.YV. 160. 000 34. 000 5440. 00 32. 000 5120. 00
STEEL THRI E BEAM STRUCTURE APP L. F. 157. 000 30. 000 4710. 00 29. 000 4553. 00
STEEL PLATE BEAM GUARD, CLASS L.F. 212.500 9. 990 2122. 88 10. 500 2231. 25
ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 400. 000 400. 00 550. 000 550. 00

400.

000

400.



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20030211030

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
STL PLT BM GRD, ENRGY ABSCRB T EACH 2. 000 1649. 000
MOBI LI ZATI ON LS 1. 000 16150. 000
SALVAGED TOPSO L S.Y. 1050. 000 1. 000
MULCHI NG S.Y. 1750. 000 0.190
SI LT FENCE, DELI VERED L. F. 400. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 400. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 800. 000 0.010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 450. 000
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 1.000 450. 000
EROSI ON MAT, DELI VERED, CLASS S.Y. 4450. 000 0. 420
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 4450. 000 0. 450
TURBI DI TY BARRI ERS S.Y. 100. 000 19. 110
TEMPORARY DI TCH CHECKS, DELIVE L.F. 75. 000 4. 850
TEMPORARY DI TCH CHECKS, | NSTAL L.F. 75. 000 4. 850
FERTI LI ZER, TYPE B CWT. 2. 000 100. 000
SEEDI NG, TEMPORARY LB. 50. 000 7.700
SEEDI NG, M XTURE NO. 20 LB. 70. 000 6.220
SEEDI NG, M XTURE NO. 60 LB. 10. 000 10. 000
SEEDI NG, BORROW PI T M XTURE LB. 10. 000 10. 000
WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 46. 000
SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 19. 000
FI ELD OFFI CE, TYPE B LS 1. 000 1993. 630
TRAFFI C CONTROL LS 1. 000 890. 000
GECTEXTI LE FABRI C, TYPE HR S.Y. 290. 000 2. 660
M SC S. F. 200. 000 22.160

90031A TEMPCORARY SHORI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

100.
100.
184.
228.
1993.
890.
771.
4432.

204405.

Bl DDER NO 2

UNIT
BI D PRI CE

N N
COPWAWWOOOOOOREO

[
oN Ol
[oNeNe]

[EnY
a1 N

550
550
000
000
000
000
000
500

. 500

010

. 000
. 000
. 000
890.
. 000
. 000

000

2000
225.
225.

50.
150.
315.

65.

0.
200.
240.
500.
890.
580.
3000

205166.

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1649. 000 3298. 00
31500. 000 31500. 00
1. 000 1050. 00
0.190 332.50
1. 000 400. 00
1. 000 400. 00
0. 010 8.00
450. 000 450. 00
450. 000 450. 00
0. 420 1869. 00
0. 450 2002. 50
19. 110 1911. 00
4.850 363.75
4. 850 363.75
100. 000 200. 00
7.700 385. 00
6.220 435. 40
10. 000 100. 00
10. 000 100. 00
46. 000 184. 00
19. 000 228.00
500. 000 500. 00
890. 000 890. 00
2. 250 652. 50
15. 000 3000. 00
220706. 09



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211031

21303

30404
40204
41101
50232

50265
50511
50903
50904
50905
50910
50915
50920
50925
60170
60305
60308
61183
61802

61803

61910

STATE PROJECT(S): 5111-02- 60

5111-05-61

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 62/ VERNON

COUNTY

PAGE:

108

LETTI NG DATE: 02/ 11/083

LA FARGE - ROCKTON, KICKAPQO RIVER, JUG CREEK

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: ZENITH TECH., INC
R NO 3 PROGRESSI VE CONTRACTCRS

| TEM DESCRI PTI ON UNI'T
REMOVI NG CURB L. F.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG ASPHALTI C SURFACE, M S.Y
FI NI SHI NG ROADWAY, PRQJIECT LS
5111-02- 60
FI NI SHI NG ROADWAY, PRQIECT LS
5111-05-61

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
EXPANS|I ON DEVI CE, STRUCTURE LS
B-62-34

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

JO NT REPAIR

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE CURB AND GUTTER, 36-1
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
ADJUSTI NG | NLET COVERS

MAI NT AND REPAI R OF HAUL ROADS
5111-02-60

MAI NT AND REPAI R OF HAUL ROADS
5111-05-61

MOBI LI ZATI ON

S.Y
LB.

rrronnnnnn
L B S S

v ¥

'_
(7]

'_
(7]

I NC.

STH 131
VERNON
Bl DDER NO 1 Bl DDER NO 2
ESTI MVATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20. 000 20. 000 400. 00 13. 000 260. 00
20. 000 20. 000 400. 00 13. 000 260. 00
1285. 000 3.290 4227. 65 3. 500 4497. 50
1. 000 100. 000 100. 00 450. 000 450. 00

1. 000 100. 000 100. 00 450. 000 450. 00
40. 000 42. 250 1690. 00 22.000 880. 00
45. 000 6. 000 270.00 6. 000 270.00
155. 000 69. 300 10741. 50 69. 300 10741. 50
1. 000 5000. 000 5000. 00 7000. 000 7000. 00
3740. 000 1. 300 4862. 00 1. 300 4862. 00
2860. 000 1. 300 3718. 00 1. 020 2917. 20
1729. 000 48. 000 82992. 00 65. 000 112385. 00
364. 000 58. 000 21112. 00 75. 000 27300. 00
3735. 000 12. 000 44820. 00 7.350 27452. 25
40. 000 335. 000 13400. 00 500. 000 20000. 00
15. 000 85. 000 1275. 00 62. 000 930. 00
55. 000 160. 000 8800. 00 250. 000 13750. 00
249. 000 480.000  119520.00 340. 000 84660. 00
58. 000 35. 000 2030. 00 53. 000 3074. 00
1580. 000 5. 000 7900. 00 8. 000 12640. 00
3160. 000 3. 000 9480. 00 2.000 6320. 00
4.000 200. 000 800. 00 300. 000 1200. 00

1. 000 1. 000 1.00 300. 000 300. 00

1. 000 1. 000 1.00 300. 000 300. 00

1. 000 21100. 000 21100. 00 55000. 000 55000. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

250

42.
. 000

69
17500

000

250

300
000

. 250
. 000
. 000
. 000
. 900
. 000
. 000
. 000
. 000
. 500
. 000
. 500
. 000
. 000

. 000

. 000

250.

1690.
270.
10741.
17500.

4675.
2860.
93366.
27300.
48181.
16000.
1350.
12375.
74700.
1595.
22120.
7900.
1300.
500.

500.

52150.



Date 02/11/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030211031

| TEM
NUMBER

64303
64313
64318
64323
64326
64602
64642
64901
64914
90004
90004

90004

90005

90005

90005

90005

90008

90030

90033

90423

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL, PRQIECT LS 1. 000 1900. 000
5111-02- 60
TRAFFI C CONTROL, PRQIECT LS 1. 000 1900. 000
5111-05-61
TRAFFI C CONTROL, DRUMS DAYS 2120. 000 0. 600
TRAFFI C CONTROL, BARRI CADES, T DAYS 220. 000 1. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2120. 000 0. 250
TRAFFI C CONTROL, SI GNS DAYS 5724. 000 0. 450
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 7630. 000 0. 408
REMOVI NG PAVEMENT MARKI NGS L. F. 686. 000 1. 000
TEMPORARY PAVEMENT MARKING, 4- L.F 7550. 000 0. 200
TEMP PVMI' MRKG STOP LNE 241N R L. F. 60. 000 6. 000
M SC LS 1. 000 9900. 000
90004A TEMPORARY TRAFFI C SI GNA
M SC LS 1. 000 9900. 000
90004B TEMPORARY TRAFFI C SI GNA
M SC LS 1. 000 17000. 000
90004C MODULAR EXPANSI ON DEVI C
STRUCTURE B- 62- 34
M SC EACH 4. 000 10. 000
90005A BAR COUPLERS, 1/2-1NCH
M SC EACH 6. 000 11. 000
90005B BAR COUPLERS, 5/ 8-1NCH
M SC EACH 10. 000 15. 000
90005C BAR COUPLERS, 3/4-1NCH
M SC EACH 14. 000 45. 000
90005D BAR COUPLERS, 1 1/8-1NC
M SC DAY 100. 000 120. 000
90008A GENERATOR
M SC L. F. 108. 000 23. 000
90030A REMOVE & RESET STEEL TH
STRUCTURE APPROACH
M SC S.Y. 869. 000 12. 000
90033A PARAPET SURFACE TREATME
EPOXY CRACK SEALI NG L. F. 1118. 000 2.000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

1900.
1272.
220.
530.
2575.
3113.
686.
1510.
360.
9900.
9900.

17000.

40.

66.

150.

630.

12000.

2484.

10428.

2236.

444140.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

99

Bl DDER NO 2

UNIT
BI D PRI CE

990

9900

20000

22

22

30.

50.

120.

23.

COOrOOORO

. 000

600
000
250
450
290
000
200
000

. 000

000

000

000

000

000

000

000

000

. 500

. 000

1900.
1272
220.
530.
2575
2212.
686.
1510.
360.
9900
9900

20000

88.

132.

300.

700.

12000

2484.

8255

4472.

481797.

00

00

00

00

00

00

00

50

00

45

PAGE

109

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2000. 000 2000. 00
2400. 000 2400. 00
1900. 000 1900. 00
0. 400 848. 00
0. 400 88. 00
0. 150 318. 00
0. 400 2289. 60
0.290 2212.70
0. 400 274. 40
0. 200 1510. 00
6. 000 360. 00
7500. 000 7500. 00
9000. 000 9000. 00
28000. 000 28000. 00
24. 000 96. 00
29. 000 174.00
35. 000 350. 00
40. 000 560. 00
1. 000 100. 00
35. 000 3780. 00
13. 500 11731.50
2. 400 2683. 20
484858. 90



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211032

STATE PROJECT(S): 5329-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 12/ CRAWFORD

COUNTY

PAGE: 110

LETTI NG DATE: 02/ 11/083

MARI ETTA VALLEY RD, TOAN MARI ETTA

TYPE OF WORK: HI GHWAY STRUCTURES

CONCRETE STRUCTURES, | NC
EDWARD KRAEMER & SONS
LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T

I NC.

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

COMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-12-159

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C. Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
CI P CONC PILING DELIV & DRI VE
TUBULAR RAILING TYPE F, STRUC
B-12-159

RUBBERI ZED MEMBRANE WATERPROOF
HEAVY Rl PRAP

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE

CY.
LS

rrrumnonr wm
rrronCol

T:<r<§§%f”?171<:< <<

U

TOM RD
CRAWFORD
Bl DDER NO 1 Bl DDER NO 2

ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
1. 000 5500. 000 5500. 00 8061. 000 8061. 00
1324. 000 6. 500 8606. 00 5. 250 6951. 00
1. 000 9500. 000 9500. 00 5441. 000 5441. 00
400. 000 8. 000 3200. 00 10. 350 4140. 00
1. 000 250. 000 250. 00 800. 000 800. 00
372. 000 15. 000 5580. 00 14. 850 5524. 20
33. 900 10. 000 339.00 10. 000 339. 00
271. 000 73.500 19918. 50 73.500 19918. 50
260. 000 372. 000 96720. 00 321. 000 83460. 00
270. 000 3.500 945. 00 2. 440 658. 80
8560. 000 0. 650 5564. 00 0.570 4879. 20
32200. 000 0. 850 27370. 00 0.510 16422. 00
1370. 000 13. 000 17810. 00 30. 470 41743. 90
1. 000 7200. 000 7200. 00 9000. 000 9000. 00
20. 000 30. 000 600. 00 36. 140 722. 80
305. 000 30. 000 9150. 00 31. 000 9455. 00
1. 000 11000. 000 11000. 00 22000. 000 22000. 00
2203. 000 1. 000 2203. 00 1. 000 2203. 00
1145. 000 0. 200 229.00 0. 200 229. 00
845. 000 1. 000 845. 00 1. 000 845. 00
845. 000 1. 000 845. 00 1. 000 845. 00
845. 000 0. 100 84.50 0. 100 84.50
1. 000 100. 000 100. 00 100. 000 100. 00
1. 000 150. 000 150. 00 150. 000 150. 00
1710. 000 0. 600 1026. 00 0. 600 1026. 00
1710. 000 0. 600 1026. 00 0. 600 1026. 00
27.000 5. 000 135. 00 5. 000 135.00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
7500. 000 7500. 00
6. 500 8606. 00
3500. 000 3500. 00
5. 000 2000. 00
250. 000 250. 00
15. 000 5580. 00
10. 000 339.00
73.500 19918. 50
425.000 110500. 00
1.500 405. 00
0. 350 2996. 00
0. 450 14490. 00
21. 000 28770. 00
6500. 000 6500. 00
25. 000 500. 00
30. 000 9150. 00
28500. 000 28500. 00
1. 000 2203. 00
0. 140 160. 30
1. 000 845. 00
1. 000 845. 00
0. 100 84.50
100. 000 100. 00
100. 000 100. 00
0. 700 1197. 00
0.700 1197. 00
4.000 108. 00



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 111
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 27. 000 5. 000 135. 00 5. 000 135. 00 4. 000 108. 00
62905 FERTI LI ZER, TYPE B CwWr. 1. 800 40. 000 72.00 40. 000 72.00 45. 000 81. 00
63008 SEEDI NG M XTURE NO. 10 LB. 16. 000 6. 000 96. 00 6. 000 96. 00 4.500 72.00
63013 SEEDING, M XTURE NO. 60 LB. 23. 000 20. 000 460. 00 20. 000 460. 00 6. 000 138. 00
63401 WOOD PCSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000 200. 00 50. 000 200. 00 50. 000 200. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 20. 000 240. 00 20. 000 240. 00 14. 500 174. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1000. 000 1000. 00 250. 000 250. 00 500. 000 500. 00
64301 TRAFFI C CONTRCL LS 1. 000 980. 000 980. 00 980. 000 980. 00 980. 000 980. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 525. 000 3. 500 1837. 50 2.500 1312.50 2. 250 1181. 25
66501 SAW NG EXI STI NG PAVEMENT L. F. 36. 000 3.500 126. 00 3. 000 108. 00 3.500 126. 00
90501 QW READY M XED CONC MASONRY F C. Y. 260. 000 27. 840 7238. 40 20. 000 5200. 00 5. 000 1300. 00
90502 QWP, BRDG STRGTH I NCENTI VE CON DOL 3120. 000 1. 000 3120. 00 1. 000 3120. 00 1. 000 3120. 00

PROPOSAL TOTAL....... 251400. 90 258333. 40 264324. 55



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211033

STATE PROJECT(S): 5339-00- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

CONCRETE STRUCTURES, | NC

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B-12-157

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CYy
PROTECTI VE SURFACE TREATMENT S Y
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-12-157

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
TEMPORARY STRUCTURE, STATION LS
9"T"+70

HEAVY RI PRAP CY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y

R NO 1:
R NO 2: RUZIC CONSTRUCTI ON CO., | NC
R NO 3

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
2.000 250. 000
2. 000 250. 000
1. 000 4500. 000
1324. 000 7.000
1. 000 6500. 000
1346. 000 8. 000
470. 000 8. 000
1. 000 250. 000
658. 000 14.500
17.500 15. 000
140. 000 74. 250
151. 000 325. 000
124. 000 3. 500
6280. 000 0. 650
10140. 000 0. 800
1237. 000 13. 500
1. 000 4200. 000
12. 000 32. 000
1. 000 10000. 000
150. 000 30. 000
132. 000 31. 500
45. 000 12. 000
2. 000 500. 000
2.000 1820. 000
1. 000 7500. 000
1947. 000 1. 000

LOCATI ON 12/ CRAWFORD
BUSH HOLLOW RD, TOWN WAUZEKA

COUNTY

TOM RD
CRAWFORD
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

500. 00 300. 000 600. 00
500. 00 300. 000 600. 00
4500. 00 4000. 000 4000. 00
9268. 00 5. 250 6951. 00
6500. 00 3000. 000 3000. 00
10768. 00 8. 000 10768. 00
3760. 00 10. 350 4864. 50
250. 00 800. 000 800. 00
9541. 00 14. 850 9771. 30
262. 50 15. 000 262.50
10395. 00 74. 250 10395. 00
49075. 00 350. 000 52850. 00
434. 00 4.000 496. 00
4082. 00 0.510 3202. 80
8112. 00 0. 650 6591. 00
16699. 50 16. 500 20410. 50
4200. 00 4000. 000 4000. 00
384. 00 35. 000 420. 00
10000. 00 14000. 000 14000. 00
4500. 00 45. 000 6750. 00
4158. 00 29.500 3894. 00
540. 00 12. 000 540. 00
1000. 00 550. 000 1100. 00
3640. 00 1850. 000 3700. 00
7500. 00 16900. 000 16900. 00
1947. 00 1. 000 1947. 00

PAGE:

112

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

25
18000

30
29
. 990

4009.
1748.
19800
. 000

. 000
. 000
. 000
. 500
. 000
. 250
400.
. 800
. 350
. 450

12.
3500

000

000
000

000
000

000
290

000
000
000

4500.
3866.
449.
818.
3496.
19800.
1947.



Date 02/11/03

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPOSAL: 20030211033

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

113

LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62702 MJILCHI NG S Y. 2254. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 565. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 565. 000 0. 800
62817 SILT FENCE MAI NTENANCE L. F. 565. 000 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 100. 000
62905 FERTILIZER, TYPE B CWTI. 1.800 34. 000
63003 SEEDI NG, TEMPORARY LB. 13. 500 3. 100
63008 SEEDING, M XTURE NO. 10 LB. 30. 400 4. 250
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 48. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 21. 800
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1.000 2500. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230. 000 3.500
66501 SAW NG EXI STI NG PAVEMENT L. F. 32. 000 4. 000

PROPOSAL TOTAL

192.
261.
500.

2500
805
128

178746.

00
.00
.00
.00

45

. 000
800.
2500
. 620
. 000

000
000

602.
96

195249.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 140 315. 56
1. 000 565. 00
1. 000 565. 00
0. 100 56. 50
100. 000 100. 00
100. 000 100. 00
45. 000 81. 00
4. 000 54.00
4.500 136. 80
50. 000 200. 00
25. 000 300. 00
500. 000 500. 00
2500. 000 2500. 00
2. 250 517.50
4.000 128. 00
197858. 89



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211036

STATE PROJECT(S): 5436-06-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: NMATHY CONSTRUCTI ON COVPANY

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS
163+00, 60" LT

REMOVI NG GUARDRAI L L.F
REMOVI NG FENCE L. F.
COMMON EXCAVATI ON CY.
ROCK EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 32- 206

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
Hl GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L.F.
PERVANENT STEEL SHEET PILING S F.
PERVANENT STEEL SHEET PILING S F.
TUBULAR RAILING TYPE F, STRUC LS

B- 32- 206

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CORRUGATED STEEL CULVERT PI PE, L.F.

ESTI MATED
QUANTI TY

3800.
665.
7170.
550.

7000.
280.

10030.
1000.
600.
4675.
280.
4675.
3000.
123.
123.
3620.
11600.
525.
170.
170.
. 000

14.
34.

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

5300

35.
16

LOCATI ON 32/ LA CROSSE COUNTY

STH 33 - CTH
CTH M
LA CROSSE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
3250. 00 0. 000 0.00
3250. 00 0. 000 0.00
3200. 00 0. 000 0.00
4000. 00 0. 000 0.00
3800. 00 0. 000 0.00
332.50 0. 000 0.00
28680. 00 0. 000 0.00
2750. 00 0. 000 0.00
1500. 00 0. 000 0.00
35000. 00 0. 000 0.00
2800. 00 0. 000 0.00
500. 00 0. 000 0.00
92877. 80 0. 000 0.00
8450. 00 0. 000 0.00
1260. 00 0. 000 0.00
4908. 75 0. 000 0.00
61600. 00 0. 000 0.00
174143. 75 0. 000 0.00
3000. 00 0. 000 0.00
38615. 85 0. 000 0.00
307.50 0. 000 0.00
2027. 20 0. 000 0.00
6844. 00 0. 000 0.00
11550. 00 0. 000 0.00
1020. 00 0. 000 0.00
1020. 00 0. 000 0.00
5300. 00 0. 000 0.00
490. 00 0. 000 0.00
544. 00 0. 000 0.00

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211036

| TEM
NUMBER

52104 CORRUGATED STEEL CULVERT PI PE
52105 CORRUGATED STEEL CULVERT PI PE,
52107 CORRUGATED STEEL CULVERT PI PE,
52109 CORRUGATED STEEL CULVERT PI PE
52111 CORRUGATED STEEL CULVERT PI PE,
52112 CORRUGATED STEEL CULVERT PI PE
52113 CORRUGATED STEEL CULVERT PI PE,
52147 STL APRON ENDW. FCR CLVRT PI PE
52148 STL APRON ENDW. FOR CLVRT PI PE EACH
52149 STL APRON ENDW. FOR CLVRT PI PE EACH
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
52153 STL APRON ENDW. FOR CLVRT PI PE EACH
52154 STL APRON ENDW. FOR CLVRT PI PE EACH
52155 STL APRON ENDW. FOR CLVRT PI PE EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.

60602 HEAVY RI PRAP CY
61122 | NLETS, TYPE 3 EACH
61167 | NLET COVERS, TYPE H EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y
62302 DUST CONTROL SURFACE TREATMENT S.Y
62401 WATER MGA|

62502 TOPSA L C
62505 SALVAGED TOPSO L S
62702 MJILCHI NG S.
62815 SILT FENCE, DELI VERED L
62816 SILT FENCE, |NSTALLED L
62817 SILT FENCE MAI NTENANCE L
62819 MOBI LI ZATI ONS, EROSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62822 EROCSI ON MAT, DELI VERED, CLASS
62823 EROCSI ON MAT, | NSTALLED, CLASS
62824 EROCSI ON MAT, DELI VERED, CLASS
62825 EROSI ON MAT, | NSTALLED, CLASS
62844 ERCSI ON MAT, DELIV, CLASS |11

pgrrororr

<<<<<%$ﬁﬁﬁ<<k

nwnnnonm

gmnmnnnmnmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
30. 000 18. 000
374. 000 18. 000
252. 000 21. 000
104. 000 28. 000
66. 000 30. 000
56. 000 39. 000
68. 000 42.000
3. 000 55. 000
2.000 65. 000
13. 000 75. 000
7.000 125. 000
4.000 160. 000
1. 000 230. 000
1. 000 410. 000
1. 000 490. 000
1939. 000 8. 450
1384. 000 35. 000
3. 000 500. 000
3. 000 300. 000
132. 000 29. 000
4200. 000 9. 100
8. 000 1675. 000
1. 000 54486. 000
45. 000 55. 000
23100. 000 0. 270
40. 000 15. 000
800. 000 9. 000
19000. 000 0. 800
23000. 000 0.090
7670. 000 0. 800
7670. 000 0. 800
15340. 000 0. 010
3. 000 250. 000
3. 000 75. 000
2370. 000 0. 500
2370. 000 0. 500
1760. 000 0. 500
1760. 000 0. 500
1625. 000 4.250

DI VI SI ON OF HI GHWAYS

1185.
1185.
880.
880.
6906.

Bl DDER NO 2

UNIT
BI D PRI CE

0000000000000 00000000000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

COOOO0O0OOOO0O0OO00O0000O00000000O0000O0000000O0
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Bl DDER NO 3
UNI'T
Bl D PRI CE

0000000000000 00000000000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

LETTI NG DATE: 02/ 11/083

COOOO0OOOO0O00000000O0O0OO0000000O00O0O0O0O000000O0



Date 02/11/03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211036

| TEM
NUMBER | TEM DESCRI PTI ON
62845 ERCSI ON MAT, | NSTLD, CLASS |1
62846 EROCSI ON MAT, DELIV, CLASS |11
62847 EROSI ON MAT, |INSTLD, CLASS II1
62860 TURBI DI TY BARRI ERS
62870 | NLET PROTECTION, TYPE A
62872 | NLET PROTECTION, TYPE C
62875 TEMPCORARY DI TCH CHECKS, DELI VE
62876 TEMPCORARY DI TCH CHECKS, | NSTAL
62880 CULVERT PI PE DI TCH CHECKS
62905 FERTILIZER, TYPE B
63003 SEEDI NG, TEMPORARY
63010 SEEDING, M XTURE NO. 30
63011 SEEDI NG M XTURE NO. 40
63112 EROSI ON CONTROL SOD, SANDY SO
63403 WOOD POSTS, 4X4-1NCH X 14-FT.
63702 SIGNS, TYPE I, REFLECTIVE
63822 MOING SIGNS, TYPE I
63827 REMOI NG SI GNS, TYPE |1
63830 REMOVI NG SMALL SI GN SUPPORTS
63840 MOVI NG SMALL SI GN SUPPORTS
64202 FIELD OFFICE, TYPE B
64301 TRAFFI C CONTRCL
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64506 GEOTEXTILE FABRIC, TYPE HR
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64626 PVMI MRKNG, SAME DAY, 4-1NCH
64710 PVMI MRKNG, STOP LI NE, 18-1NCH
64901 TEMPORARY PAVEMENT MARKI NG 4-
65045 CONSTRUCTI ON STAKI NG SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG CURB, GU
66501 SAW NG EXI STI NG PAVEMENT
90005 M SC

90005A PI PE BANDS, 36-1 NCH
90005 M SC

90005B PI PE BANDS, 48-1NCH

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
S.Y 1625. 000 4.250
S.Y 8825. 000 6. 800
S.Y 8825. 000 6. 800
S.Y. 780. 000 18. 000
EACH 3. 000 75. 000
EACH 3. 000 30. 000
L. F. 2560. 000 2.750
L. F. 2560. 000 2.750
EACH 17. 000 45. 000
CWI. 15. 000 23.750
LB 210. 000 1. 900
LB. 420. 000 3. 750
LB. 50. 000 6. 000
S.Y. 300. 000 3. 000
EACH 4.000 45. 000
S. F. 12. 000 20. 000
EACH 12. 000 70. 000
EACH 2. 000 30. 000
EACH 2.000 20. 000
EACH 10. 000 75. 000
LS 1. 000 4500. 000
LS 1. 000 500. 000
DAYS 5000. 000 0. 250
DAYS 1200. 000 0. 500
DAYS 4800. 000 0. 050
DAYS 5000. 000 0. 050
DAYS 2650. 000 0. 500
S.Y. 2135. 000 2. 000
L. F. 14260. 000 0. 270
L. F. 13860. 000 0. 320
L. F. 50. 000 5. 000
L. F. 600. 000 2.000
L. F. 1625. 000 1. 450
L. F. 6930. 000 0. 500
L. F. 1981. 000 1. 200
L. F. 171. 000 3. 000
EACH 1. 000 30. 000
EACH 1. 000 45. 000

840.

4500.
500.
1250.
600.
240.
250.
1325.
4270.
3850.
4435.
250.
1200.
2356.
3465.
2377.
513.
30.

45.

©

COOOO0OOOOOOO0O0O00O000O00000000000O0O000000O0

Bl DDER NO 2
UNIT
BI D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

©

COOOO0O0OOOOOO0O00000O0O000000000O000O000000O0
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Bl DDER NO 3
UNI'T
Bl D PRI CE

©

COOOOOOOOOOO00O000O00O00000000000O00OO00000O0

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

LETTI NG DATE: 02/ 11/083
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Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 117
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211036
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90005 M SC EACH 1. 000 225. 000 225.00 0. 000 0.00 0. 000 0. 00

90005C CULVERT PI PE END SECTI O
TYPE, 18-1NCH

90005 M SC EACH 1. 000 320. 000 320. 00 0. 000 0.00 0. 000 0. 00
90005D CULVERT PI PE END SECTI O
TYPE, 24-1NCH

90005 M SC EACH 1. 000 950. 000 950. 00 0. 000 0.00 0. 000 0.00
90005E CULVERT PI PE END SECTI O
TYPE, 42-1NCH

90030 M SC L. F. 42.000 8. 650 363. 30 0. 000 0.00 0. 000 0. 00
90030A CONCRETE CURB AND GUTTE
30-INCH, TYPE C

90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 18500. 000 0. 750 13875. 00 0. 000 0.00 0. 000 0.00
90365 QWP, BASE COURSES TON 10030. 000 0. 300 3009. 00 0. 000 0.00 0. 000 0.00
90546 SLOTTED CORR METAL PIPE SURF D L. F. 30. 000 41. 000 1230. 00 0. 000 0.00 0. 000 0.00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 33. 000 20. 000 660. 00 0. 000 0.00 0. 000 0.00

PROPOSAL TOTAL....... 978665. 20 0.00 0.00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211037

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7277-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

RNO 1 LARSON CONSTRUCTI ON CO., I NC
R NO 2 RUZI C CONSTRUCTI ON CO., I NC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 6. 000 200. 000
GRUBBI NG STA 6. 000 200. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1.000 4500. 000
55+25
COMMON EXCAVATI ON CY. 309. 000 6. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 750. 000
B-61- 184
BORROW EXCAVATI ON CY. 2002. 000 6. 500
STRUCTURE BACKFI LL CY. 305. 000 10. 000
FI NI SH NG ROADWAY LS 1. 000 200. 000
OBLI TERATI NG OLD ROAD STA. 5. 000 150. 000
CRUSHED AGGREGATE BASE COURSE C. Y 518. 000 10. 500
CONCRETE MASONRY, BRI DGES CY. 209. 000 350. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 240. 000 3. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 6800. 000 0.700
COATED HI GH STR BAR STL REINF, LB. 27260. 000 0.700
CIP CONC PILING DELIV & DRIVE L. F. 1030. 000 18. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 12000. 000
B-61-184
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 17. 000 35. 000
CORRUGATED STEEL CULVERT PIPE, L.F. 34. 000 22.000
STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 135. 000
HEAVY Rl PRAP CY. 145. 000 40. 000
MOBI LI ZATI ON LS 1.000 3000. 000
TOPSO L S.Y. 1365. 000 1.500
MULCHI NG S.Y. 3350. 000 0.120
SI LT FENCE, DELI VERED L. F. 1500. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 1500. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 3000. 000 0.010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 50. 000

LOCATI ON 61/ TREMPEALEAU COUNTY
N 36TH RD, TOMN BURNSI DE, ELK CREEK BRI DGE &

TOM RD
TREMPEALEAU
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
1200. 00 200. 000
1200. 00 200. 000
4500. 00 4500. 000
1854. 00 6. 000
750. 00 1590. 000
13013. 00 6. 500
3050. 00 10. 000
200. 00 200. 000
750. 00 150. 000
5439. 00 10. 500
73150. 00 378. 500
720. 00 2. 240
4760. 00 0. 470
19082. 00 0. 550
18540. 00 18. 500
12000. 00 11000. 000
595. 00 37. 220
748. 00 22.000
270.00 135. 000
5800. 00 47.900
3000. 00 9840. 000
2047. 50 1.500
402. 00 0.120
1500. 00 1. 000
1500. 00 1. 000
30. 00 0.010
50. 00 50. 000

PAGE:

118

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

25.
22
135.
. 000
26800
. 500

[EEN

. 500
. 000
. 000
. 000
. 500
325.
. 250
. 450
. 510

18.
8500

000

500
000

000
000
000

000

0.120

Sorr

. 000

000

. 010
. 000

13013.
3050.
200.
750.
5439.
67925.
300.
3060.
13902.
19055.
8500.

425.
748.
270.
5655.
26800.
2047.
402.
1500.
1500.

50.



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211037

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

119

LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 50. 000
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 200. 000 1. 000
62833 EROSI ON MAT, |NSTALLED, CLASS S.Y. 200. 000 1. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 60. 000 4. 000
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 60. 000 4. 000
62905 FERTILIZER, TYPE B CWI. 2. 200 45. 000
63003 SEEDI NG TEMPORARY LB. 58. 000 4. 000
63009 SEEDING, M XTURE NO. 20 LB. 69. 000 4. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 18. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1. 000 1399. 000
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y 180. 000 3. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 36. 000 3. 000
90030 M SC L.F 70. 000 60. 000

90030A TEMPCORARY SHORI NG

216.
500.
1399.
540.
108.
4200.

184810.

. 000
. 000
. 710
. 000
. 000

240.
900.
1399.
487.
108.
3780.

193301.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
50. 000 50. 00
1. 000 200. 00
1. 000 200. 00
4. 000 240. 00
4.000 240.00
45. 000 99. 00
4.000 232.00
4. 000 276. 00
50. 000 200. 00
25. 000 300. 00
500. 000 500. 00
1399. 000 1399. 00
2.500 450. 00
3. 000 108. 00
152. 000 10640. 00
199260. 10



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211038

STATE PROJECT(S): 7326-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

MCHUGH EXCAVATI NG & PLUMBI NG

R NO 1:
R NO 2: TIME, |INC
R NO 3

HEGG CONTRACTCRS, | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
10+05
REMOVI NG GUARDRAI L

COMMON EXCAVATI ON

BORROW EXCAVATI ON

FI NI SH NG ROADWAY

CRUSHED AGCGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C SURFACE

CONCRETE MASONRY, ENDWALLS

CULVERT PIPE, CLASS 111, 18-IN
APRON ENDWALLS FOR CULVERT PI P
RCCP, CL 111, 84-1NCH

REI NFORCED CONCRETE PI PE CATTL
HEAVY RI PRAP

STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS

EROSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y

gr‘r‘r'wsnr'g]gr‘rvr'r'gr‘{v—igsvg;r7r>r

ggmﬁm<<m99ﬁ<ﬁmgﬁ<97< <xm

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE

4.000 25. 000
4.000 25. 000

1. 000 4520. 000
400. 000 1. 000
350. 000 6. 000
1700. 000 2.750
1. 000 600. 000
465. 000 18. 750
25. 000 11. 600
190. 000 89. 240
23. 000 540. 000
52. 000 19. 000
4.000 97. 000
90. 000 265. 000
90. 000 192. 000
115. 000 50. 700
360. 000 10. 000
1. 000 350. 000

3. 000 1710. 000

1. 000 8900. 000
1380. 000 0. 600
1790. 000 0. 150
705. 000 0. 750
705. 000 0. 750
1410. 000 0. 050
1. 000 100. 000

1. 000 200. 000
710. 000 1.100
710. 000 0. 500

PAGE:
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LETTI NG DATE: 02/ 11/083

STH 88, BR HUTCH NSON BRI DGE AND APP

LOCATI ON 06/ BUFFALO COUNTY
STH 37 -
CTH NN
BUFFALO
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
100. 00 232. 000 928. 00
100. 00 300. 000 1200. 00
4520. 00 2660. 000 2660. 00
400. 00 1. 400 560. 00
2100. 00 3. 660 1281. 00
4675. 00 8. 280 14076. 00
600. 00 1260. 000 1260. 00
8718. 75 12. 440 5784. 60
290. 00 5. 000 125. 00
16955. 60 50. 000 9500. 00
12420. 00 540. 000 12420. 00
988. 00 24. 000 1248. 00
388. 00 120. 000 480. 00
23850. 00 306. 000 27540. 00
17280. 00 336. 000 30240. 00
5830. 50 34. 090 3920. 35
3600. 00 10. 000 3600. 00
350. 00 350. 000 350. 00
5130. 00 1710. 000 5130. 00
8900. 00 7660. 000 7660. 00
828. 00 1. 000 1380. 00
268. 50 0. 150 268. 50
528. 75 1. 000 705. 00
528.75 1. 000 705. 00
70. 50 0. 010 14.10
100. 00 250. 000 250. 00
200. 00 200. 000 200. 00
781. 00 1.100 781. 00
355. 00 0. 470 333.70

Bl DDER NO 3
UNI'T
Bl D PRI CE

000
000

000

. 120
. 000

000
010
000
000
000

. 000



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 121
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211038
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 55. 000 4. 000 220.00 3. 880 213. 40 4. 000 220.00
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 55. 000 4. 000 220. 00 3. 880 213. 40 4. 000 220. 00
62905 FERTILIZER, TYPE B CWTr. 1. 400 150. 000 210. 00 150. 000 210. 00 45. 000 63. 00
63003 SEEDI NG, TEMPORARY LB. 45. 000 6. 900 310. 50 6. 880 309. 60 3. 000 135. 00
63009 SEEDING, M XTURE NO. 20 LB. 60. 000 5. 750 345. 00 5. 750 345. 00 4. 000 240. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 750. 000 750. 00 1380. 000 1380. 00 750. 000 750. 00
64301 TRAFFI C CONTRCL LS 1.000 500. 000 500. 00 1820. 630 1820. 63 2340. 000 2340. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y 360. 000 1.750 630. 00 1. 800 648. 00 2. 000 720. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 44,000 3.500 154. 00 5. 000 220. 00 3. 000 132. 00
90034 M SC CY 80. 000 64. 200 5136. 00 54.740 4379. 20 75. 000 6000. 00

90034A GROUTED HEAVY RI PRAP

PROPCSAL TOTAL. . ..... 129331. 85 144339. 48 145505. 50



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211039

STATE PROJECT(S): 7540-07-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

RUZI C CONSTRUCTI ON CO., | NC.

R NO 1:
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3

LOCATI ON 27/ JACKSON
HAMMOND ST, VILLAGE MERRI LLAN, HALLS CREEK BR

COUNTY

PAGE:

122

LETTI NG DATE: 02/ 11/083

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
REMOVI NG PAVEMENT S.Y
REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-141
BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE SURFACE DRAI NS C
CONCRETE PAVEMENT APPROACH SLA S. Y
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
PRESTRESSED G RDER, | TYPE, 70 L.F.
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-27-141

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE H, STRUC LS
B-27-141

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
RCCP, APRON ENDWALLS, 15-1NCH EACH

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
2.000 150. 000
2. 000 150. 000
1. 000 32200. 000
1065. 000 1. 950
416. 000 1. 000
704. 000 5. 500
1. 000 10350. 000
647. 000 7.000
540. 000 10. 000
1. 000 500. 000
1343. 000 8. 000
42.000 6. 000
431. 000 53. 800
10. 000 398. 000
96. 000 105. 000
365. 000 310. 000
735. 000 1. 250
756. 000 118. 000
5600. 000 0. 480
49200. 000 0. 490
12. 000 55. 000
10. 000 450. 000
330. 000 18. 500
1. 000 11000. 000
28. 000 25. 000
2.000 410. 000

USH 12
JACKSON
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
300. 00 150. 000 300. 00
300. 00 150. 000 300. 00
32200. 00 7700. 000 7700. 00
2076. 75 1.950 2076. 75
416. 00 1. 000 416. 00
3872. 00 5. 500 3872. 00
10350. 00 4700. 000 4700. 00
4529. 00 7.000 4529. 00
5400. 00 10. 000 5400. 00
500. 00 500. 000 500. 00
10744. 00 8. 000 10744. 00
252.00 6. 000 252.00
23187.80 53. 800 23187. 80
3980. 00 398. 000 3980. 00
10080. 00 105. 000 10080. 00
113150. 00 410. 000 149650. 00
918. 75 2. 000 1470. 00
89208. 00 108. 000 81648. 00
2688. 00 0. 600 3360. 00
24108. 00 0. 600 29520. 00
660. 00 35. 000 420. 00
4500. 00 615. 000 6150. 00
6105. 00 19. 000 6270. 00
11000. 00 12000. 000 12000. 00
700. 00 36. 000 1008. 00
820. 00 410. 000 820. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
150. 000 300. 00
150. 000 300. 00
18800. 000 18800. 00
1.950 2076. 75
1. 000 416. 00
5. 500 3872. 00
4200. 000 4200. 00
7.000 4529. 00
10. 000 5400. 00
500. 000 500. 00
8. 000 10744. 00
6. 000 252.00
53. 800 23187.80
398. 000 3980. 00
105. 000 10080. 00
366. 000 133590. 00
2.120 1558. 20
148. 000 111888. 00
0. 490 2744.00
0. 540 26568. 00
101. 110 1213. 32
825. 000 8250. 00
22.500 7425. 00
16500. 000 16500. 00
35. 280 987. 84
410. 000 820. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211039

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

60133 CONCRETE CURB AND GUTTER, 30-1 L.F 637. 000 12. 500
60204 CONCRETE S| DEWALK, 4-1NCH S. F. 888. 000 3. 250
60602 HEAVY RI PRAP CY. 459. 000 38. 000
60825 REINF CONC PIPE, CLASS 111, SS L.F 271. 000 24.500
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 81. 000 29. 250
61122 | NLETS, TYPE 3 EACH 4.000 525. 000
61123 | NLETS, TYPE 8 EACH 2. 000 525. 000
61156 | NLET COVERS, TYPE H S EACH 2. 000 350. 000
61167 | NLET COVERS, TYPE H EACH 2. 000 350. 000
61170 | NLET COVERS, TYPE M5 EACH 2. 000 280. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 2. 000 200. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 120. 000 6. 000
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 40. 000 7.500
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 29. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 60. 000 10. 250
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 550. 000
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 8. 000 50. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 85. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 3. 000 1725. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 1. 000
61910 MOBI LI ZATI ON LS 1. 000 29300. 000
62505 SALVAGED TOPSO L S.Y. 2045. 000 1.500
62702 MJILCHI NG S.Y. 2198. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 647. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 647. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 1294. 000 0.010
62824 EROCSI ON MAT, DELI VERED, CLASS S.Y. 548. 000 0. 600
62825 EROSI ON MAT, |NSTALLED, CLASS S.Y. 548. 000 0. 600
62860 TURBI DI TY BARRI ERS S.Y. 223. 000 24.000
62870 | NLET PROTECTION, TYPE A EACH 6. 000 75. 000
62872 | NLET PROTECTION, TYPE C EACH 4.000 30. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 40. 000 4. 000
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 40. 000 4. 000
62905 FERTILIZER, TYPE B CWI. 1. 400 56. 000
63011 SEEDING M XTURE NO. 40 LB. 38. 000 5.500
63111 EROSI ON CONTROL SCOD S.Y. 12. 000 0.010
63827 REMOING SI GNS, TYPE |1 EACH 12. 000 20. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 12. 000 15. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 550. 000

DI VI SI ON OF HI GHWAYS

5352.
450.
120.
160.
160.

209.
240.

180.
550.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 000
. 000
. 000
. 300
. 500

150
000
000
010
600
600

. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 010
. 000
. 000
4000.

000

400.
348.
5175,

40501.
3067.
329.
647.
647.

328.
328.
5352.
450.
120.
160.
160.

209.
240.

180.
4000.

PAGE:

123

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 010
. 000
. 000
1000.

000

5352.
450.
120.
160.
160.

209.
240.

180.
1000.



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 124
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083
PROPOSAL: 20030211039
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
64301 TRAFFI C CONTRCL LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1900. 000 0. 750 1425. 00 0. 750 1425. 00 0. 750 1425. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3610. 000 0. 100 361. 00 0. 100 361. 00 0. 100 361. 00
64326 TRAFFI C CONTROL, S| GNS DAYS 1140. 000 0. 600 684. 00 0. 600 684. 00 0. 600 684. 00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 312. 000 5. 000 1560. 00 5. 000 1560. 00 5. 000 1560. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 3500. 000 3500. 00 3500. 000 3500. 00 3500. 000 3500. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  25778.000 0. 100 2577. 80 0. 100 2577. 80 0. 100 2577.80
64503 GEOTEXTI LE FABRIC, TYPE DF S Y. 100. 000 2. 250 225.00 2. 000 200. 00 2. 250 225.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y 757. 000 2. 250 1703. 25 2.000 1514. 00 2.570 1945. 49
64602 PAVEMENT MARKI NG, 4-INCH, EPOX L.F 2200. 000 0. 490 1078. 00 0. 490 1078. 00 0. 560 1232. 00
64782 PAVEMENT MARKING CURB RAMP, E L.F. 10. 000 3. 000 30. 00 3. 000 30. 00 9. 500 95. 00
66501 SAW NG EXI STI NG PAVEMENT L.F 137. 000 4. 000 548. 00 4. 000 548. 00 4. 000 548. 00
90501 QW READY M XED CONC MASONRY F C. Y. 365. 000 5. 000 1825. 00 6. 000 2190. 00 15. 000 5475. 00
90502 QwP, BRDG STRGTH I NCENTI VE CON DOL 3650. 000 1. 000 3650. 00 1. 000 3650. 00 1. 000 3650. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 2.000 50. 000 100. 00 50. 000 100. 00 50. 000 100. 00

PROPOCSAL TOTAL. ...... 479211. 86 501192. 16 514021. 86



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211040

STATE PROJECT(S): 1192-00- 61

TYPE OF WORK

ZENI TH TECH., | NC.

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROGRESSI VE CONTRACTCRS, | NC

LOCATI ON 09/ CHI PPEWA
EAU CLAI RE - CHI PPEWA FALLS RD, B-9-46, 47

COUNTY

PAGE:

125

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3

UNI'T
Bl D PRI CE

50233

50250
50262
50265
50511
50903
50904
50905
50910
50912
50915
50920
50925
61801
61910
63402
63702
64201
64301
64318
64321
64326

REMOVI NG ASPHALTI C SURFACE, M S.Y
FI' NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
EXPANSI ON DEVI CE, STRUCTURE LS
B- 9- 46

EXPANSI ON DEVI CE, STRUCTURE LS
B- 9-47

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y
COATED HI GH STR BAR STL REINF, LB
PREPARATI ON, DECKS, TYPE 1 S
PREPARATI ON, DECKS, TYPE 2 S
CLEANI NG, DECKS S
JO NT REPAIR S.
CURB REPAI R L.
CONCRETE SURFACE REPAI R S
FULL DEPTH DECK REPAI R S
CONCRETE MASONRY, OVERLAY, DEC C
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE

614. 000 6. 750
1. 000 1000. 000
24. 000 40. 000
17.500 11. 140
150. 000 88. 660
1. 000 7000. 000

1. 000 6500. 000
142. 000 10. 000
64. 000 10. 000
1500. 000 2. 250
2705. 000 1. 250
215. 000 50. 000
65. 000 52. 000
1540. 000 10. 250
51. 000 485. 000
41. 000 31. 000
61. 000 52. 000
65. 000 145. 000
81. 000 425. 000
1. 000 112. 000

1. 000 24000. 000

8. 000 50. 000
24. 000 20. 000
1. 000 1000. 000

1. 000 2000. 000
1036. 000 0. 900
1480. 000 0. 300
888. 000 0. 700

6500.

1420.
640.
3375.
3381.
10750.
3380.
15785.
24735.
1271.
3172.
9425.
34425.
112.
24000.
400.
480.
1000.
2000.
932.
444.

USH 53
CHI PPEVA
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
4.930 3027. 02
500. 000 500. 00
35. 000 840. 00
11. 140 194. 95
88. 660 13299. 00
4000. 000 4000. 00
4000. 000 4000. 00
15. 000 2130. 00
15. 000 960. 00
1. 300 1950. 00
1. 500 4057. 50
50. 000 10750. 00
55. 000 3575. 00
15. 000 23100. 00
420. 000 21420. 00
30. 000 1230. 00
60. 000 3660. 00
100. 000 6500. 00
510. 000 41310. 00
1. 000 1.00
50500. 000 50500. 00
50. 000 400. 00
18. 000 432. 00
500. 000 500. 00
2000. 000 2000. 00
0. 900 932. 40
0. 300 444. 00
0. 700 621. 60

621.

10350. 000

15. 000
20. 000
1. 450

1. 000
55. 000
70. 000
36. 100
350. 000
42. 000
65. 000
175. 000
450. 000
500. 000
37150. 000
50. 000
20. 000
2500. 000
2000. 000
0. 900

0. 300

0. 700

10350.

2130.
1280.
2175.
2705.
11825.
4550.
55594.
17850.
1722.
3965.
11375.
36450.
500.
37150.
400.
480.
2500.
2000.
932.
444,
621.



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211040

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
66501 SAW NG EXI STI NG PAVEMENT L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 126

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNIT UNI'T
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
113. 000 5. 000 565. 00 3. 000 339. 00 9. 000 1017. 00
PROPCSAL TOTAL. . ..... 175412. 70 202673. 47 239823. 95



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211041

50235

50236

50237

50238

50250
50262
50265
50511
50903
50904
50905
50910
50912
50915
50920

STATE PROJECT(S):

TYPE OF WORK:

R NO 1: ZENTH TECH., INC
R NO 2: PROCRESSI VE CONTRACTORS,
R NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM DESCRI PTI ON UNI'T
REMOVI NG ASPHALTI C SURFACE, M S..

FI' NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
EXPANSI ON DEVI CE, STRUCTURE LS
B-9-54

EXPANSI ON DEVI CE, STRUCTURE LS
B-9-58

EXPANSI ON DEVI CE, STRUCTURE LS
B-9-59

EXPANSI ON DEVI CE, STRUCTURE LS
B-9-63

EXPANSI ON DEVI CE, STRUCTURE LS
B- 9- 66

EXPANSI ON DEVI CE, STRUCTURE LS
B-9-67

EXPANSI ON DEVI CE, STRUCTURE LS
B-9-91

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S..
COATED HI GH STR BAR STL REINF, LB.
PREPARATI ON, DECKS, TYPE 1 S.Y
PREPARATI ON, DECKS, TYPE 2 S.Y
CLEANI NG, DECKS S.Y
JO NT REPAIR S.Y
CURB REPAI R L.F
CONCRETE SURFACE REPAI R S. F
FULL DEPTH DECK REPAI R S.Y

1192-06-62

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 09/ CHI PPEWA

CH PPEWA FALLS -

I NC.

COUNTY

PAGE:

127

LETTI NG DATE: 02/ 11/083

NEW AUBURN RD, B-9-54, 58, 59,

USH 53
CHI PPEVA
Bl DDER NO 1 Bl DDER NO 2

ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
2478. 000 3. 850 9540. 30 5. 750 14248. 50
1. 000 2500. 000 2500. 00 500. 000 500. 00
84. 000 35. 000 2940. 00 67.000 5628. 00
65. 000 12. 640 821. 60 12. 640 821. 60
550. 000 83. 940 46167. 00 83. 940 46167. 00
1. 000 8000. 000 8000. 00 7600. 000 7600. 00
1. 000 6500. 000 6500. 00 6000. 000 6000. 00
1. 000 9000. 000 9000. 00 8200. 000 8200. 00
1. 000 9500. 000 9500. 00 9600. 000 9600. 00
1. 000 7500. 000 7500. 00 7000. 000 7000. 00
1. 000 6500. 000 6500. 00 6200. 000 6200. 00
1. 000 8000. 000 8000. 00 7200. 000 7200. 00
538. 000 10. 000 5380. 00 17.500 9415. 00
224.000 10. 000 2240. 00 17.500 3920. 00
7005. 000 2. 250 15761. 25 1. 250 8756. 25
10365. 000 1. 000 10365. 00 0. 950 9846. 75
1020. 000 50. 000 51000. 00 45. 000 45900. 00
320. 000 52. 000 16640. 00 45. 000 14400. 00
6850. 000 8. 250 56512. 50 18. 280 125218. 00
191. 000 455. 000 86905. 00 395. 000 75445. 00
187. 000 22.500 4207. 50 40. 000 7480. 00
307. 000 55. 000 16885. 00 45. 000 13815. 00
320. 000 140. 000 44800. 00 40. 000 12800. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

4000.

4000.

4000.

4000.

4000.

4000.

000

000

000

000

000

. 000
. 000
. 300
. 300
. 000
. 000
. 000
. 000
. 000
. 000
. 000

4000.

4000.

4000.

4000.

8070.
3360.
9106.
13474.
48960.
15360.
95900.
72580.
5610.
12280.
32000.

.00

00

00

00



Date 02/11/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211041

| TEM
NUMBER | TEM DESCRI PTI ON

61910 MOBI LI ZATI ON
63402 WOOD POSTS, 4X4-1NCH X 12-FT.
63702 SIGNS, TYPE I, REFLECTIVE
64201 FIELD OFFICE, TYPE A

64301 TRAFFI C CONTRCL

64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTRCL

64323 TRAFFI C CONTRCL

64326 TRAFFI C CONTROL, SI GNS

UNI'T

LS
EACH
S. F.

: BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
, WARNI NG LI GHT DAYS

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.

64642 REMOVI NG PAVEMENT MARKI NGS

64904 TEMP PVMI MRKG, 4-1NCH, REMOVA

64914 TEMP PVMI MRKG STOP LNE 241N
66501 SAW NG EXI STI NG PAVEMENT
90004 M SC

L
L.
R L.
L
L

90004A BRI DGE TEMPORARY TRAFFI

B-9-54
90004 M SC

90004B BRI DGE TEMPORARY TRAFFI

B-9-59

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
381. 000 420. 000
1050. 000 10. 000
1050. 000 3. 500
1. 000 556. 000
1. 000 55000. 000
28. 000 50. 000
84. 000 20. 000
1. 000 2000. 000
1. 000 6700. 000
1620. 000 0. 500
2610. 000 0. 800
3600. 000 0. 100
1620. 000 0. 200
4590. 000 0. 750
7920. 000 0.930
600. 000 0. 650
4600. 000 0. 850
90. 000 5. 000
405. 000 5. 000
1. 000 10500. 000
1. 000 13500. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

160020.
10500.
3675.
556.
55000.
1400.
1680.
2000.
6700.
810.
2088.
360.
324.
3442.
7365.
390.
3910.
450.
2025.
10500.

13500.

714361.

25

Bl DDER NO 2

UNIT
BI D PRI CE
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61801 MAI NTENANCE AND REPAIR OF HAUL LS

750

7500.

Spuooo00000

850
000
500

. 000

000

123825.
12600.
2625.
500.
94220.
1120.
1596.
2500.
6700.
810.
2088.
360.
324.
3442.
7365.
390.
3910.
450.
1822.
7500.

7500.

727809.

70

PAGE:

128

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
490. 000  186690. 00
6. 000 6300. 00
6. 000 6300. 00
1. 000 1.00
101000. 000  101000. 00
50. 000 1400. 00
20. 000 1680. 00
500. 000 500. 00
6700. 000 6700. 00
0. 500 810. 00
0. 800 2088. 00
0. 100 360. 00
0. 200 324.00
0. 750 3442. 50
0.930 7365. 60
0. 650 390. 00
0. 850 3910. 00
5. 000 450. 00
2.000 810. 00
11250. 000 11250. 00
18540. 000 18540. 00
762651. 68



Date 02/11/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211042

STATE PROJECT(S): 1610-00- 73

8220-06- 61

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 60/ TAYLOR

PAGE: 129

LETTI NG DATE: 02/ 11/083

COUNTY

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BI DDER NO 2: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20405 REMOVI NG CURB AND GUTTER L. F. 675. 000 4.900
20419 REMOVI NG ASPHALTI C SURFACE, BU S.. 1404. 000 4.750
20421 REMOVI NG ASPHALTI C SURFACE, M TON 12165. 000 5. 250
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1.000 4280. 010
21302 FI NI SHI NG ROADWAY, PROQJIECT LS 1. 000 100. 000
1610- 00- 73
21303 FI NI SHI NG ROADWAY, PROQJIECT LS 1. 000 500. 000
8220-06- 61
30404 CRUSHED AGGREGATE BASE COURSE TON 16467. 000 6. 950
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6016. 000 0. 900
40301 QWP, ASPHALTI C M XTURE TON 34812. 000 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2092. 000 100. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 32345. 000 19. 610
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 2467. 000 24. 850
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 22000. 000 1. 000
40729 PROFILE I NDEX | NCENTI VE, ASPH DOL 23070. 000 1. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 15. 000 87. 750
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 2. 000 697. 000
60104 CONCRETE CURB, TYPE J L. F. 210. 000 22.500
60133 CONCRETE CURB AND GUTTER, 30-1 L.F 95. 000 24.500
60170 CONCRETE CURB AND GUTTER, 36-1 L.F 400. 000 16. 500
60204 CONCRETE S| DEWALK, 4-1NCH S. F 432. 000 4.500
60601 RI PRAP CY. 9. 000 47.000
61802 MAI NT AND REPAIR OF HAUL ROADS LS 1. 000 10. 000
1610- 00- 73
61803 MAI NT AND REPAIR OF HAUL ROADS LS 1. 000 20. 000
8220-06- 61
61910 MOBI LI ZATI ON LS 1. 000 14721. 000
62302 DUST CONTROL SURFACE TREATMENT S.Y. 4082. 000 0. 370
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 2. 000 55. 500
63702 SIGNS, TYPE |1, REFLECTIVE S. F 244,000 15. 750

MEDFORD - CHELSEA RD & BROADWAY AVE, MEDFORD
STH 13, 64
TAYLOR
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRICE AMOUNT BI D PRI CE
3307. 50 4. 000 2700. 00 0. 000
6669. 00 4.420 6205. 68 0. 000
63866. 25 7. 650 93062. 25 0. 000
4280. 01 3500. 000 3500. 00 0. 000
100. 00 1000. 000 1000. 00 0. 000
500. 00 1000. 000 1000. 00 0. 000
114445. 65 7.350 121032. 45 0. 000
5414. 40 1.490 8963. 84 0. 000
19146. 60 0. 450 15665. 40 0. 000
209200. 00 110. 000 230120. 00 0. 000
634285. 45 18. 330 592883. 85 0. 000
61304. 95 25.630 63229. 21 0. 000
22000. 00 1. 000 22000. 00 0. 000
23070. 00 1. 000 23070. 00 0. 000
1316. 25 60. 000 900. 00 0. 000
1394. 00 550. 000 1100. 00 0. 000
4725. 00 10. 960 2301. 60 0. 000
2327.50 10. 680 1014. 60 0. 000
6600. 00 10. 910 4364. 00 0. 000
1944. 00 2. 420 1045. 44 0. 000
423. 00 45. 000 405. 00 0. 000
10. 00 1. 000 1.00 0. 000
20. 00 1. 000 1.00 0. 000
14721. 00 18000. 000 18000. 00 0. 000
1510. 34 0. 100 408. 20 0. 000
111. 00 55. 000 110. 00 0. 000
3843. 00 18. 500 4514. 00 0. 000

©

©

COOOOOO0OO0O000000O0

cocoeo



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20030211042

| TEM
NUMBER

64303

64313
64326
64505
64602
64618
64626
64710
64718
64778
64901
66501
90030

90338

90339

90340

90365

90998
90999

| TEM DESCRI PTI ON

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIECT
1610- 00- 73

TRAFFI C CONTROL, PRQIECT
8220-06- 61

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE R

PAVEMENT MARKI NG, 4-1 NCH, EPOX

PVMI' MRKNG, CHANNELI ZI NG, 8-
PVMI' MRKNG, SAME DAY, 4-1NCH

PVMI' MRKNG, STOP LI NE, 18-1NCH

PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY

TEMPORARY PAVEMENT MARKI NG, 4-

SAW NG EXI STI NG PAVEMENT
M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW Bl DS RECEIl VED

90030A PAVEMENT MARKI NG, AERI A

ENFORCEMENT BARS

GRADI NG, SHAPI NG & FI NI SHI NG
SQUTH STREET

GRADI NG, SHAPI NG & FI NI SHI NG
CHELSEA AVENUE

GRADI NG, SHAPI NG & FI NI SHI NG
STH 102

QWP, BASE COURSES

ON- THE- JOB TRAI NI NG, ASP-1T Al
ON- THE- JOB TRAI NI NG, ASP-1

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE AMOUNT
EACH 10. 000 26. 000 260. 00
EACH 5. 000 20. 000 100. 00
LS 1. 000 2400. 000 2400. 00
LS 1. 000 1000. 000 1000. 00
LS 1. 000 288. 000 288. 00
DAYS 1290. 000 0. 350 451. 50
DAYS 3828. 000 0.980 3751. 44
S.Y. 9. 000 4. 000 36. 00
L. F. 60995. 000 0. 160 9759. 20
N L. F 545. 000 0.590 321.55
L. F. 21554. 000 0. 380 8190. 52
L. F. 241. 000 2.500 602. 50
, L.F. 1400. 000 2. 400 3360. 00
L. F. 95. 000 2. 000 190. 00
L. F. 41694. 000 0.120 5003. 28
L. F. 406. 000 2.700 1096. 20
L. F. 120. 000 10. 000 1200. 00
LS 1. 000 1050. 000 1050. 00
LS 1. 000 1050. 000 1050. 00
LS 1. 000 1050. 000 1050. 00
TON 16267. 000 0. 250 4066. 75
P HRS. 100. 000 4. 000 400. 00
HRS. 500. 000 2.000 1000. 00
PROPOCSAL TOTAL. ...... 1253161. 84

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
25. 000 250. 00
20. 000 100. 00
1000. 000 1000. 00
1000. 000 1000. 00
288. 000 288. 00
0. 350 451. 50
0.980 3751. 44
4. 000 36. 00
0. 160 9759. 20
0.590 321.55
0. 380 8190. 52
2.500 602. 50
2.400 3360. 00
2. 000 190. 00
0. 100 4169. 40
1.500 609. 00
10. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
0. 200 3253. 40
4. 000 400. 00
2.000 1000. 00
1262130. 03

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

©
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COCLOOOOOOO00OO0O
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000
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LETTI NG DATE: 02/ 11/083
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Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211043

21303

30404
40204
40301
40501
40721
40728
41605
52105
52149
52261
52262
52264

STATE PRQJECT(S): 7996- 00- 62
7996- 00- 64

TYPE OF WORK

MCCABE CONSTRUCTI ON, | NC

R NO 1:
R NO 2: A-1 EXCAVATING | NC
R NO 3

PEMBER EXCAVATI NG | NC

GRUBBI NG

REMOVI NG SMALL PI PE CULVERTS
REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG SURFACE DRAI NS
REMOVI NG MANHCLES

REMOVI NG | NLETS

COMMON EXCAVATI ON

ROCK EXCAVATI ON

FI NI SHI NG ROADVWAY, PROQJECT
7996- 00- 62

FI NI SHI NG ROADVWAY, PROQJECT
7996- 00- 64

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
CONCRETE DRI VEWAY, 6-1 NCH S.Y
CORRUGATED STEEL CULVERT PI PE, L.F.
STL APRON ENDW. FCOR CLVRT PI PE EACH
RCCP, APRON ENDWALLS, 15-1NCH EACH
RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP, APRON ENDWALLS, 24-1NCH EACH

u U)F'U)Vig L

2£2§§%§27<71<7<52%ZD

'_
(7]

'_
(7]

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

33720.
1600.
000

27514.

957.
9240.

610.
9240.
5930.
1601.
. 000
. 000
. 000
. 000
. 000

\l
NAEANON

000
000

. 000

000
500
500
300
500
000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

250
250
125
. 250
. 250
6000

3000

=W

A
a1
WP ROOO®O

000

000

. 800
. 750
. 000
216.
26.
. 000
. 750
23
120
326.
480.
535.

000
290

150
000
000
000
000

LOCATI ON 17/ DUNN

DAl RYLAND RD, W LSON ST

COUNTY

CTH J, TOMWN RD
DUNN
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

1651. 05 0. 700 1540. 98
5882. 00 8. 000 5536. 00
5882. 00 8. 000 5536. 00
1651. 05 0.700 1540. 98
1800. 00 150. 000 1800. 00
1188. 15 4.100 1094. 70
2774.91 1. 400 2285. 22
7460. 00 1. 300 4849. 00
2287. 25 1. 400 914. 90
250. 00 250. 000 250. 00
2250. 00 330. 000 2970. 00
3000. 00 225. 000 5400. 00
143310. 00 3. 150 106218. 00
6800. 00 0.010 16. 00
6000. 00 200. 000 200. 00
3000. 00 200. 000 200. 00
214609. 20 7.800 214609. 20
3590. 63 3. 750 3590. 63
9240. 50 1. 000 9240. 50
131824. 80 216. 000 131824. 80
242932. 75 26. 290 242932. 75
5930. 00 1. 000 5930. 00
39624. 75 25. 000 40025. 00
1666. 80 22.000 1584. 00
720. 00 120. 000 720. 00
652. 00 330. 000 660. 00
1920. 00 525. 000 2100. 00
1070. 00 605. 000 1210. 00

PAGE
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 2201. 40
7.000 4844. 00
7.000 4844. 00
1. 000 2201. 40
70. 000 840. 00
4.450 1188. 15
1. 050 1713.92
2. 250 8392. 50
4.500 2940. 75
90. 000 90. 00
125. 000 1125. 00
100. 000 2400. 00
4.250 143310. 00
1. 000 1600. 00
3900. 000 3900. 00
2600. 000 2600. 00
7.800 214609. 20
3. 750 3590. 63
1. 000 9240. 50
216. 000 131824. 80
26. 290 242932. 75
1. 000 5930. 00
28. 150 45068. 15
22.500 1620. 00
185. 000 1110. 00
475. 000 950. 00
525. 000 2100. 00
625. 000 1250. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 20030211043

| TEM
NUMBER | TEM DESCRI PTI ON

60204 CONCRETE S| DEWALK, 4-1NCH
60215 CONCRETE STEPS

60602 HEAVY RI PRAP

60828 REINF CONC PIPE, CLASS 111, SS
60829 REINF CONC PIPE, CLASS 111, SS
60850 REINF CONC PIPE, CLASS |V, SS
60851 REINF CONC PIPE, CLASS |V, SS
60852 REINF CONC PIPE, CLASS |V, SS
60928 RELAI D STORM SEVEER, 24-1 NCH
61110 MANHCLES, TYPE 1

61122 | NLETS, TYPE 3

61128 RECONSTRUCTI NG MANHCLES

61156 | NLET COVERS, TYPE H- S

61167 | NLET COVERS, TYPE H

61182 ADJUSTI NG MANHOLE COVERS
61610 CHAIN LINK FENCE, 4 FT.

61910 MOBI LI ZATI ON

62401 WATER

62505 SALVACED TOPSO L

62702 MJILCHI NG

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, |NSTALLED

62817 SILT FENCE MAI NTENANCE

62832 EROCSI ON MAT, DELI VERED, CLASS
62833 EROCSI ON MAT, | NSTALLED, CLASS
62872 | NLET PROTECTION, TYPE C

62902 FERTILIZER, TYPE A

63009 SEEDING, M XTURE NO. 20

63110 LAWN SOD

63201 TREES,
VWH TE CEDAR, TECHNY ARBCRVI TAE
B&B

63822 MOING SIGNS, TYPE |1
64202 FIELD OFFICE, TYPE B
64303 TRAFFI C CONTROL, PRQJECT
7996- 00- 62
64303 TRAFFI C CONTROL, PRQJECT
7996- 00- 64
64318 TRAFFI C CONTROL, BARRI CADES, T

ER

LS

DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
57466. 000 2.150
123. 000 15. 000
20. 000 50. 000
376. 000 23. 350
923. 000 25.100
1095. 000 22.200
714. 000 17.700
2147. 000 21. 200
52. 000 19. 300
22. 000 1080. 000
40. 000 515. 000
1. 000 702. 000
22.000 337. 000
36. 000 337. 000
12. 000 170. 000
1800. 000 6. 030
1. 000 36000. 000
10. 000 30. 000
26961. 000 2.000
16451. 000 0.120
1300. 000 0. 750
1300. 000 0. 750
1300. 000 0. 010
3820. 000 0. 900
3820. 000 0. 900
58. 000 35. 000
14.500 26. 000
444,000 3. 900
6600. 000 2. 850
8. 000 110. 000
31. 000 22.000
1. 000 5000. 000
1. 000 2700. 000
1. 000 2700. 000
7370. 000 0. 650

DI VI SI ON OF HI GHWAYS

123551.
1845.
1000.
8779.

23167.
24309.
12637.
45516.
1003.
23760.
20600.
702.
7414.
12132.
2040.
10854.
36000.
300.
53922.
1974.
975.
975.
13.
3438.
3438.
2030.
377.
1731.
18810.
880.

682.
5000.
2700.
2700.

4790.

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
000
1950

0.120

w =
MNAOSUOOOOO

25.
4500
2700

2700

750
750
010
900
900
000

. 000
. 000
. 850
125.

000

000
000
000

000

. 650

123551.
1906
900.
11656.
32766
26280
17850
60116.
1352
34100
22200
250.
7810
12780
1440
11340
43800
470.
25612.
1974.
975.
975.
13.
3438
3438
870.
435.
1776
18810
1000.

775.
4500
2700
2700

4790

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2. 300 132171. 80
18. 250 2244.75
65. 000 1300. 00
32.500 12220. 00
35. 000 32305. 00
21. 350 23378. 25
24.850 17742.90
30. 000 64410. 00
15. 900 826. 80
1525. 000 33550. 00
615. 000 24600. 00
415. 000 415. 00
325. 000 7150. 00
325. 000 11700. 00
107. 000 1284. 00
6. 300 11340. 00
46200. 000 46200. 00
30. 000 300. 00
1.140 30735. 54
0.120 1974. 12
0. 750 975. 00
0. 750 975. 00
0. 010 13.00
0. 900 3438. 00
0. 900 3438. 00
35. 000 2030. 00
26. 000 377.00
3. 900 1731. 60
2. 850 18810. 00
110. 000 880. 00
22.000 682. 00
2560. 000 2560. 00
2700. 000 2700. 00
2700. 000 2700. 00
0. 650 4790. 50



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211043

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1 NCH
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, REMOVE & RELOCATE EXI S
BUSHES

M SC

90004B, ABANDON EXI STI NG WATER
M SC

90005A, MOVI NG MAI LBOXES

M SC

90005B, REMOVE AND RESTORE
LANDSCAPE AREA

M SC

90005C, CONNECT TO EXI STI NG WA
M SC

90005D, GATE VALVES AND BOXES,
M SC

90005E, HYDRANTS

M SC

90005F, REMOVE EXI STI NG HYDRAN
M SC

90005G, ADJUST GATE VALVES

M SC

90005H, MANHOLE COVERS, SPECI A
STORM SEVEER

M SC

90005J, ABANDON GATE VALVES

M SC

90005K, CURB STOP & BOX, 1-1NC

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
7370. 000 0. 300
14530. 000 0. 400
16616. 000 0.170
282. 000 1. 200
280. 000 4.600
4.000 120. 000
2.000 135. 000
4.000 100. 000
248. 000 3. 000
153. 000 8. 500
2.000 685. 000
1259. 000 1.500
194. 000 3. 000
1. 000 1. 000
1. 000 1005. 000
31. 000 30. 000
4.000 300. 000
16. 000 1127. 000
20. 000 540. 000
16. 000 1354. 000
6. 000 250. 000
6. 000 91. 000
11. 000 315. 000
6. 000 100. 000
40. 000 105. 500

1005.

930.

1200.

18032.

10800.

21664.

1500.

546.

3465.

600.

4220.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

2500.

25.

300.

1350.

560.

1570.

450.

50.

320.

75.

130.

BI D PRI CE

. 000
. 000
. 000
. 000

000

000

000

000

000

000

000

000

000

000

000

2500.

775.

1200.

21600.

11200.

25120.

2700.

300.

3520.

450.

5200.

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

500.

30.

300.

1175.

555.

1450.

175.

70.

310.

100.

99.

. 000
. 800
. 500
. 000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 11/083

500.

930.

1200.

18800.

11100.

23200.

1050.

420.

3410.

600.

3960.

00

00

00

00

00

00

00

00

00

00

00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211043

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005L, CORPORATION STOP, 1-IN
M SC EACH
90005M ADJUST CURB STCP
M SC EACH
90005N, GATE VALVES AND BOXES,
M SC EACH
90005P, GATE VALVES AND BOXES,
M SC EACH
90005Q MANHOLES, SPECI AL TYPE
M SC EACH
90005R, REMOVE AND RELOCATE
EXI STI NG TREES
M SC EACH
90005S, MANHOLE COVERS, SPECI A
SANI TARY SEVER
M SC EACH
90005T, ADJUST EXI STI NG SANI TA
CLEANQUTS
M SC EACH
90005U, GATE VALVES AND BOXES,
M SC L. F.
90030A, REMOVE STORM SEVER
M SC L. F.
90030B, WATERMAIN, 6-1NCH, DI P
M SC L. F.
90030C, PAVEMENT MARKI NG CRCS
24-1 NCH, EPOXY
M SC L. F.
90030D, WATER SERVI CE, 1-1NCH
M SC L. F.
90030E, SANI TARY SEVER, 4-1NCH
PvC
M SC L. F.
90030F, CONCRETE CURB & GUTTER
TYPE D
M SC L. F.
90030G WATERMAI N, 12-1NCH DI P
M SC L. F.

90030H, WATERMAIN, 8-1NCH, DI P

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

40. 000 60. 000
19. 000 22.000
2.000 3126. 000
4.000 714.000

11. 000 2012. 000
20. 000 80. 000
4.000 315. 000

3. 000 400. 000

12. 000 1216. 000
787.000 8. 500
383. 000 23. 000
2064. 000 3. 500
1497. 000 18. 250
86. 000 17. 300
15805. 000 5. 950
4838. 000 25. 400
641. 000 24.000

6252.

2856.

22132.

1600.

1260.

1200.

14592.

6689.

8809.

7224.

27320.

1487.

94039.

122885.

15384.

00

00

00

00

00

00

50

00

00

25

80

75

20

00

40.

3500.

730.

2060.

100.

320.

275.

1250.

14.

27.

21.

19.

32.

26.

000

000

000

000

000

000

000

250

. 500

000

000

. 750

000

500

7000.

2920.

22660.

2000.

1280.

825.

15000.

11018.

10436.

7224.

31437.

1634.

90878.

154816.

16986.

00

00

00

00

00

00

00

75

00

00

00

75

00

50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
59. 000 2360. 00
45. 000 855. 00
2775. 000 5550. 00
735. 000 2940. 00
2100. 000 23100. 00
80. 000 1600. 00
275. 000 1100. 00
120. 000 360. 00
1230. 000 14760. 00
7.100 5587. 70
17. 660 6763. 78
3.500 7224.00
19. 550 29266. 35
24.500 2107.00
6.130 96884. 65
27. 850 134738. 30
22. 280 14281. 48



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20030211043

| TEM
NUMBER

EER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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90034

90036

90712
90907
65040
65045
65050
65055
90365

M SC

90030J, DECORATI VE PEDESTRI AN
M SC

90031B, MECHANI CALLY STABI LI Z
MODULAR BLOCK WALL

M SC

90034A, TEMPORARY BASE COURSE
M SC

90036A, WATERMAI N FI TTI NGS

E

CY

LB.

TRAFFI C CONTROL, COVERI NG SI GN EACH

POLYSTYRENE | NSULATI ON BOARD,
CONSTRUCTI ON STAKI NG, STORM S

S. F.
E EACH

CONSTRUCTI ON STAKI NG, SUBGRADE L. F.

CONSTRUCTI ON STAKI NG, CABC

L. F.

CONSTRUCTI ON STAKI NG, CURB, &U L.F.

QWP, BASE COURSES

TON

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
300. 000 85. 000 25500. 00
13379. 000 15. 500 207374. 50
400. 000 17. 250 6900. 00
4522. 000 4. 000 18088. 00
4.000 25. 000 100. 00
480. 000 2.400 1152. 00
83. 000 70. 000 5810. 00
9585. 000 0. 600 5751. 00
9585. 000 0.500 4792. 50
15805. 000 0. 600 9483. 00
27514. 000 0. 200 5502. 80
....... 2019492. 08

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
95. 000 28500. 00
17.500 234132.50
19. 600 7840. 00
3. 500 15827. 00
25. 000 100. 00
3. 200 1536. 00
70. 000 5810. 00
0. 600 5751. 00
0.500 4792. 50
0. 600 9483. 00
0. 200 5502. 80
2073779. 55

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
70. 840 21252. 00
18. 160 242962. 64
15. 150 6060. 00
3.320 15013. 04
25. 000 100. 00
2.900 1392. 00
70. 000 5810. 00
0. 600 5751. 00
0.500 4792. 50
0. 600 9483. 00
0. 200 5502. 80
2099117. 47



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211044

STATE PROJECT(S): 1007- 18- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: PEMBER EXCAVATI NG, | NC

BI DDER NO 2: H GHWAY LANDSCAPERS, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y.
21001 STRUCTURE BACKFI LL CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30727 H E. S. CONCRETE BASE COURSE, 7 S.Y
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
60604 MEDI UM RANDOM RI PRAP CY
61416 SALVACGED GUARD FENCE, STEEL BE L. F.
61910 MOBI LI ZATI ON LS
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
64301 TRAFFI C CONTRCL LS
64322 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F.
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L. F
64914 TEMP PVMI MRKG STOP LNE 24IN R L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90004 M SC LS

90004A, REMOVI NG CLD STRUCTURE

ESTI MATED
QUANTI TY

400.
800.

125.
. 000
700.
700.
350.
. 000
. 000
. 000
40.
525.
. 000
1132.
1132.
1400.

24.

60.
. 000

000

000
000
000

000
000

000
000
000
000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

. 650
. 000
. 050
. 050
. 010
. 000
. 000
. 000
. 160

740

. 350
. 470
. 740
. 950
. 320
. 160
9000

000

LOCATI ON 50/ PRI CE COUNTY

D7 W DE CULVERT LI NI NG
STH 13

PRI CE
Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
1890. 00 20. 000 2700. 00
1260. 00 15. 000 1350. 00
1700. 00 1000. 000 1000. 00
1800. 00 18. 000 1800. 00
13500. 00 100. 000 13500. 00
32. 40 20. 000 80. 00
606. 08 250. 000 625. 00
3818. 00 101. 000 4040. 00
2130. 00 165. 000 1650. 00
2216. 00 285. 000 2280. 00
6800. 00 10. 000 4000. 00
3616. 00 5. 000 4000. 00
976. 00 45. 000 360. 00
1581. 25 8. 500 1062. 50
18000. 00 23000. 000 23000. 00
735.00 1. 000 700. 00
735. 00 1. 000 700. 00
3.50 0. 100 35.00
310. 00 200. 000 400. 00
310. 00 250. 000 500. 00
5400. 00 2800. 000 2800. 00
126. 40 3. 000 120. 00
388. 50 0. 700 367. 50
107. 00 2. 000 40. 00
1664. 04 1.390 1573. 48
837. 68 0.700 792. 40
1330. 00 0. 900 1260. 00
151. 68 6. 000 144. 00
1089. 60 10. 000 600. 00
9000. 00 10000. 000 10000. 00

PAGE:

136

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211044

| TEM
NUMBER

90030

90030

90033

90545
90616

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005A BRI DGE TEMPCORARY TRAFFI
M SC L. F.

90030A PRECAST CONCRETE BOX CU
8 FT X 5 FT

M SC L. F.
90030B CULVERT PI PE LI NERS, 3

M SC L. F.
90030C CULVERT PI PE LI NERS, 36

M SC S Y.
90033A LANDSCAPE RESTORATI ON
CONCRETE CCOLLAR EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 11067. 460
198. 000 460. 880
539. 000 46. 380
448. 000 71.670
660. 000 3. 160
2. 000 8548. 740
24. 000 37.950

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

24998.

32108.

2085.

17097.
910.

261636.

82

16

60

48
80

69

Bl DDER NO 2

UN

T

BI D PRI CE

1109.

2000

. 500

330

. 000

000

. 000

660

4000
1080.

288508

.50

. 84

00

00

22

PAGE:
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Bl DDER NO 3

UNI'T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 02/ 11/083

0. 00

0. 00

0. 00

0. 00



Date 02/11/03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030211045

COUNTY

400. 00
26594. 70
400. 00

PAGE: 138

LETTI NG DATE: 02/ 11/083

STATE PROJECT(S): 1170-14-60 LOCATI ON 43/ ONEI DA
EPOXY PAVEMENT PAI NTI NG
USH 51
ONEI DA
TYPE OF WORK:
BIDDER NO 1: GUI DE LI NES PAVEMENT MARKI NG LLC
BI DDER NO 2: CENTURY FENCE CO
BI DDER NO 3: SWANSTON EQUI PMENT COVPANY
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI' T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 200. 000 200. 00 400. 000
64602 PAVEMENT MARKI NG 4-1NCH EPOX L.F. 258201.000 0. 103 26594. 70 0. 103
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L.F 1000. 000 0. 400 400. 00 0. 400
PROPCSAL TOTAL. ...... 27194.70

27394.70

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
1236. 000 1236. 00
0.111 28660. 31
1. 000 1000. 00
30896. 31



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211046

STATE PROJECT(S): 1170-15- 60

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: GUI DE LI NES PAVEMENT MARKI NG LLC
BI DDER NO 2: CENTURY FENCE CO.
BI DDER NO 3: SWANSTON EQUI PMENT COVPANY
Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 300. 000
64602 PAVEMENT MARKI NG 4-1NCH EPOX L.F. 484061. 000 0. 103
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 700. 000 0. 400

PROPCSAL TOTAL. ......

LOCATI ON 26/ 1 RON

PAGE: 139

LETTI NG DATE: 02/ 11/083

COUNTY

EPOXY PAVEMENT PAI NTI NG

USH 51
I RON

AMOUNT B

300. 00
49858. 28
280. 00

50438. 28

Bl DDER NO 2
UNI' T
D PRI CE

750. 000
0. 102
0. 500

750. 00
49374. 22
350. 00

50474. 22

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1240. 000 1240. 00
0.111 53730. 77
1. 000 700. 00
55670. 77



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211047

STATE PROJECT(S): 1176-12-60
1178- 03- 61
TYPE OF WORK:
ZENI TH TECH., I NC.

LUNDA CONSTRUCTI ON COVPANY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

R NO 1:
R NO 2: PROCRESSI VE CONTRACTORS, | NC
R NO 3

PAGE:
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LETTI NG DATE: 02/ 11/083

21303

30404
30409
30810
40204
40501
40722
41653
41654
41660
50232

50233

50265
50504
50627
50903
50904
50905
50910
50912
50915
50920

| TEM DESCRI PTI ON UNI'T
REMOVI NG ASPHALTI C SURFACE S.Y
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 35- 0032

FI NI SHI NG ROADWAY, PRQJIECT LS
1176-12- 60

FI NI SHI NG ROADWAY, PRQIECT LS
1178-03-61

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
BASE PATCHI NG ASPHALTI C S.Y

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

PAVEMENT TI ES EACH
DOVEL BARS EACH
CONCRETE PAVEMENT REPAI R CY
EXPANS|I ON DEVI CE, STRUCTURE LS
B- 35- 0025

EXPANSI ON DEVI CE, STRUCTURE LS
B- 35- 0027

PROTECTI VE SURFACE TREATMENT
Hl GH STRENGTH BAR STEEL REINF. LB

n
<

LAM NATED ELASTOVERI C BEARI NG EACH
PREPARATI ON, DECKS, TYPE 1 S.Y
PREPARATI ON, DECKS, TYPE 2 S.Y
CLEANI NG, DECKS S.Y
JO NT REPAIR S.Y
CURB REPAI R L.F
CONCRETE SURFACE REPAI R S. F
FULL DEPTH DECK REPAI R S.Y

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE
435. 000 2.000
1. 000 11000. 000
1. 000 680. 000
1. 000 680. 000
350. 000 7.500
15. 000 50. 000
75. 000 40. 000
12. 000 15. 000
4.000 230. 000
70. 000 70. 000
705. 000 4. 500
2290. 000 7.000
690. 000 166. 000
1. 000 9000. 000
1. 000 13000. 000
5139. 000 0. 750
6115. 000 0. 950
8. 000 400. 000
550. 000 48. 000
220. 000 44. 000
6012. 000 9. 000
56. 000 430. 000
12. 000 50. 000
58. 000 58. 000
16. 000 365. 000

LOCATI ON 35/ LI NCOLN COUNTY
S CNTY LINE - CTH S
USH 51
LI NCOLN
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
870. 00 9. 500 4132.50
11000. 00 4500. 000 4500. 00
680. 00 250. 000 250. 00
680. 00 250. 000 250. 00
2625. 00 12. 900 4515. 00
750. 00 575. 000 8625. 00
3000. 00 40. 000 3000. 00
180. 00 15. 000 180. 00
920. 00 230. 000 920. 00
4900. 00 70. 000 4900. 00
3172. 50 5. 000 3525. 00
16030. 00 10. 700 24503. 00
114540. 00 206. 000 142140. 00
9000. 00 12140. 000 12140. 00
13000. 00 12140. 000 12140. 00
3854. 25 1. 450 7451. 55
5809. 25 0. 950 5809. 25
3200. 00 745. 000 5960. 00
26400. 00 50. 000 27500. 00
9680. 00 40. 000 8800. 00
54108. 00 13.700 82364. 40
24080. 00 475. 000 26600. 00
600. 00 60. 000 720. 00
3364. 00 75. 000 4350. 00
5840. 00 170. 000 2720. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5. 000 2175.00
1500. 000 1500. 00
500. 000 500. 00
500. 000 500. 00
20. 000 7000. 00
150. 000 2250. 00
40. 000 3000. 00
15. 000 180. 00
230. 000 920. 00
70. 000 4900. 00
4. 500 3172. 50
7.000 16030. 00
166. 000  114540. 00
4000. 000 4000. 00
4000. 000 4000. 00
1. 300 6680. 70
1. 500 9172. 50
350. 000 2800. 00
48. 000 26400. 00
55. 000 12100. 00
9. 000 54108. 00
550. 000 30800. 00
30. 000 360. 00
80. 000 4640. 00
200. 000 3200. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211047

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE MASONRY, OVERLAY, DEC
ADJUSTI NG FLOOR DRAI NS

TEMP PRECAST CONC BARR, CONTR
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 10
TEMPORARY DEL| NEATORS

MOVI NG SI GNS, TYPE ||

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1 NCH, REFLEC
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, MOVI NG STATE OWNED DEL
M SC

90005B, REMOVI NG RAI SED REFLEC

CY.
EACH

woopprrroroe
<<<ggmmn<n®m

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
400. 000 315. 000
4.000 200. 000
340. 000 8. 000
1.000 164000. 000
66880. 000 0. 085
57.200 45. 000
300. 000 1. 000
300. 000 1. 000
300. 000 1. 000
2. 000 350. 000
2.000 350. 000
150. 000 1. 000
150. 000 1. 000
100. 000 21. 220
0. 100 1000. 000
5. 000 25. 000
60. 000 12. 000
6. 000 150. 000
1. 000 1835. 000
656. 000 20. 000
61. 000 70. 000
24000. 000 0. 250
4232. 000 1. 000
1756. 000 0. 200
7500. 000 0. 250
13244. 000 0. 350
1300. 000 22.000
900. 000 2. 000
326. 000 2.750
520000. 000 0.128
184. 000 34.500
137000. 000 0.120
100700. 000 0. 080
8400. 000 0.920
136. 000 0. 900
5764. 000 2.050
276. 000 13. 000
180. 000 2.500

DI VI SI ON OF HI GHWAYS

126000.
800.
2720.
164000.
5684.
2574.
300.
300.
300.
700.
700.
150.
150.
2122.
100.
125.
720.
900.
1835.
13120.
4270.
6000.
4232.
351.
1875.
4635.
28600.
1800.
896.
66560.
6348.
16440.
8056.
7728.
122.
11816.
3588.

450.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
300. 000 120000. 00
200. 000 800. 00
15. 000 5100. 00
113920. 000 113920. 00
0.075 5016. 00
45. 000 2574.00
1. 000 300. 00
1. 000 300. 00
1. 000 300. 00
350. 000 700. 00
350. 000 700. 00
1. 000 150. 00
1. 000 150. 00
21. 220 2122.00
1000. 000 100. 00
25. 000 125. 00
13. 000 780. 00
150. 000 900. 00
5000. 000 5000. 00
20. 000 13120. 00
70. 000 4270. 00
0. 250 6000. 00
1. 000 4232.00
0. 200 351. 20
0. 250 1875. 00
0. 350 4635. 40
22.000 28600. 00
2. 000 1800. 00
2. 000 652. 00
0.128 66560. 00
49. 000 9016. 00
0.120 16440. 00
0. 080 8056. 00
0.920 7728. 00
4. 500 612. 00
4.850 27955. 40
13. 000 3588. 00
10. 000 1800. 00

PAGE: 141

LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
475.000  190000. 00
200. 000 800. 00
24. 000 8160. 00
108300. 000  108300. 00
0.075 5016. 00
45. 000 2574.00
1. 000 300. 00
1. 000 300. 00
1. 000 300. 00
350. 000 700. 00
350. 000 700. 00
1. 000 150. 00
1. 000 150. 00
21. 220 2122.00
1000. 000 100. 00
25. 000 125. 00
12. 000 720. 00
150. 000 900. 00
500. 000 500. 00
20. 000 13120. 00
70. 000 4270. 00
0. 250 6000. 00
1. 000 4232. 00
0. 200 351. 20
0. 250 1875. 00
0. 350 4635. 40
22.000 28600. 00
2. 000 1800. 00
3. 000 978. 00
0.128 66560. 00
34. 000 6256. 00
0.120 16440. 00
0. 080 8056. 00
0.920 7728.00
1.100 149. 60
2. 250 12969. 00
13. 000 3588. 00
2.500 450. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211047

90005

90008

90030

90030

90030

90030

90031

90031

90033

90456
90712

PAVEMENT MARKERS

M SC

90005C, REMOVI NG STATE OWNED
TUBULAR MARKERS

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

EACH 65.

F

DAY 328.

90008A, PORTABLE CHANGEABLE ME

M SC

L. F. 20000.

90030A, CONCRETE PAVEMENT PART

REPAI R, JO NT REPAI R
M SC

L. F. 6100.

90030B, CONCRETE PAVEMENT PART

REPAI R, CRACK REPAI R
M SC

L. F. 500.

90030C, CONCRETE PAVEMENT PART

REPAI R, EDGE REPAI R
M SC

L. F. 88.

90030D, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T

M SC

S. F. 800.

90031A, CONCRETE PAVEMENT PART

REPAI R, SURFACE REPAI R
M SC

S. F. 500.

90031B, CONCRETE PAVEMENT PART

REPAI R, FULL DEPTH ADJUSTMENT
M SC

S.Y. 326.

90033A, SLOPE PROTECTI ON, GROQU

REMOVI NG BEARI NGS

EACH 8.
TRAFFI C CONTROL, COVERI NG SI GN EACH 5.

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000

000

000

000

000
000

13.

50.

14.

16.

18.

18.

50.

39.

150
50

000

000

500

500

500

. 500

000

000

000

. 000
. 000

845.

16400.

290000.

100650.

9250.

748.

14400.

25000.

12714.

1200.
250.

1286809.

00

00

00

00

00

00

00

00

00

00
00

50

13.

50.

12.

17.

14.

17.

25.

45.

150.
50.

000

000

900

000

000

. 500

000

000

000

000
000

845.

16400.

258000.

103700.

7000.

748.

13600.

12500.

14670.

1200.
250.

1293236.

00

00

00

00

00

00

00

00

00

00
00

70

PAGE:
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LETTI NG DATE: 02/ 11/083

13.

50.

14.

16.

18.

18.

50.

38.

300.
50.

000

000

500

500

500

. 500

000

000

500

000
000

845.

16400.

290000.

100650.

9250.

748.

14400.

25000.

12551.

2400.
250.

1297397.

00

00

00

00

00

00

00

00

00

00
00

90



Date 02/11/03

CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211048

STATE PROJECT(S):

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

1595-11- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

143

LETTI NG DATE: 02/ 11/083

Bl DDER NO NORTHEAST ASPHALT, | NC
Bl DDER NO AMERI CAN ASPHALT OF WSCONSIN, DIV. CF M
Bl DDER NO PITLIK & WCK, |INC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62905 FERTILIZER, TYPE B CQWr
63010 SEEDING, M XTURE NO. 30 LB
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F.
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F.
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F.
90033 M SC S.Y.
90033A PROTECTI VE POLYMER FOR
CRCSSI NG
90035 M SC TON
90035A DI SI NTEGRATED RED GRANI
COURSE
90365 QWP, BASE COURSES TON
90375 QWP, NUCLEAR DENSITY FOR ASPHA TON

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
3180. 000 3. 310
80. 000 11.890
1. 000 500. 000
10000. 000 6. 750
9800. 000 0. 650
29300. 000 0. 250
1758. 000 95. 000
29300. 000 15. 060
11800. 000 1. 000
200. 000 47.000
1. 000 1. 000
1. 000 3981. 000
8. 000 50. 000
220. 000 5. 000
1. 000 1500. 000
1. 000 657.520
2028. 000 0. 610
106900. 000 0. 150
930. 000 0. 500
87300. 000 0. 210
53457. 000 0. 060
160. 000 60. 000
50. 000 18. 750
10000. 000 0. 290
19700. 000 0. 230

PROPOSAL TOTAL

LOCATI ON 43/ ONEI DA COUNTY
S CNTY LINE - GOLF COURSE RD
STH 8
ONEI DA
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
10525. 80 5. 600 17808. 00 7. 260 23086. 80
951. 20 30. 000 2400. 00 18. 720 1497. 60
500. 00 1. 000 1.00 2000. 000 2000. 00
67500. 00 5. 830 58300. 00 7.100 71000. 00
6370. 00 1.150 11270. 00 1. 000 9800. 00
7325. 00 0. 380 11134. 00 0.500 14650. 00
167010. 00 100. 000 175800. 00 218.000  383244.00
441258. 00 16. 160 473488. 00 14.500  424850. 00
11800. 00 1. 000 11800. 00 1. 000 11800. 00
9400. 00 37.670 7534. 00 55. 000 11000. 00
1.00 1. 000 1.00 1. 000 1.00
3981. 00 8515. 000 8515. 00 2000. 000 2000. 00
400. 00 50. 000 400. 00 50. 000 400. 00
1100. 00 5. 000 1100. 00 5. 000 1100. 00
1500. 00 2500. 000 2500. 00 3000. 000 3000. 00
657. 52 657.520 657. 52 657.520 657. 52
1237.08 0. 610 1237.08 0. 610 1237. 08
16035. 00 0. 150 16035. 00 0. 150 16035. 00
465. 00 0.500 465. 00 0.500 465. 00
18333. 00 0. 210 18333. 00 0. 210 18333. 00
3207. 42 0. 060 3207. 42 0. 060 3207. 42
9600. 00 70. 000 11200. 00 70. 000 11200. 00
937.50 25. 000 1250. 00 22.000 1100. 00
2900. 00 0. 250 2500. 00 0. 250 2500. 00
4531. 00 0. 250 4925. 00 0. 300 5910. 00
787525. 52 841861. 02 1020074. 42



Date 02/11/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 144
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 02/ 11/083

PROPOSAL: 20030211048



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211049

STATE PRQJECT(S): 9358-02- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

RUZI C CONSTRUCTI ON CO., | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

REMOVI NG FENCE L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 34- 37

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
PRESTRESSED G RDER, | TYPE, 36 L.F.
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 34- 37

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B- 34- 37

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
CULVERT PIPE, CLASS 111, 18-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
3. 000 200. 000
3. 000 200. 000
1. 000 100. 000
1. 000 4500. 000
345. 000 0.990
2180. 000 4.750
1. 000 3000. 000
500. 000 6. 000
680. 000 11.500
1. 000 750. 000
2300. 000 5.770
65. 000 4.150
25. 000 214.000
420. 000 44. 450
177.000 380. 000
187. 000 2. 000
204. 000 80. 000
7340. 000 0. 600
11250. 000 0.630
8. 000 25. 000
3. 000 354. 000
700. 000 14. 000
1. 000 7400. 000
24. 000 36. 000
60. 000 19. 000
4.000 75. 000

LOCATI ON 34/ LANGLADE
LILY RI VER BRI DGE & APPS

COUNTY

CTH A
LANGLADE
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

600. 00 200. 000 600. 00
600. 00 200. 000 600. 00
100. 00 100. 000 100. 00
4500. 00 12000. 000 12000. 00
341. 55 0.990 341. 55
10355. 00 4.750 10355. 00
3000. 00 11000. 000 11000. 00
3000. 00 6. 000 3000. 00
7820. 00 11. 000 7480. 00
750. 00 750. 000 750. 00
13271. 00 5.770 13271.00
269.75 4.150 269. 75
5350. 00 214. 000 5350. 00
18669. 00 44. 450 18669. 00
67260. 00 380. 000 67260. 00
374.00 1. 300 243. 10
16320. 00 90. 000 18360. 00
4404. 00 0. 500 3670. 00
7087. 50 0. 600 6750. 00
200. 00 65. 000 520. 00
1062. 00 300. 000 900. 00
9800. 00 16. 000 11200. 00
7400. 00 5500. 000 5500. 00
864. 00 15. 000 360. 00
1140. 00 19. 000 1140. 00
300. 00 75. 000 300. 00
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Bl DDER NO 3
UNI'T
Bl D PRI CE

16.
6500

36.
. 500
110.

. 830

. 240
. 150
. 000
. 450
. 500
. 170
. 000
. 630
. 730
. 580
380

000

500
000

150

000



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211049

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
60602 HEAVY RI PRAP cY.
60604 MEDI UM RANDOM RI PRAP CY.

61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH

61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62501 TOPSA L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROSI ON MAT, |NSTALLED, CLASS S.Y
62860 TURBI DI TY BARRI ERS S.Y
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F.
62880 CULVERT PI PE DI TCH CHECKS EACH
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG, TEMPORARY LB
63008 SEEDING, M XTURE NO. 10 LB
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS

64505 GEOTEXTILE FABRIC, TYPE R S.Y

64506 GEOTEXTILE FABRIC, TYPE HR S.Y

64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F.

65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F

65050 CONSTRUCTI ON STAKI NG CABC L.F
L

65065 CONSTRUCTI ON STAKI NG STRUCT L
B- 34- 37
65099 CONSTRUCTI ON STAKING INTIAL L.F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90005 M SC EACH
90005A, EROCSI ON CONTROL FILTER
DELI VERED
90005 M SC EACH

90005B, EROSI ON CONTROL FILTER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
125. 000 35. 000
95. 000 36. 000
132. 000 30. 000
4.000 1800. 000
1. 000 21772. 500
20. 000 10. 000
2700. 000 1. 250
2700. 000 0. 160
350. 000 0.770
350. 000 1. 260
175. 000 0.630
4.000 206. 970
3. 000 206. 970
800. 000 0.700
800. 000 0.790
130. 000 20. 960
100. 000 4.000
100. 000 4.270
4.000 49. 960
2.500 69. 320
96. 000 2.950
48. 000 3.990
4.000 50. 230
12. 000 22.490
1. 000 4000. 000
1. 000 1700. 000
573. 000 1.590
270. 000 2. 000
3700. 000 0. 390
872. 000 1. 850
872. 000 1. 850
1. 000 650. 000
925. 000 1.850
44,000 3. 500
210. 000 2.670
210. 000 3. 840

DI VI SI ON OF HI GHWAYS

200.
269.
4000.
1700.
911.
540.
1443.
1613.
1613.
650.

1711.

154.
560.

806.

Bl DDER NO 2

UNIT
BI D PRI CE

[cNeoNeNoN SN o]

. 630
. 970
. 970
. 700
. 790
. 960
. 000
. 270
. 960
. 320
. 950
. 990
. 230
. 490

500.
1700.
. 590
. 500
. 390
. 850
. 800
. 000

000
000

1.100

N W

. 500
. 670

. 840

200.
269.
500.
1700.
911.
675.
1443
741.
697.
1500.

1017

154.
560.

806.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

OO OoOONDN

. 250
. 000
. 000
. 600
. 750
. 000
. 850
. 850
. 000
. 000
. 950
. 750
. 000
. 000

800.
1700.
. 500
. 250
. 400
. 850
. 800
. 000

000
000

1.100

Hw

. 000
. 750

. 750

LETTI NG DATE: 02/ 11/083

180.
240.
800.
1700.
1432.
607.
1480.
741.
697.
1500.

1017.

132.
997.

997.



W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030211049

| NSTALLED
90005 M SC EACH 210. 000 2.670 560. 70
90005C, EROCSI ON CONTROL FILTER
VAl NTENANCE
90416 COARSE AGGREGATE, SIZE NO. CY. 84. 000 26. 630 2236. 92
2
PROPOSAL TOTAL....... 256404. 74

PAGE: 147
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2.670 560. 70 1. 000 210.00
26. 630 2236. 92 37.000 3108. 00
261912. 49 262767. 68



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211050

STATE PRQJECT(S): 9369-01- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

RNO 1 RUZI C CONSTRUCTI ON CO., I NC
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
REMOVI NG SMALL PI PE CULVERTS  EACH 1. 000 90. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 6750. 000
10+00
REMOVI NG GUARDRAI L L. F. 176. 000 3.500
COMMON EXCAVATI ON CY. 364. 000 6. 590
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3400. 000
B- 34- 36
STRUCTURE BACKFI LL CY. 170. 000 9. 000
FI NI SHI NG ROADVWAY LS 1.000 800. 000
CRUSHED AGGREGATE BASE COURSE TON 800. 000 7.530
ASPHALTI C MATERI AL FOR TACK CO GAL. 26. 000 7.150
ASPHALTI C MATERI AL FOR PLANT M TON 10. 000 230. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 170. 000 40. 810
CONCRETE MASONRY, BRI DGES CY. 165. 000 382. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 194. 000 2. 250
Hl GH STRENGTH BAR STEEL REINF. LB. 6330. 000 0.670
COATED HI GH STR BAR STL REINF, LB. 14550. 000 0.740
STL PILING DELIV & DRIVEN, HP L.F. 825. 000 14. 220
TUBULAR RAILING TYPE F, STRUC LS 1. 000 8100. 000
B- 34- 36
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 18. 000 37.410
CULVERT PIPE, CLASS 111, 24-1IN L.F. 30. 000 21.500
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 115. 000
HEAVY RI PRAP CY. 130. 000 38. 500
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 32. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 4. 000 1825. 000
MOBI LI ZATI ON LS 1. 000 8000. 000
WATER MGAL 8. 000 25. 000
TOPSO L S.Y. 500. 000 2.500
MULCHI NG S.Y. 500. 000 0. 950

LOCATI ON 34/ LANGLADE COUNTY
E BRANCH EAU CLAI RE Rl VER
CTH H
LANGLADE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
90. 00 90. 000 90. 00
6750. 00 5300. 000 5300. 00
616. 00 2. 000 352. 00
2398. 76 6. 590 2398. 76
3400. 00 4000. 000 4000. 00
1530. 00 9. 000 1530. 00
800. 00 800. 000 800. 00
6024. 00 7.530 6024. 00
185. 90 7.150 185. 90
2300. 00 230. 000 2300. 00
6937. 70 40. 810 6937. 70
63030. 00 367. 000 60555. 00
436. 50 2.000 388. 00
4241. 10 0. 550 3481. 50
10767. 00 0. 550 8002. 50
11731.50 15. 000 12375. 00
8100. 00 7000. 000 7000. 00
673. 38 31. 000 558. 00
645. 00 21. 500 645. 00
230. 00 115. 000 230. 00
5005. 00 35. 000 4550. 00
4224. 00 30. 300 3999. 60
7300. 00 1599. 000 6396. 00
8000. 00 14479. 840 14479. 84
200. 00 25. 000 200. 00
1250. 00 2.500 1250. 00
475. 00 0.710 355. 00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

90
12000

3
6
11000

. 000

. 810
. 000
. 300
. 620
. 680
. 000
. 000

. 000
. 500
. 000
. 000
. 300
. 000
. 000
. 000
. 500
. 950

2040.

6024.
185.
2300.
6937.
59400.
252.
3924.
9894.
11550.
5500.

270.
645.
230.
5200.
3999.
6396.
19750.
200.
1250.
475.



Date 02/11/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211050

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
EROSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y
TURBI DI TY BARRI ERS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 10 LB.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 34- 36
CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC LS

90004A FURNI SHI NG AND PLACI NG
BOULDERS

PROPOSAL

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
630. 000 0. 750
630. 000 0. 950
315. 000 0. 250
3. 000 160. 000
3. 000 160. 000
100. 000 1. 250
100. 000 1. 250
260. 000 20. 000
40. 000 5. 000
40. 000 5. 000
2.000 50. 000
0. 500 45. 000
20. 000 5. 000
10. 000 8. 000
4.000 35. 000
12. 000 18. 000
1. 000 850. 000
1. 000 1480. 000
250. 000 2. 250
1400. 000 0. 880
295. 000 3. 000
295. 000 3. 000
1. 000 800. 000
350. 000 3. 000
44,000 3. 000
1. 000 1250. 000
TOTAL. . .....

100.

850.
1480.
562.
1232.
885.
885.
800.

1050.

132.
1250.

175085.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

59

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 000
. 400
. 990
. 000
. 000
. 000
. 000
. 000
. 770
. 250
. 250
. 000

. 350
. 000
. 000

1172

1300.

176552.

55

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 750 472. 50
0. 950 598. 50
0. 250 78.75
160. 000 480. 00
160. 000 480. 00
1. 250 125. 00
1. 250 125.00
19. 000 4940. 00
5. 000 200. 00
5. 000 200. 00
50. 000 100. 00
45. 000 22.50
5. 000 100. 00
8. 000 80. 00
35. 000 140. 00
18. 000 216. 00
500. 000 500. 00
1480. 000 1480. 00
2. 500 625. 00
0.770 1078. 00
3. 000 885. 00
3. 000 885. 00
800. 000 800. 00
3. 000 1050. 00
3. 000 132. 00
1000. 000 1000. 00
190122. 01



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211051

STATE PROJECT(S): 1180-35-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

BI DDER NO 1: HOFFMAN CONSTRUCTI ON COVPANY

BI DDER NO 2: REUBEN JOHNSON & SON, | NC

BI DDER NO 3: JAMES PETERSON SONS, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA

20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20371 REMOVI NG OLD STRUCTURE, STATIO LS
1210+68

20401 REMOVI NG PAVEMENT S.Y.
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L. F.
20416 REMOVI NG | NLETS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20422 REMOVI NG CONCRETE BASES EACH
20460 REMOVI NG BUI LDI NG, STATI ON LS
1236+95
20494 ABANDONI NG CULVERT PI PES EACH
20501 COWMON EXCAVATI ON CY
20505 MARSH EXCAVATI ON CY
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C-16-16
20811 SELECTED BORROW EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA

30420 CABC, OPEN GRADED, NUMBER 2 TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
40729 PROFILE I NDEX | NCENTI VE, ASPH DOL

64575.
13700.
390.
1466.
3.
465.

1
1.

1
395662.
23057.
1

202490.
1
54611.
108.
93110.
7882.
69335.
4128.
69335.
44375.
24600.

000

000
000
000
000

000
000
000
000
000
000
000
000
000
000
000

LOCATI ON 04/ BAYFI ELD
CLEVEDON RD -

USH 2

COUNTY

BAYFI ELD, DOUGLAS

Bl DDER NO 1 Bl DDER NO 2
UNI T UNIT

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
173. 000 32005. 00 250. 000 46250. 00
173. 000 32005. 00 250. 000 46250. 00
173. 000 4671. 00 125. 000 3375. 00
2000. 000 2000. 00 3500. 000 3500. 00
2. 000 129150. 00 1. 600 103320. 00
0. 800 10960. 00 1. 000 13700. 00
3. 000 1170. 00 1. 600 624. 00
1. 500 2199. 00 1. 000 1466. 00
200. 000 600. 00 210. 000 630. 00
6. 800 3162. 00 7.250 3371. 25
200. 000 200. 00 210. 000 210. 00
500. 000 500. 00 1125. 000 1125. 00
2000. 000 2000. 00 2000. 000 2000. 00
2.640 1044547.68 2. 200 870456. 40
2. 540 58564. 78 2. 500 57642. 50
5000. 000 5000. 00 10000. 000 10000. 00
3. 270 662142. 30 2. 800 566972. 00
2000. 000 2000. 00 5000. 000 5000. 00
8.120  443441.32 7.750 423235. 25
20. 000 2160. 00 70. 000 7560. 00
8. 350 777468. 50 8. 750 814712. 50
1. 600 12611. 20 1. 600 12611. 20
0.780 54081. 30 0.780 54081. 30
213.150 879883. 20 213. 150 879883. 20
19.290 1337472.15 19. 290 1337472. 15
1. 000 44375. 00 1. 000 44375. 00
1. 000 24600. 00 1. 000 24600. 00

PAGE:
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SZNAI DER RD, FR CLEVEDON RD ELY

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
160. 000 29600. 00
320. 000 59200. 00
240. 000 6480. 00
1600. 000 1600. 00
2. 060 133024. 50
1. 000 13700. 00
2. 000 780. 00
0. 950 1392. 70
200. 000 600. 00
6. 800 3162. 00
250. 000 250. 00
2300. 000 2300. 00
1500. 000 1500. 00
3.090 1222595. 58
3.090 71246. 13
9500. 000 9500. 00
4.700 951703. 00
1000. 000 1000. 00
7.150  390468. 65
25. 000 2700. 00
8. 500 791435. 00
1. 600 12611. 20
0.780 54081. 30
213.150 879883. 20
19.290 1337472.15
1. 000 44375. 00
1. 000 24600. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211051

| TEM
NUMBER

41605 CONCRETE DRI VEWAY, 6-1 NCH

50401 CONCRETE MASONRY, CULVERTS
50505 HI GH STRENGTH BAR STEEL REI NF.
51605 RUBBERI ZED MEMBRANE WATERPROOF
52002 CULVERT PIPE, CLASS |11
52003 CULVERT PIPE, CLASS |11
52005 CULVERT PIPE, CLASS |11
52060 APRON ENDWALLS FOR CULVERT PI P
52061 APRON ENDWALLS FOR CULVERT PI P
52063 APRON ENDWALLS FOR CULVERT PI P

52105 CORRUGATED STEEL
52111 CORRUGATED STEEL
52112 CORRUGATED STEEL
52113 CORRUGATED STEEL
52114 CORRUGATED STEEL
52115 CORRUGATED STEEL
52149 STL APRON ENDW.
52153 STL APRON ENDW.
52154 STL APRON ENDW.
52155 STL APRON ENDW.
52156 STL APRON ENDW.
52157 STL APRON ENDW.

52207 RCCP, CL III, 30
52209 RCCP, CL III, 36
52211 RCCP, CL III, 48

CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT
-1 NCH

-1 NCH

-1 NCH

52260 RCCP, APRON ENDWALLS, 12-
52261 RCCP, APRON ENDWALLS, 15-
52262 RCCP, APRON ENDWALLS, 18-
52266 RCCP, APRON ENDWALLS, 30-
52267 RCCP, APRON ENDWALLS, 36-
52269 RCCP, APRON ENDWALLS, 48-
52338 RCCP HORZ ELLIP, CL HE-III, 24
52363 RCCP HORZ ELLIP, ENDWALLS, 24X
60133 CONCRETE CURB AND GUTTER, 30-

60170 CONCRETE CURB AND GUTTER, 36-

60204 CONCRETE S| DEWALK, 4-1NCH
60206 CONCRETE S| DEWALK, 6-1NCH

60601 RI PRAP
60602 HEAVY RI PRAP

15-1N
18-IN
24-1N

Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,
Pl PE,

Pl PE EA

Pl PE
Pl PE
Pl PE
Pl PE
Pl PE

I NCH
I NCH
I NCH
I NCH
I NCH
I NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
650. 000 33. 500
148. 000 380. 000
19950. 000 0. 750
167. 000 10. 000
98. 000 18. 000
468. 000 19. 000
376. 000 23. 000
4.000 80. 000
25. 000 100. 000
10. 000 140. 000
12. 000 50. 000
40. 000 40. 000
82. 000 46. 000
46. 000 52. 000
24. 000 60. 000
60. 000 86. 000
1. 000 100. 000
2. 000 300. 000
2.000 520. 000
4.000 600. 000
2.000 700. 000
2. 000 1000. 000
170. 000 48. 000
384. 000 62. 000
568. 000 94. 000
1. 000 300. 000
2.000 310. 000
2. 000 340. 000
3. 000 440. 000
7.000 740. 000
8. 000 1000. 000
120. 000 65. 000
2. 000 700. 000
7404. 000 7.750
1290. 000 11. 500
11098. 000 2.950
1164. 000 3. 550
79. 500 55. 000
77.000 120. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

32
550.
0.
0.
12.
14.
16.
125.
140.
160.
24.
25.
36.
45.
60.
60.
140.
275.
430.
590.
710.
1000.
37.
50.
72.
575.
600.
650.
750.
1025.
1200.
70.
1100.
8.
13.
3.
3.
30.
30.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
900
750
000
630
000
000

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

32
330.
0.

11
15.

. 760
. 700
. 150
. 570
. 200
946.
. 450
. 820
. 210
. 520
. 560
. 640
485.
746.
1026
. 280
706.
. 900
13.
. 000
. 630
32
34.

300

880
440
950
370
750

650
650

LETTI NG DATE: 02/ 11/083



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030211051

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60604 MEDI UM RANDOM RI PRAP CY
60825 REINF CONC PIPE, CLASS Ill, SS L.F.
60826 REINF CONC PIPE, CLASS IIl, SS L.F.
60827 REINF CONC PIPE, CLASS IIl, SS L.F.
60828 REINF CONC PIPE, CLASS Ill, SS L.F.
60829 REINF CONC PIPE, CLASS IIll, SS L.F.
60831 REINF CONC PIPE, CLASS Ill, SS L.F.
60833 REINF CONC PIPE, CLASS IIlIl, SS L.F.
61110 MANHCLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61113 MANHCLES, TYPE 5 EACH
61122 | NLETS, TYPE 3 EACH
61128 RECONSTRUCTI NG MANHCLES EACH
61151 MANHCLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H S EACH
61162 | NLET COVERS, TYPE B EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F.
61236 Pl PE UNDERDRAI N, WRAPPED, 6-I1N L.F.
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F.
62203 ASPHALTI C FLUMES S.Y
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS CY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
626. 400 33. 000
663. 000 25. 000
724.000 30. 000
556. 000 34. 000
388. 000 38. 000
718. 000 42. 000
902. 000 52. 000
144. 000 94. 000
6. 000 1000. 000
9. 000 2800. 000
2.000 4000. 000
24. 000 700. 000
2.000 600. 000
11. 000 340. 000
4.000 360. 000
2. 000 400. 000
24. 000 340. 000
4.000 330. 000
9060. 000 3. 000
5010. 000 6. 000
3460. 000 6. 000
167. 000 100. 000
132. 000 29. 000
613. 000 9. 450
8. 000 1675. 000
1. 000 1. 000
1. 000 17000. 000
1400. 000 2. 000
40. 800 55. 000
14594. 000 0. 500
386144. 000 0. 500
553209. 000 0. 080
760. 000 3. 500
760. 000 3. 500
18394. 000 0. 800
18394. 000 0. 600
18394. 000 0.010
4. 000 350. 000
3000. 000 0.010

DI VI SI ON OF HI GHWAYS

193072.
44256.
2660.
2660.
14715.
11036.
183.
1400.
30.

Bl DDER NO 2

UNIT
BI D PRI CE

[¢)]
(24}

(&)
o
rOooOoMWOOO

. 000
. 000
. 000
. 000
. 000
400.
410.
205.
. 000
. 250
. 650
135.

28.
. 800
1650.
. 000
74166.
. 000
. 000
. 900

000
000
000

000
210

000

320

900
080
000
000
900
350
010
000

. 000

347529
44256
2280
3800
16554.
6437.
183.
2000
3000

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
33. 000 20671. 20
30. 500 20221. 50
30. 000 21720. 00
33. 500 18626. 00
36. 000 13968. 00
34.500 24771. 00
45. 500 41041. 00
65. 500 9432. 00
1300. 000 7800. 00
3200. 000 28800. 00
2350. 000 4700. 00
675. 000 16200. 00
500. 000 1000. 00
250. 000 2750. 00
325. 000 1300. 00
315. 000 630. 00
325. 000 7800. 00
150. 000 600. 00
3. 980 36058. 80
6. 010 30110. 10
5. 020 17369. 20
105. 000 17535. 00
28. 210 3723.72
9. 800 6007. 40
1650. 000 13200. 00
100. 000 100. 00
66085. 000 66085. 00
2. 000 2800. 00
55. 000 2244.00
0.530 7734.82
0.530 204656. 32
0. 080 44256. 72
3. 000 2280. 00
5. 000 3800. 00
0. 900 16554. 60
0. 350 6437. 90
0.010 183.94
500. 000 2000. 00
3. 500 10500. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030211051

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

153

LETTI NG DATE: 02/ 11/083

MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SO L STABI LI ZER, TYPE B

I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10

SEEDI NG, M XTURE NO. 40

LAVWN SOD

WOOD PGOSTS, 4X6-1NCH X 12- FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD PGOSTS, 4X6-1 NCH X 16- FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH

EACH
S.Y.
S.Y.
S.Y.
S.Y.
ACRE
EACH
EACH
EACH
L. F.
L. F.
EACH
CWT.
LB.

LB.

LB.

S.Y

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
6. 000 100. 000
25095. 000 0. 420
25095. 000 0. 420
45252. 000 0. 600
45252. 000 0. 550
5. 000 490. 000
30. 000 75. 000
2. 000 30. 000
28. 000 20. 000
1438. 000 2.750
1438. 000 2.750
30. 000 50. 000
317. 400 23. 000
2778. 000 1. 250
10600. 000 3. 450
205. 000 4.750
9320. 000 2.000
30. 000 42. 000
109. 000 45. 000
5. 000 52. 000
892. 600 14.100
13. 000 45. 000
139. 000 18. 000
109. 000 15. 000
1. 000 6000. 000
184. 000 55. 000
74083. 000 0. 300
2875. 000 0. 550
5231. 000 0. 150
15118. 000 0. 250
8692. 000 0. 500
4424.000 0. 250
178532. 000 0.570
5350. 000 1. 200
2092. 000 2. 000
67.000 6. 000
56106. 000 0. 240
2026. 000 0. 900
46026. 000 0. 260

. 000
. 000
. 000
. 000
. 000
. 000
. 480
. 000
. 000
. 000
. 100
. 000
. 000
. 000
8500

. 000
. 300

000

0. 550

CeoURrPPROOOO

. 150

250
500
250
600
750
150
750
240
900

. 260

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
500. 000 3000. 00
0. 420 10539. 90
0. 420 10539. 90
0.740 33486. 48
0. 420 19005. 84
450. 000 2250. 00
50. 000 1500. 00
50. 000 100. 00
38. 000 1064. 00
3. 200 4601. 60
5. 000 7190. 00
55. 000 1650. 00
21.870 6941. 54
1.990 5528. 22
2.990 31694. 00
4.990 1022. 95
2.480 23113.60
42. 000 1260. 00
44. 000 4796. 00
100. 000 500. 00
15. 100 13478. 26
150. 000 1950. 00
20. 000 2780. 00
20. 000 2180. 00
9000. 000 9000. 00
55. 000 10120. 00
0. 300 22224.90
0. 550 1581. 25
0. 150 784. 65
0. 250 3779. 50
0. 500 4346. 00
0. 250 1106. 00
0.720 128543. 04
0.720 3852. 00
1.500 3138. 00
1. 500 100. 50
0. 240 13465. 44
0. 900 1823. 40
0. 260 11966. 76



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030211051

| TEM
NUMBER

90030

90030

90030

90030

90030

90030

90030

90030

90034

90365
90375

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

PAVEMENT MARKI NG, RAl SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18- 1 NCH
PAVEMENT MARKI NG, ARROAS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 12- 1 NCH,
PAVEMENT MARKI NG, CURB RAMP, E
TEMP PVMI MRKG, 4- | NCH, REFLEC
TEMP PUMI MRKG, 4- 1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90030A CONSTRUCTI ON STAKI NG, S
BORROWN EXCAVATI ON

M SC

90030B CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE, OPEN GR
M SC

90030C REMOVI NG STORM SEVER, 1
M SC

90030D REMOVI NG STORM SEVER, 3
M SC

90030E REMOVI NG STORM SEVER, 3
M SC

90030F CULVERT Pl PE LI NERS, 36
M SC

90030G CULVERT PI PE LI NERS, 4
M SC

90030H CULVERT PI PE LI NERS, 4
M SC

900301 CULVERT Pl PE LI NERS, 54
M SC

90030J CULVERT PI PE LI NERS, 60
M SC

90034A QWP, SELECTED BORROW
QWP, BASE COURSES

QWP, NUCLEAR DENSI TY FOR ASPHA

CY.

TON
TON

mmmmmmm M T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
140. 000 32. 000
73. 000 2.000
95. 000 5. 500
26. 000 100. 000
12. 000 100. 000
642. 000 2.500
165. 000 3. 500
161230. 000 0. 100
5736. 000 0. 900
41016. 000 0. 600
17201. 000 0. 700
26014. 000 0. 440
8046. 000 1. 460
23815. 000 0.530
23815. 000 0. 640
150. 000 22.000
104. 000 24.000
120. 000 26. 000
146. 000 81. 000
248. 000 103. 000
204. 000 120. 000
116. 000 140. 000
176. 000 175. 000
199108. 000 0.120
146798. 000 0.130
69335. 000 0. 350

DI VI SI ON OF HI GHWAYS

3300.

2496.

3120.

11826.

25544,

24480.

16240.

30800.

23892.

19083.
24267.

00

00

00

00

00

00

00

00

96

74
25

Bl DDER NO 2

UNIT
BI D PRI CE

72

95.

115.

131.

161.

CUOOOOOWNC

700
500
000

. 530

. 640

. 250

. 750

. 750

710

240

380

310

740

. 150

. 400
. 350

637.

390.

450.

10615

23619

23537.

15231.

28466.

29866.

58719
24267.

50

00

00

66

52

52

96

24

20

20
25

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

10.

12

15.

72

95.

115.

131.

161.

OCNOOOOOWNC

350
650
740

. 500

. 650

000

000

000

710

240

380

310

740

. 130

. 200
. 350

LETTI NG DATE: 02/ 11/083

1500.

1248.

1800.

10615.

23619.

23537.

15231.

28466.

25884.

29359.
24267.

.75

00

00

00

66

52

52

96

24

04

60
25



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030211051

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
90416 COARSE AGGREGATE, SIZE NO. CY. 31. 000 56. 000 1736. 00
2
90501 QW READY M XED CONC MASONRY F C.Y. 148. 000 0.010 1.48
90502 QWP, BRDG STRGTH I NCENTI VE CON DOL 1480. 000 1. 000 1480. 00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 24. 000 28. 000 672.00
, FOR CULVERT END
90778 PAVEMENT MARKI NG OUTFALL MARK EACH 167. 000 7.000 1169. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 450. 000 4. 000 1800. 00
90999 ON- THE-JOB TRAI NI NG ASP-1 HRS. 900. 000 2. 000 1800. 00

PROPCSAL TOTAL

7298888.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
17. 750 550. 25
0. 010 1.48
1. 000 1480. 00
41. 250 990. 00
7.000 1169. 00
4. 000 1800. 00
2.000 1800. 00
7500000. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
20. 000 620. 00
1. 000 148. 00
1. 000 1480. 00
41. 250 990. 00
7.000 1169. 00
4. 000 1800. 00
2.000 1800. 00
7865823. 28



Date 02/11/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030211052

STATE PROJECT(S): 8750-02-71
8761- 02- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

RUZI C CONSTRUCTI ON CO., I NC

R NO 1:
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 16/ DOUGLAS
MOOSE RI VER BRI DGE, AMNI CON RI VER BRI DGE

COUNTY

PAGE:
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LETTI NG DATE: 02/ 11/083

20651

20801
21001
21302

21303

304083
40204
40501
40721
50201
50265
50504
50511
51121
51340

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
STA 14+48
REMOVI NG OLD STRUCTURE, STATIO LS
STA 14+98
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B-16-110
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 16- 109

COFFERDAMS, STRUCTURE LS
B- 16- 109

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY, PRQJECT LS
8750-02-71

FI NI SHI NG ROADWAY, PRQJECT LS
8761-02-71

CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS

B- 16- 109

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
3. 000 150. 000
3. 000 150. 000
1. 000 10500. 000
1. 000 5000. 000
679. 000 3. 950
1. 000 2500. 000
1. 000 2500. 000
1. 000 13740. 000
668. 000 7.300
340. 000 8. 000
1. 000 500. 000
1. 000 500. 000
780. 000 12. 900
50. 000 5. 000
25. 000 215. 000
410. 000 30. 690
337. 000 396. 250
375. 000 2. 260
11890. 000 0. 580
32400. 000 0. 660
1070. 000 16. 500
1. 000 7235. 000

CTH A
DOUGLAS
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
450. 00 300. 000 900. 00
450. 00 300. 000 900. 00
10500. 00 5000. 000 5000. 00
5000. 00 6000. 000 6000. 00
2682. 05 5. 750 3904. 25
2500. 00 6315. 520 6315. 52
2500. 00 3402. 700 3402. 70
13740. 00 6000. 000 6000. 00
4876. 40 8.500 5678. 00
2720. 00 9. 000 3060. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
10062. 00 13. 000 10140. 00
250. 00 4. 000 200. 00
5375. 00 215. 000 5375. 00
12582. 90 38. 000 15580. 00
133536. 25 325. 000 109525. 00
847.50 2.540 952. 50
6896. 20 0. 650 7728. 50
21384. 00 0. 600 19440. 00
17655. 00 22. 240 23796. 80
7235. 00 7475. 000 7475. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
150. 000 450. 00
150. 000 450. 00
5200. 000 5200. 00
4200. 000 4200. 00
3. 950 2682. 05
2500. 000 2500. 00
2500. 000 2500. 00
7000. 000 7000. 00
7.300 4876. 40
8. 000 2720. 00
500. 000 500. 00
500. 000 500. 00
12. 900 10062. 00
5. 000 250. 00
215. 000 5375. 00
30. 690 12582. 90
350. 000 117950. 00
2. 000 750. 00
0. 600 7134.00
0. 600 19440. 00
13. 000 13910. 00
5700. 000 5700. 00



Date 02/11/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030211052

| TEM
NUMBER

64303

64506
64602
66501
90004

| TEM

B-16-110

DESCRI PTI ON

RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE

, CLASS |11,

12-1N

STL APRON ENDW. FCR CLVRT PI PE

HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSCRB T

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERGCSI ON BALES,

SI LT FENCE
SI LT FENCE

I NSTALLED
DELI VERED
| NSTALLED

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS

ERCSI ON NMAT,
TURBI DI TY BA

RRI ERS

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20
WOOD PGOSTS, 4X4-1NCH X 12- FT.

SI GNS, TYPE
FI ELD OFFI CE
TRAFFI C CONT
8750-02-71
TRAFFI C CONT
8761-02-71

I,
, TYPE B
ROL, PRQJIECT

ROL, PRQJIECT

REFLECTI VE

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX

SAW NG EXI ST
M SC

I NG PAVEMENT

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
LS 1. 000 7800. 000
S.Y. 38. 000 37.600
L. F. 22. 000 15. 000
EACH 2.000 100. 000
CY. 230. 000 45. 000
L. F. 264. 000 29. 000
L. F. 38. 000 9. 660
EACH 8. 000 1599. 000
LS 1. 000 23320. 000
S.Y. 1560. 000 0. 650
S.Y. 1560. 000 0. 150
EACH 25. 000 7.000
EACH 25. 000 7.000
L. F. 1280. 000 0. 500
L. F. 1280. 000 1. 000
L. F. 1280. 000 0. 010
EACH 2. 000 250. 000
EACH 4.000 200. 000
S.Y. 135. 000 1. 200
S.Y. 135. 000 1. 000
S.Y. 195. 000 18. 580
CwWr. 2.000 24. 000
LB. 40. 000 3.990
LB. 40. 000 8. 880
EACH 8. 000 45. 000
S. F. 24. 000 19. 000
LS 1. 000 1000. 000
LS 1. 000 2800. 000
LS 1. 000 2800. 000
S.Y. 505. 000 2. 000
L. F. 3100. 000 1.150
L. F. 92. 000 3. 000
LS 1. 000 1000. 000

90004A REMOVE AND RELOCATE DRY

HYDRANT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

500.

3623.

159.
355.
360.
456.
1000.
2800.

2800.
1010.
3565.

276.
1000.

349066.

88

Bl DDER NO 2

UNIT
BI D PRI CE

TUBULAR RAILING TYPE F, STRUC

S ~ N g1 01
NUOIUIOINRPPOOOR R UIUIOR

[
onN
o’

2800

. 350

. 000
. 000
. 110
. 670
. 000
. 000
. 250
. 120

000
000
000
000
100

. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 640
. 610
. 000
2800

000

000

. 500
. 870
. 000
. 000

4290
150.
220.
220.
341.
614.
500.

2800

2800
1262
2697.

276.
1000.

351517.

53

PAGE:
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LETTI NG DATE: 02/ 11/083

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
8000. 000 8000. 00
31. 000 1178. 00
15. 000 330. 00
100. 000 200. 00
45. 000 10350. 00
29. 000 7656. 00
9. 660 367. 08
1599. 000 12792. 00
65044. 930 65044. 93
0. 650 1014. 00
0. 150 234.00
7.000 175.00
7.000 175. 00
0. 500 640. 00
1. 000 1280. 00
0. 010 12.80
250. 000 500. 00
200. 000 800. 00
1. 200 162. 00
1. 000 135. 00
18. 580 3623. 10
24. 000 48. 00
3.990 159. 60
8. 880 355. 20
45. 000 360. 00
19. 000 456. 00
4000. 000 4000. 00
2800. 000 2800. 00
2800. 000 2800. 00
2. 000 1010. 00
0.870 2697. 00
3. 000 276. 00
1000. 000 1000. 00
357363. 06
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